
Bidding Requirements, Contract Forms and Conditions of the Contract 

Rev. Date 01/11/19 Addendum No. 1 / 00900   Page 1 of 1 

ADDENDUM 
Section 00900 

 
ADDENDUM NO. 1 
 
Date October 3, 2019 
 
City of Austin 
 
Project Name Ullrich Water Treatment Plant Lime Feed Loop 
 
C.I.P. No. 5335.070  IFB No.: CLMC750 
 
This Addendum forms a part of the Contract and corrects or modifies original Bid 
Documents. Acknowledge receipt of this addendum in space provided on bid form. 
Failure to do so may subject bidder to disqualification. 
 
A.  Project Manual Revisions:   
 

1. Table of Contents: Replaced in its entirety in Volumes 1 through 4 with the 
attached.  

2. Section 00020: Replaced in its entirety with the attached. 

3. Section 00100: Replaced in its entirety with the attached. 

4. Section 00300L: Replaced in its entirety with the attached. 

5. Section 00810: Replaced in its entirety with the attached. 

6. Section 00810A: Deleted in its entirety. 

7. Section 00820: Deleted in its entirety. 

8. Section 00840: Replaced in its entirety with the attached. 

9. MBE/WBE Procurement Program (Volume 3): Replaced in its entirety with the 
attached. 

 
B.  Drawing Revisions:  
 

1. None. 
 
This addendum consists of 114 page(s)/sheet(s). 
 
 
 
 
 
 
_________________________________________ 
 Approved by OWNER  
 
_________________________________________ 
 Approved by ENGINEER/ARCHITECT (as applicable per license requirements)  
 
END 
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Document 
Number 

Date Title 

       
VOLUME 1 
 
 09/27/19 Table of ContentsAD1 
 
BIDDING REQUIREMENTS, CONTRACT FORMS, & CONDITIONS OF THE CONTRACT 
 
00020 08/12/19 Invitation for BidsAD1 
00100 08/12/19 Instructions to BiddersAD1 
00300L 08/12/19 Bid Form-Lump SumAD1 
00400 04/30/19 Statement of Bidder’s Experience 
00405 03/30/18 Certificate of Non-Suspension or Debarment 
00410 09/17/18 Statement of Bidder’s Safety Experience  
00425A 08/12/19 Insurance Cost Form 
00425B 08/12/19 Rolling Owner Controlled Insurance Program Information 
00440 05/20/19 Affidavit - Prohibited Activities 
00500 08/12/19 Agreement (SAMPLE) 
00610 03/30/18 Performance Bond 
00620 03/30/18 Payment Bond 
00630 03/30/18 Non-Discrimination and Non-Retaliation Certificate 
00631 03/30/18 Title VI Assurances Appendix A 
00632 03/30/18 Title VI Assurances Appendix E 
00650 06/08/18 Certificate of Insurance 
00670 01/11/19 Sales Tax Exemption Certificate 
00680 03/30/18 Non-Use of Asbestos Affidavit (Prior to Construction) 
00681 03/30/18 Non-Use of Asbestos Affidavit (After Construction) 
00700 08/12/19 General Conditions 
00810 08/12/19 Supplemental General ConditionsAD1 
00810A 09/01/17 Federal Aid Assurances AD1 
00819 06/10/05 Security Requirement 
SP1070 09/13/18 AWU Facility Security Procedure for Contractors 
00820 03/30/18 Modifications to Bidding Requirements and Contract Forms AD1 
00830 09/17/18 Wage Rates and Payroll Reporting 
00830BC 07/29/19 Wage Rates Building Construction Trades 
00840 09/27/19  Construction Training Program RequirementsAD1 
00900 01/11/19  Addendum (SAMPLE) 
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SPECIFICATIONS 
 
Division 1 - General Requirements 
 
01010 03/30/18 Summary of Work 
01020 03/30/18 Allowances 
01025 09/17/18 Measurement and Payment Lump Sum Contracts 
01045 08/05/19 Cutting and Patching 
01095 07/21/03 Reference Standards and Definitions 
01096 05/06/11 Stormwater Pollution Prevention Plan (SWPPP) 
01116 08/05/19 Contract Document Language 
01140 08/05/19 Work Restrictions 
01200 08/09/12 Project Meetings 
01292 08/05/19 Schedule of Values 
01300 01/11/19 Submittals 
01310 08/05/19 Progress Schedules and Reports 
01322 08/05/19 Web Based Construction Document Management  
01352 06/29/18 Sustainable Construction Requirements 
01353 08/09/12 Construction Equipment Emissions Reduction Plan 
01356 08/05/19 Alteration Project Schedules 
01380 08/09/12 Construction Photography & Videos 
01400 08/05/19 Quality Control Services  
01410 08/05/19 Regulatory Requirements 
01424 08/05/19 Abbreviations and Acronyms 
01455 08/05/19 Special Tests and Inspections 
01500 08/12/19 Temporary Facilities 
01505 08/12/19 Construction and Demolition Waste Management 
01550 08/09/12 Public Safety and Convenience 
01600 08/05/19 Materials and Equipment  
01610 08/05/19 Project Design Criteria 
01612 08/05/19 Seismic Design Criteria 
01614 08/05/19 Wind Design Criteria 
01700 08/05/19 Contract Closeout 
01730 08/05/19 Operation and Maintenance Data 
01738 08/05/19 Selective Alterations and Demolition 
01756 08/05/19 Commissioning 
01757 08/05/19 Disinfection 
01900 03/12/12 Prohibition of Asbestos Containing Materials 
01900a 06/05/06 Statement of Non-Inclusion of Asbestos Containing Material 

(E/A Prior to Design) 
01900b 06/05/06 Statement of Non-Inclusion of Asbestos Containing Material 

(E/A After Design) 
 
City Standard Technical Specifications 
 
Series 400 - Concrete Structures and Miscellaneous Concrete 
 

403S 09/26/12 Concrete for Structures 
405S 11/13/07 Concrete Admixtures 
406S 09/26/12 Reinforcing Steel 
408S 11/13/07 Concrete Joint Materials 
409S 11/13/07 Membrane Curing 
410S 09/26/12 Concrete Structures 
411S 11/13/07 Surface Finishes for Concrete 
413S 11/13/07 Cleaning and/or Sealing Joints and Cracks 
416S 11/13/07 Waterstops 
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Series 500 - Pipe and Appurtenances 
 

510 12/08/18 Pipe 
511S 09/26/12 Water Valves 

 
Series 600 - Environmental Enhancements 
 

601S 11/14/16 Salvaging and Placing Topsoil 
604S 01/04/16 Seeding for Erosion Control 
606S 06/21/07 Fertilizer 
610S 12/07/18 Preservation of Trees and Other Vegetation 
641S 06/21/07 Stabilized Construction Entrance 
642S 09/01/11 Silt Fence 

 
Series 700 - Incidental Construction 
 

700S 09/26/12 Mobilization 
720S 09/26/12 Metal for Structures 
721S 09/26/12 Steel Structures 
723 09/26/12 Structural Welding 

 
Special Provisions to City Standard Technical Specifications 
 

SP403S 08/05/19 Special Provision to Concrete for Structures 
SP410S 08/05/19 Special Provision to Concrete Structures 
SP411S 08/05/19 Special Provision to Surface Finishes for Concrete 

 
 
VOLUME 2 
 
 
Special Specifications 

 
DIVISION 03 - CONCRETE 
 
03600 08/05/19 Grout 
03740 08/05/19 Modifications to Existing Concrete 
 
DIVISION 05 - METALS 
 
05051 08/05/19 Anchorages 
05501 08/05/19 Miscellaneous Metal Fabrications 
05522 08/05/19 Aluminum Handrails and Railings 
05533 08/05/19 Stainless Steel Grating 
 
DIVISION 07 - THERMAL AND MOISTURE PROTECTION 
 
07812 08/05/19 Cementitious Fireproofing 
 
DIVISION 09 - FINISHES 
 
09910 08/05/19 Painting 
09960 08/05/19 High-Performance Coatings 
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DIVISION 10 - SPECIALTIES 
 
10400 08/05/19 Signage 
10530 08/05/19 Pre-Engineered Protective Cover 
 
DIVISION 11 - EQUIPMENT 
 
11254 08/05/19 Precision Dosing Upgrade to Existing Lime Slaking System 
11312C 08/05/19 Horizontal Recessed Impeller Centrifugal Pumps 
 
DIVISION 13 - SPECIAL CONSTRUCTION 
 
13230 08/05/19 Magnetic Chute 
13390 08/05/19 Packaged Control Systems 
13446 08/05/19 Manual Actuators 
13447 08/05/19 Electric Actuators 
 
DIVISION 15 - MECHANICAL 
 
15050 08/05/19 Common Work Results for Mechanical Equipment 
15052 08/05/19 Common Work Results for General Piping 
15061 08/05/19 Pipe Supports 
15062 08/05/19 Preformed Channel Pipe Support System 
15063 08/05/19 Non-Metallic Pipe Support System 
15075 08/05/19 Equipment Identification 
15076 08/05/19 Pipe Identification 
15082 08/05/19 Piping Insulation 
15084 08/05/19 Ductwork Insulation 
15110 08/05/19 Common Work Results for Valves 
15111 08/05/19 Ball Valves 
15112 08/05/19 Butterfly Valves 
15114 08/05/19 Check Valves 
15115 08/05/19 Gate, Globe, and Angle Valves 
15116 08/05/19 Plug Valves 
15117 08/05/19 Specialty Valves 
15118 08/05/19 Pressure Reducing and Pressure Relief Valves 
15119 08/05/19 Air and Vacuum Relief Valves 
15120 08/05/19 Piping Specialties 
15121 08/05/19 Pipe Couplings 
15125 08/05/19 Strainers 
15259 08/05/19 Chlorinated Polyvinyl Chloride (CPVC) Pipe: ASTM F441 
15268 08/05/19 Miscellaneous Piping, Tubing and Hoses 
15278 08/05/19 Steel Pipe 
15281 08/05/19 Copper Water Tube: Seamless, ASTM B88 
15282 08/05/19 Copper Tube: Seamless, ASTM B280 
15286 08/05/19 Stainless Steel Pipe and Tubing 
15400 08/05/19 Plumbing Fixtures and Equipment 
15430 08/05/19 Emergency Eye/Face Wash Equipment 
15732 08/05/19 Air Conditioning Units 
15812 08/05/19 Metal Ducts 
15815 08/05/19 Flexible Ducts 
15820 08/05/19 Ductwork Accessories 
15830 08/05/19 Fans 
15852 08/05/19 Louvers 
15936 08/05/19 Instrumentation and Control Devices for HVAC 
15954 08/05/19 Testing, Adjusting, and Balancing for HVAC 



Bidding Requirements, Contract Forms and Conditions of the Contract 
 

Table of Contents 

 

Rev. Date 09/27/19 Addendum No. 1 / Table of Contents Page 5 of 5 

15956 08/05/19 Piping System Testing 
15958 08/05/19 Mechanical Equipment Testing 
 
DIVISION 16 - ELECTRICAL 
 
16121 08/05/19 480 Volt Motor Control Center Modifications 
16150 08/05/19 Raceways, Fittings and Supports 
16200 08/05/19 Wiring (600 Volts and Below) 
16222 08/05/19 Low Voltage Motors Up To 500 Horsepower 
16250 08/05/19 Boxes and Cabinets 
16300 08/05/19 Wiring Devices 
16540 08/05/19 Field Control Stations and Field Control Panels 
16550 08/05/19 Grounding 
16600 08/05/19 Disconnect Switches and Enclosed Circuit Breakers 
16800 08/05/19 Calibration, Testing and Setting 
 
DIVISION 17 - INSTRUMENTATION AND CONTROL 
 
17100 08/05/19 Process Instrumentation and Control System PICS 
17101 08/05/19 Specific Control Strategies 
17200 08/05/19 Instrument and Control Cabinets and Associated Equipment 
17380 08/05/19 Field Instrumentation and Sensing Devices 
17401 08/05/19 Pressure/Vacuum Measurement: Diaphragm and Annular Seals 
17402 08/05/19 Pressure/Vacuum Measurement: Instrument Valves 
17404 08/05/19 Pressure/Vacuum Measurement: Gauges 
17600 08/05/19 Distributed Control System 
17602 08/05/19 Temperature Measurement: Temperature Gauge 
 
 
VOL. 3 of 4 09/02/19 MBE/WBE Procurement Program PackageAD1 
 
 
VOL. 4 of 4 06/2018 ROCIP Project Safety Manual  
 

 

END 

                                          
AD1 Addendum No. 1 - October 3, 2019 
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SECTION REPLACED IN ITS ENTIRETYAD1 
 

INVITATION FOR BIDS 
Section 00020 

 
1. OVERVIEW AND PROJECT INFORMATION 
 
Following is a summary of information for this Project. Bidder is cautioned to refer to other 
sections of the Project Manual, Drawings and Addenda (Bid Documents) for further details.  
 
The City of Austin, hereafter called OWNER, is requesting sealed written Bids for furnishing 
all labor, materials, equipment, supervision, and incidentals, and for performing all Work 
required for the following: 
 
Project: Ullrich Water Treatment Plant Lime Feed Loop 
Located at: Albert H. Ullrich Water Treatment Plant, 1000 Forest View Drive, Austin 

TX, 78746 
CIP ID No.: 5335.070 
Solicitation No.: CLMC750 
 
The Work consists of modification and upgrade of the lime slurry feed system and lime grit 
classifier system, lime handling building ventilation improvements, and miscellaneous lime 
system improvements. 
 
2. BID DOCUMENTS 
 
Bid Documents are obtained through the City’s Vendor Connection website, log on 
www.austintexas.gov/financeonline/vendor_connection/index.cfm. A complete set of Bid 
Documents, including all sections of the Project Manual and Drawings, are included in the 
attachments section of each solicitation. 
 
All addenda and answers to Bidders’ questions will also be posted in the attachments 
section for each solicitation on the City’s Vendor Connection website. 
 
3. SUBMISSION OF BIDS 
 
Sealed Bids will be received at the Capital Contracting Office, One Texas Center, 505 Barton 
Springs Rd., Suite 1045-C, Austin, Texas 78704, and then publicly opened and read aloud in 
the SUITE 1045-C, Congress Conference Room. 
 
Bid may be mailed or delivered (in person or by Federal Express, Express Mail or other 
delivery service) using the appropriate address below: 
 
Address for US Mail (If mailed to the 
physical address, the bid will be returned 
unopened) 

Address for Hand Delivery, FedEx, UPS or 
Courier 

City of Austin City of Austin, One Texas Center 
Capital Contracting Office Capital Contracting Office 
P. O. Box 1088 505 Barton Springs Road, Suite 1045-C 
Austin, Texas 78767-8845 Austin, Texas 78704 
 
NOTE: Bids must be received and time stamped in the Capital Contracting Office 
prior to the Due Date and Time. It is the responsibility of the Bidder to ensure that 
their Bid arrives at the Bid Opening desk in the Capital Contracting Office prior to 
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the time and date indicated. Arrival at the City’s mailroom, mail terminal, or post 
office box will not constitute the Bid arriving on time. 
 
ALL BIDS ARE DUE PRIOR TO (Austin time) October 31, 2019, 10:30 AM 
ALL COMPLIANCE PLANS ARE DUE PRIOR TO (Austin time) October 31, 2019, 
2:30 PM 
BIDS WILL BE OPENED AT (Austin time) October 31, 2019, 2:30 PM 
 
ALL BIDS AND COMPLIANCE PLANS NOT RECEIVED PRIOR TO THE DATE AND TIME 
SET FORTH ABOVE WILL NOT BE ACCEPTED FOR CONSIDERATION. The time stamp 
clock in SUITE 1045-C is the time of record and is verified with www.time.gov, the official 
U.S. time. 
 
4. VENDOR REGISTRATION AND NON-DISCRIMINATION 
 
All CONTRACTORS must be registered to do business with OWNER prior to the Contract 
Award. All Subcontractors must be registered with the OWNER prior to execution of a 
contract. Prime Contractors are responsible for ensuring that their Subcontractors are 
registered as vendors with the City of Austin. Registration can be done through the 
OWNER’s on-line Vendor Registration system. Log onto and follow directions: 
https://www.ci.austin.tx.us/vss/Advantage.  
 
The City of Austin, in accordance with the provisions of Title VI of the Civil Rights Act of 
1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies 
all bidders that it will affirmatively ensure that any contract entered into pursuant to this 
advertisement, disadvantaged business enterprises will be afforded full and fair opportunity 
to submit bids in response to this invitation and will not be discriminated against on the 
grounds of race, color, or national origin in consideration for an award. 
 
5. MBE/WBE PROCUREMENT PROGRAM 
 
The City’s Small & Minority Business Resources Department (SMBR) has selected this 
project for a new pilot program on Good Faith Efforts requirements. For this pilot program 
only, SMBR will be responsible for performing the initial notification of subcontractors on the 
availability list. All other steps in the Good Faith Effort process remain the responsibility of 
the bidder. For more detailed information, please review Volume 2 – MBE/WBE Procurement 
Program Package for complete instructions and requirements on this new pilot program. 
SMBR staff will be in attendance at the pre-bid meeting to outline the pilot program 
requirements. In order to submit a bid as a prime contractor on this project, the bidder 
must submit the following information to the Capital Contracting Office Contact listed below 
no later than three business days after the pre-bid date. The information must include: 
bidder name, name of contact person representing the prime firm on this project, phone 
number and email of contact person, and date and time subcontractors must submit bids to 
your firm. Bidder’s (Prime firm) failure to provide this information within the required 
timeframe may be cause to reject a Bid. 
 
All City procurements are subject to the City’s Minority-Owned and Women-Owned Business 
Enterprise Procurement Program found at Chapter 2-9-A of the City Code, as amended. The 
Program provides Minority-Owned and Women-Owned Business Enterprises (MBEs/WBEs) or 
Disadvantaged Business Enterprises (DBEs) full opportunity to participate in all City 
contracts. Goals for MBE/WBE or DBE participation are stated for each solicitation. 
Information on achieving the goals or documenting good faith efforts to achieve the goals 
are contained in the MBE/WBE Procurement Program Package or DBE Procurement Program 
Package attached to the solicitation. When goals are established, Bidders are required to 
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complete and return the MBE/WBE or DBE Compliance Plan with their Bid. If a Compliance 
Plan is not submitted prior to the date and time set forth in the solicitation, the Bid will not 
be accepted for consideration. (See Section 00820 for MBE/WBE requirements on "no goal" 
solicitations.) 
 
6. BID GUARANTY 
 
All Bids shall be accompanied by an acceptable Bid guaranty in an amount of not less than 
five percent (5%) of the total Bid, as specified in Section 00100, Instructions to Bidders. 
 
7. BONDS AND INSURANCE 
 
Performance and payment bonds when required shall be executed on forms furnished by 
OWNER. Each bond shall be issued in an amount of one hundred percent (100%) of the 
Contract Amount by a solvent corporate surety company authorized to do business in the 
State of Texas, and shall meet any other requirements established by law or by OWNER 
pursuant to applicable law. 
 
Minimum insurance requirements are specified in Section 00810, Supplemental General 
Conditions. 
 
8. WAGE COMPLIANCE 
 
Minimum wage rates have been established and are specified in Section 00830, Wage Rates 
and Payroll Reporting. 
 
9. CONTRACT TIME 
 
Contract Time is of the essence and all Work shall be substantially completed within three 
hundred seventy (370) Working Days after date specified in the Notice to Proceed, in 
accordance with the Bid Form, Section 00300L. 
 
Final completion shall be achieved within thirty (30) Working Days after substantial 
completion. 
 
Liquidated damages are one thousand six hundred fifty seven dollars ($1,657) per Working 
Day for failure to substantially complete the work and one thousand dollars ($1,000) per 
Calendar Day for failure to achieve final completion within thirty (30) Working Days after 
substantial completion, in accordance with the Bid Form, Section 00300L. 
 
10. OWNER’S RIGHTS 
 
OWNER reserves the right to reject any or all Bids and to waive any minor informality in any 
Bid or solicitation procedure (a minor informality is one that does not affect the 
competitiveness of the Bid). 
 
11. PRE-BID CONFERENCE 
 
A mandatory Pre-Bid Conference will be held on September 17, 2019 at 10:00 AM Austin 
time, at 1000 Forest View Drive, Austin, Texas 78746. 
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Attendance is mandatory unless otherwise stated. Bidders must attend any mandatory 
Pre-Bid Conference and are encouraged to attend any non-mandatory Pre-Bid Conference 
to ensure their understanding of OWNER’s bidding and contracting requirements, 
particularly MBE/WBE or DBE Procurement Program requirements. The City’s Small & 
Minority Business Resources Department (SMBR) has selected this project for a new pilot 
program on Good Faith Efforts requirements. For this pilot program, SMBR will be 
responsible for performing the initial notification of subcontractors on the availability list. All 
other steps in the Good Faith Effort process remain the responsibility of the bidder. For 
more detailed information, please review Volume 2 – MBE/WBE Procurement Program 
Package for complete instructions and requirements on this new pilot program. SMBR staff 
will be in attendance at the pre-bid meeting to outline the pilot program requirements. If 
the Pre-Bid Conference is mandatory the Bidder must arrive and sign-in within fifteen (15) 
minutes of the scheduled start time of the meeting, otherwise the Bidder will not be 
allowed to submit a Bid for the project.  
 
12. ANTI-LOBBYING AND PROCUREMENT 
 
On June 14, 2018, the Austin City Council adopted Ordinance No. 20180614-056 replacing 
Chapter 2.7, Article 6 of the City Code relating to Anti-Lobbying and Procurement. The 
policy defined in this Code applies to Solicitations for goods and/or services requiring City 
Council approval under City Charter Article VII, Section 15 (Purchase Procedures). The City 
requires Offerors submitting Offers on this Solicitation to certify that the Offeror has not in 
any way directly or indirectly had communication restricted in the ordinance section 2-7-104 
during the No-Lobbying Period as defined in the Ordinance. The text of the City Ordinance is 
posted on the Internet at: 

https://assets.austintexas.gov/purchase/downloads/New_ALO_Ordinance_No_20180614-056.pdf 
 
13. AUTHORIZED CONTACT PERSONS 
 
The persons listed below may be contacted for information regarding the Invitation for Bid. 
 
PROJECT MANAGER: Nick Sybille, phone 512-974-3566, email 
Nicholas.Sybille@austintexas.gov 
 
CAPITAL CONTRACTING OFFICE CONTACT: Denice Parris, phone 512-974-5608, email 
Denice.Parris@austintexas.gov 
 
SMALL & MINORITY BUSINESS RESOURCES DEPARTMENT CONTACT: John Wesley-Smith, 
phone 512-974-7758, email John.Wesley-Smith@austintexas.gov 
 
 
END 
                                                 
AD1 Addendum No. 1 - October 3, 2019 
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SECTION REPLACED IN ITS ENTIRETYAD1 
 

INSTRUCTIONS TO BIDDERS 
Section 00100 

 
1. PREPARATION OF BID 
 
1.1 Bid Documents. Each Bidder must prepare its Bid in ink on forms furnished by OWNER 
or as otherwise specified or permitted. Blank spaces for each item in Bid form must be 
filled. Bidder must submit a price for each item in Bid. In case of conflict between unit 
prices and extensions, unit prices shall govern. The Bid must be executed in the complete 
and correct legal name of individual, partnership, firm, corporation or other legal entity 
constituting the Bidder. 

 
1.2 Vendor Registration. All CONTRACTORS must be registered to do business with 
OWNER prior to Contract Award. All Subcontractors must be registered with the OWNER 
prior to execution of a contract. Prime Contractors are responsible for ensuring that 
their Subcontractors are registered as vendors with the City of Austin. Registration can be 
done through the OWNER’s on-line Vendor Registration system. Log onto 
https://www.ci.austin.tx.us/vss/Advantage and follow the directions. 
 
1.3 Pre-Bid Conference. Unless otherwise notified, Bidders must attend the Pre-Bid 
Conference to ensure their understanding of OWNER’s bidding and contracting 
requirements, particularly MBE/WBE Procurement Program requirements. 

 
1.4 Sales Tax Exemption. The Owner is a tax-exempt organization as defined by Chapter 
11 of the Property Tax Code of Texas. Bid prices shall not include sales tax on materials, 
supplies, or equipment that are incorporated into the real property interest of the OWNER 
or are otherwise completely used and consumed in the performance of the Contract. OWNER 
will furnish CONTRACTOR with a Sales Tax Exemption Certificate to be issued to Suppliers in 
lieu of the tax. 
 
1.5 Minimum Wages. Workers on Project shall be paid not less than wage rates, including 
fringe benefits, as published by the Department of Labor (DOL) for Building Construction and 
Heavy and Highway Trades “AS APPLICABLE” and/or the minimum wage required by City of 
Austin Ordinance No. 20160324-015, whichever is higher. The Total Minimum Wage required 
can be met using any combination of cash and non-cash qualified fringe benefits provided the 
cash component meets or exceeds the minimum wage required. 

 
1.6 Addenda. Bidder shall be knowledgeable of all Addenda issued and shall 
acknowledge all Addenda in spaces provided on Bid form. Further information regarding the 
Bid documents and the Project may be obtained from the Project Manager listed at the end 
of Section 00020, Invitation for Bids. 
 
1.7 Required Items. Bids must include all specified items in this section and be 
submitted in accordance with paragraph No. 7 below.  Any additional requirement to the bid 
submittal is specified in Section 00820. Any corrections to a Bid shall be initialed by the 
person signing the Bid. 

 
1.8 Professional Services. Bidders must secure any required professional services 
that are defined as professional services under the Professional Services Procurement Act, 
Chapter 2254 of the Texas Government Code (for example: registered professional land 
surveyors and professional engineers) using the qualifications based selection process 
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prescribed by that chapter.  (Note: It is a violation of State Law to solicit Bids for professional 
services.) 
 
1.9 Further Information. Prospective Bidders desiring further information or 
interpretation of Project Manual or Drawings must make a written request for such information 
to OWNER addressed to the Authorized Contact Person listed in Section 00020 no later than 
seven (7) Working Days before Bid opening. Interpretation of Project Manual or Drawings 
will be made by Addendum only and obtained through the City’s Vendor Connection website. 
Log on to: www.austintexas.gov/financeonline/vendor_connection/index.cfm. Any verbal 
communications will not be binding on the OWNER. 

 
1.10 Anti-Lobbying and Procurement. Article 6, Chapter 2-7, City Code, repealed and 
replaced effective on June 25, 2018, prohibits lobbying activities or representations by Offerors 
during the No Lobbying Period as defined in the Ordinance. 
 

1.10.1. FINDINGS; PURPOSE. 
(A) The council finds that persons who enter a competitive process for a city 
contract voluntarily agree to abide by the terms of the competitive process, 
including the provisions of this article. 
(B) The council finds that it is in the City's interest: 

(i) to provide the most fair, equitable, and competitive process 
possible for selection among potential vendors in order to acquire the 
best and most competitive goods and services; and 
(ii) to further compliance with State law procurement requirements. 

(C) The council intends that: 
(i) each response is considered on the same basis as all others; and 
(ii) respondents have equal access to information regarding a 
solicitation, and the same opportunity to present information regarding 
the solicitation for consideration by the City. 

 
1.10.2. APPLICABILITY. 

(A) This article applies to all solicitations except: 
(i) City social service funding; 
(ii) City cultural arts funding; 
(iii) federal, state or City block grant funding; 
(iv) the sale or rental of real property; 
(v) interlocal contracts or agreements; and 
(vi) solicitations specifically exempted from this article by council. 

 
(B) Absent an affirmative determination by the council, the purchasing officer 
has the discretion to apply this article to any other competitive process. 

 
(C) City Code Section 1-1-99 (Offenses; General Penalty) does not apply to 
this article. 

 
1.10.3. DEFINITIONS. 

In this article: 
(A) AGENT means a person authorized by a respondent to act for or in place 

of the respondent in order to communicate on behalf of that respondent. 
Each of the following is presumed to be an agent: 

(i) a current full-time or part-time employee, owner, director, officer, 
member, or manager of a respondent; 
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(ii) a person related within the first degree of consanguinity or affinity 
to a current fulltime or part-time employee, owner, director, officer, 
member, or manager of a respondent; 
(iii) a person related within the first degree of consanguinity or affinity 
to the respondent, if a respondent is an individual person; and Section 
0200 V2, Solicitation Instructions 4 Rev. 06-26-2018 
(iv) a lobbyist, attorney, or other legal representative of the 
respondent that has been retained by the respondent with respect to 
the subject matter of either the solicitation or the respondent’s 
response to the solicitation. 
 

(B) AUTHORIZED CONTACT PERSON means a City employee designated in a 
City solicitation as the point of contact for all purposes for that solicitation. 
(C) CITY EMPLOYEE is defined in Section 2-7-2 (Definitions), and further 
includes an independent contractor hired by the City with respect to the 
solicitation. 
(D) CITY OFFICIAL is defined in Section 2-7-2 (Definitions). 
(E) NO-LOBBYING PERIOD means the period of time beginning at the date 
and time a solicitation is published and continuing through the earliest of the 
following: 

(i) the date the last contract resulting from the solicitation is signed; 
(ii) 60 days following council authorization of the last contract resulting 
from the solicitation; or 
(iii) cancellation of the solicitation by the City 

(F) PURCHASING OFFICER means the City employee authorized to carry out 
the purchasing and procurement functions and authority of the City. 
(G) RESPONSE means a written offer or submission in reply to a solicitation. 
(H) RESPONDENT means a person or entity that has timely submitted or 
subsequently timely submits a response to a City solicitation, even if that 
person subsequently withdraws its response or has been disqualified by the 
City for any reason. Respondent includes: 

(i) a subsidiary or parent of a respondent; 
(ii) a joint enterprise, joint venture, or partnership with an interest in a 
response and in which a respondent is a member or is otherwise 
involved, including any partner in such joint enterprise, joint venture, 
or partnership; and 
(iii) a subcontractor to a respondent in connection with that 
respondent's response. 

(I) SOLICITATION means an opportunity to compete to conduct business with 
the City that requires council approval under City Charter Article VII Section 
15 (Purchase Procedure), and includes, without limitation: 

(i) an invitation for bids; 
(ii) a request for proposals; 
(iii) a request for qualifications; 
(iv) a notice of funding availability; and 
(v) any other competitive solicitation process for which the purchasing 
officer, in the purchasing officer’s sole discretion, affirmatively 
determines this article should apply in accordance with Section 2-B. 

 
1.10.4. RESTRICTION ON LOBBYING. 

Subject to the exclusions in Section 5 (Permitted Communications), during a 
no-lobbying period, 
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(A) a respondent or an agent shall not communicate directly with a City 
official or a City employee, or both in order to: 

(i) provide substantive information about any respondent or response 
with respect to the solicitation to which the communication relates; 
(ii) encourage the City to reject one or more of the responses to the 
solicitation to which the communication relates; 
(iii) convey a complaint about the solicitation to which the 
communication relates; or 
(iv) ask any City official or City employee to favor or oppose, 
recommend or not recommend, vote for or against, consider or not 
consider, or take action or refrain from taking action on any vote, 
decision, or agenda item regarding the solicitation to which the 
communication relates. 

(B) a City official shall not contact or communicate with a respondent 
regarding a response or the solicitation to which the no-lobbying period 
applies; 
(C) a City employee, other than the authorized contact person, shall not 
contact or communicate with a respondent regarding a response or the 
solicitation to which the no-lobbying period applies. 

 
1.10.5. PERMITTED COMMUNICATIONS. 

The following communications are permitted under this article at any time: 
(A) any communication between a respondent or agent and any authorized 
contact person, including, without limitation and in accordance with 
regulation, any complaint concerning the solicitation; 
(B) any communication between a respondent or agent and any person to the 
extent the communication relates solely to an existing contract between a 
respondent and the City, even when the scope, products, or services of the 
current contract are the same or similar to those contained in an active 
solicitation; 
(C) any communication between a respondent or an agent and a City 
employee to the extent the communication relates solely to a non-
substantive, procedural matter related to a response or solicitation; 
(D) any communication required by or made during the course of a formal 
protest hearing related to a solicitation; 
(E) any communication between a respondent or an agent and the City’s 
Small & Minority Business Resources Department, that solely relates to 
compliance with Chapters 2-9A through 2-9D (Minority-Owned and Women-
Owned Business Enterprise Procurement Program) of the City Code; 
(F) any communication between an attorney representing a respondent and 
an attorney authorized to represent the City, to the extent the communication 
is permitted by the Texas Disciplinary Rules of Professional Conduct; 
(G) any communication made by a respondent or an agent to the applicable 
governing body during the course of a meeting properly noticed and held 
under Texas Government Code Chapter 551 (Open Meetings Act); 
(H) any communication between a respondent or an agent and a City 
employee whose official responsibility encompasses the setting of minimum 
insurance requirements for the solicitation to which the communication 
relates, to the extent the communication relates solely to the insurance 
requirements established by the City in the solicitation; and 
(I) any contribution or expenditure as defined in Chapter 2-2 (Campaign 
Finance). 
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1.10.6. MODIFICATION OF RESTRICTION. 
The purchasing officer may waive, modify, or reduce the requirements in 
Section 4 (Restrictions on Lobbying) in order to allow respondents to 
communicate with a City employee or a City official other than the authorized 
contact person when the purchasing officer determines, in writing, that the 
solicitation must be conducted in an expedited manner, including but not 
limited to a solicitation conducted for reasons of health or safety under the 
shortest schedule possible with no extensions. Any such modification 
authorized by the purchasing officer shall be stated in the solicitation. 

 
1.10.7. NOTICE. 

(A) Each solicitation shall include a notice advising respondents and 
prospective respondents: 

(i) of the requirements of this article; 
(ii) that any communication initiated by a City employee or City 
official, other than the authorized contact person, during the no-
lobbying period regarding a response or the solicitation may result in a 
violation of Section 4(A) if the respondent subsequently lobbies that 
City employee or City official. 

(B) The purchasing officer, or a City employee designated by the purchasing 
officer, shall provide weekly written notice, accessible to all City employees 
and City officials, of each solicitation for which the no-lobbying period is in 
effect. 

 
1.10.8. DISCLOSURE OF VIOLATION. 
A City official or a City employee other than the authorized contact person that 
becomes aware of a violation of Section 4 (Restrictions on Lobbying) shall notify the 
authorized contact person in writing as soon as practicable. 

 
1.10.9. ENFORCEMENT. 

(A) A respondent that has been disqualified pursuant to Section 10(A) 
(Disqualification; Contract Voidable) may appeal such disqualification to a 
subcommittee that is less than a quorum of the Ethics Review Commission 
established in Chapter 2-7, Article 2 (Ethics Review Commission), whose 
decision on appeal shall be final and binding. Any appeal must be filed 
in the manner prescribed by the Ethics Review Commission within 5 calendar 
days of the notice given by the purchasing officer pursuant to Section 10(B). 
(B) The purchasing officer shall waive a violation of Section 4(A) if the 
violation was solely the result of communications initiated by a City official or 
a City employee other than the authorized contact person. 
(C) The purchasing officer has the authority to enforce this article through 
rules promulgated in accordance with Chapter 1-2 (Adoption of Rules), which 
at a minimum shall include a notice and protest process for respondents 
disqualified pursuant to Section 10 (Disqualification;Contract Voidable), 
including: 

(1) written notice of the disqualification imposed pursuant to Section 
10 (Disqualification;Contract Voidable); 
(2) written notice of the right to protest the disqualification imposed; 
and 
(3) written notice of the right to request an impartial hearing process. 
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1.10.10. DISQUALIFICATION; CONTRACT VOIDABLE. 
(A) If the purchasing officer finds that a respondent has violated Section 2-7-
104(1), the respondent is disqualified from participating in the solicitation to 
which the violation related. 
(B) The purchasing officer shall promptly provide written notice of 
disqualification to a disqualified respondent. 
(C) If a respondent is disqualified from participating in a solicitation as a 
result of violating Section 2-7-104(1) and the solicitation is cancelled for any 
reason, that respondent is also disqualified from submitting a response to any 
reissue of the same or similar solicitation for the same or similar project. For 
the purposes of this section, the purchasing officer may determine whether 
any particular solicitation constitutes a “same or similar solicitation for the 
same or similar project”. 
(D) If a respondent violates Section 104(1) and is awarded a contract 
resulting from the solicitation to which the violation relates, the City may void 
that contract. 
(E) Respondents that violate Section 2-7-104(1) three or more times during a 
five year period may be subject to debarment from participating in any new 
contracts with the City for a period of up to three years. 

 
1.11 City’s Minority-Owned and Women-Owned Business Enterprise / 
Disadvantaged Business Enterprise (MBE/WBE or DBE)   Program Requirements.  
 
Good Faith Efforts. 
 
The City’s Small & Minority Business Resources Department (SMBR) has selected 
this project for a new pilot program on Good Faith Efforts requirements.  For this 
pilot program only, SMBR will be responsible for performing the initial notification 
of subcontractors (1.11.1 below) on the availability list.  All other steps (1.11.2 
through 1.11.10) in the Good Faith Effort process remain the responsibility of the 
bidder.  For more detailed information, please review Volume 2 – MBE/WBE 
Procurement Program Package for complete instructions and requirements on this 
new pilot program.  SMBR staff will be in attendance at the pre-bid meeting to 
outline the pilot program requirements.    In order to submit a bid as a prime 
contractor on this project, the bidder must submit the following information to the 
Capital Contracting Office Contact no later than three business days after the pre-
bid date.  The information must include:  bidder’s name, name of contact person 
representing the prime firm on this project, phone number and email of contact 
person, and date and time subcontractors must submit bids to your firm.  Bidder’s 
(Prime firm) failure to provide this information within the required timeframe may 
be cause to reject a Bid. 
 
 
When a bidder cannot achieve the MBE/WBE or DBE goals or subgoals established for the 
project, the bidder must document its Good Faith Efforts to meet the goals or subgoals. 
Good Faith Effort evaluations will consider, at a minimum, the bidder’s efforts to do the 
following: 

 
1.11.1 Soliciting through at least two reasonable, available and verifiable means 

MBEs/WBEs within the Significant Local Business Presence boundaries at least seven (7) 
business days prior to the bid opening date to allow the MBEs/WBEs or DBEs to respond to 
the bid.  
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1.11.2 Providing interested MBEs/WBEs or DBEs adequate information about the bid 
documents and requirements, including addenda, in a timely manner to assist them in 
responding to the bid. 

 
1.11.3 Negotiating in good faith with interested MBEs/WBEs DBEs that have 

submitted bids to the bidder. 
 
1.11.4 Publishing notice in a local publication such as a newspaper, trade association 

publication or via electronic/social media.  
 
1.11.5 Not rejecting MBEs/WBEs or DBEs as being unqualified without sound reasons 

based on a thorough investigation of their capabilities. 
 
1.11.6 Making economically feasible portions of the work available to MBE/WBE or 

DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available MBE/WBE or DBE subcontractors and suppliers, so as to facilitate 
meeting the goals or subgoals.  

 
1.11.7 The ability or desire of the bidder to perform the project work with its own 

organization does not relieve the bidder of the responsibility to make Good Faith Efforts.  
 
1.11.8 Bidders are not required to accept higher quotes in order to meet the goals 

or subgoals. 
 
1.11.9 Effectively using the services of Minority Person/Women community 

organizations; Minority Person/Women Contractors groups; local, state and federal Minority 
Person/Women business assistance offices; and other organizations to provide assistance in 
solicitation and utilization of MBEs, WBEs and/or DBEs.  

 
1.11.10 In assessing minimum Good Faith Efforts, the OWNER may consider (1) 

whether the bidder sought guidance from the City of Austin Small and Minority Business 
Resources Department (SMBR) on any question regarding compliance with these 
requirements; and (2) the performance of other bidders in meeting the goals. 

 
For additional information, refer to the MBE/WBE or DBE Compliance Program Requirements 
Volume of the Project Manual. 
 
Bid shopping is not allowed in conjunction with this solicitation and may result in the 
disqualification of prospective bidders and subcontractors. 
 
2. ESTIMATES OF QUANTITIES (UNIT PRICE CONTRACTS ONLY) 
 
Quantities listed in unit price Bid form are to be considered approximate quantities and will be 
used only for comparison of Bids. Payment to CONTRACTOR will be made only for actual 
quantities of Work performed or materials furnished in accordance with Contract and it 
is understood that quantities may be increased or decreased as provided in Section 00700, 
General Conditions, and as may be modified by Section 00810, Supplemental General 
Conditions. 
 
3. DRAWINGS, PROJECT MANUAL AND SITE (S) OF WORK 
 
Before submitting a Bid, the Bidder shall carefully examine the Bid Documents, site(s) 
of the proposed Work, soils, and other conditions that may affect the performance of the 
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Work to satisfy the Bidder as to character, quality and quantities of Work to be performed 
and materials to be furnished. By submitting a Bid, the Bidder will be deemed to have 
certified that the Bidder has complied with these requirements. If, during preparation of 
the Bid, the Bidder discovers any suspected discrepancies or errors, the Bidder must 
immediately notify the Authorized Contact Person in writing of the suspected discrepancy 
or error. Failure to provide written notice of any suspected discrepancies or errors may be 
cause for rejection of the Bid. 
 
4. BID GUARANTY 
 
All Bids shall be accompanied by a Bid guaranty in an amount of not less than five percent 
(5%) of the total Bid. If the total Bid amount is $100,000 or less, Bidder has the option 
of providing a cashier's or certified check, made payable to City of Austin accompanied by 
a letter from a surety company indicating that Bidder can be bonded for the amount of the 
Project, or a Bid bond with Power of Attorney attached, issued by a solvent surety authorized 
under laws of the State of Texas and acceptable to OWNER. If the total Bid amount exceeds 
$100,000, the only acceptable Bid guaranty will be a Bid bond with Power of Attorney 
attached, issued by a solvent surety authorized under laws of the State of Texas and 
acceptable to OWNER. 
 
The Bid guaranty accompanying the Bid of the three (3) apparent low Bidders will be retained 
until Contract is awarded and successful Bidder executes Contract and furnishes required 
bonds and insurance, after which Bid guaranties will be returned to the Bidders. All other 
Bid guaranties will be returned after Bid certification. In the event that the Bidder to whom 
the Contract is awarded fails to timely execute the Contract, the Bidder agrees that the 
OWNER in its discretion may rescind the initial award and award the Contract to the next 
lowest responsible Bidder. 
 
5. PERFORMANCE AND PAYMENT BONDS 
 
When performance and/or payment bonds are required, each shall be issued in an amount 
equal to the Contract Amount as security for the faithful performance and/or payment of 
all Contractor's obligations under the Contract Documents. Performance and payment bonds 
shall be issued by a solvent corporate surety authorized to do business in the State of Texas, 
and shall meet any other requirements established by law or by OWNER pursuant to applicable 
law. 
 
6. CONSIDERATION OF BID AMOUNT 
 
For purpose of award, after Bids are opened, read aloud, reviewed, and certified, the total 
amount of the Bid, including accepted Bid alternates, will be considered the amount of 
the Bid.  Certified Bid tabulations will be made available to the public through the City’s 
Vendor Connection website, log on 
www.austintexas.gov/financeonline/vendor_connection/index.cfm. OWNER reserves the 
right to reject any or all Bids and to waive any minor informality in any Bid or solicitation 
procedure (a minor informality is one that does not affect the competitiveness of the Bids). 
 
7. SUBMISSION OF BID 
 
Each Bid must be completed and signed by person(s) authorized to bind individual, 
partnership, firm, corporation, or any other legal entity submitting the Bid, and, shall 
include the following in one envelope: 
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7.1 One copy of Bid form (Section 00300L) completed and signed. 
 
7.2 Acknowledgment of receipt of Addenda issued in spaces provided in Bid form. 
 
7.3 Required Bid guaranty.  
 
7.4 One copy of the Insurance Cost Form (Section 00425A), completed (ROCIP projects 
only). 
 
7.5 One copy of the Affidavit - Prohibited Activities (Section 00440), completed and signed. 
 
7.6 One copy of the Nonresident Bidder Provisions (Section 00475), completed, unless the 
project is federally funded. 
 
7.7 Required Information indicated in Drawings or Project Manual as specified in Section 
00820. 
 
Bid must be accompanied by a MBE/WBE or DBE Compliance Plan. Compliance Plans 
should be submitted separately, in a second envelope, prior to the date and time set forth 
in Section 00020, Invitation for Bids. The Compliance Plan forms are included in the MBE/WBE 
Procurement Program Package or DBE Procurement Program Package (a separately bound 
volume). 
 
Bid shall include all specified items in this section and be placed in a sealed envelope, clearly 
identified on outside as a Bid to OWNER, with Bidder’s company name and address, project 
name, bid due date/time, signed acknowledgement of the number of Addenda received and 
authorized signature. Failure to submit Bid appropriately may subject Bidder to 
disqualification.   

 
Bid may be mailed or delivered (in person or by Federal Express, Express Mail or other delivery 
service) using the appropriate address below: 
 
Address for US Mail (If mailed to the 
physical address, the bid will be 
returned unopened) 

Address for Hand Delivery, FedEx, UPS 
or Courier 

City of Austin City of Austin, One Texas Center 
Capital Contracting Office Capital Contracting Office 
P. O. Box 1088 505 Barton Springs Road, Suite 1045-C 
Austin, Texas  78767-8845 Austin, Texas 78704 

NOTE: Bids must be received and time stamped in the Capital Contracting Office 
prior to the Due Date and Time.  It is the responsibility of the Bidder to ensure that 
their Bid arrives at the Bid Opening desk in the Capital Contracting Office prior to 
the time and date indicated.  Arrival at the City’s mailroom, mail terminal, or post 
office box will not constitute the Bid arriving on time. 
 
When sent by mail, Federal Express, Express Mail, or other delivery service, sealed Bid 
(marked as indicated above) shall be enclosed in an additional envelope, or other 
appropriate packaging, clearly identified on outside as a Bid to OWNER with Bidder’s name 
and address, Project name, and Bid date and time. It is the sole responsibility of the 
Bidder to ensure timely delivery of Bid. OWNER will not be responsible for failure of 
service on the part of the U.S. Post Office, courier services, or any other form of delivery 
service chosen by the Bidder. (See Section 00820, Modifications to Bidding Requirements 
and Contract Forms, for modifications to solicitations without MBE/WBE or DBE goals.) 
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In submitting its Bid, Bidder certifies that it has not lobbied the City or its officials, 
managers, employees, consultants, or contractors in such a manner as to influence or to 
attempt to influence the bidding process. In the event it reasonably appears that the Bidder 
influenced or attempted to influence the bidding process, the City may, in its discretion, reject 
the Bid. 
 
8. WITHDRAWAL OF BID 
 
A Bid may be withdrawn by a Bidder, provided an authorized individual of the Bidder submits 
a written request to withdraw the Bid prior to the time set for opening the Bids. 
 
9. REJECTION OF BIDS 
 
9.1 The following will be cause to reject a Bid: 

 
9.1.1 Failure to submit Section 00300 (Bid Form) and signed by an individual 

empowered to bind the Bidder. 
 
9.1.2 Bids which are not accompanied by acceptable Bid guaranty, with Power of 

Attorney attached, or a letter certifying the Bidder’s ability to be bonded, from a surety 
company, in accordance with Paragraph 4 above. 

 
9.1.3 More than one Bid for same Work from an individual, firm, partnership or 

corporation. 
 
9.1.4 Evidence of collusion among Bidders. 
 
9.1.5 Sworn testimony or discovery in pending litigation with OWNER which 

discloses misconduct or willful refusal by contractor to comply with subject contract or 
instructions of OWNER. 

 
9.1.6 Failure to submit MBE/WBE or DBE Compliance Plan in accordance with the 

separately bound volume titled MBE/WBE Procurement Program Package or DBE 
Procurement Program Package. 

 
9.1.7 Failure to have an authorized agent of the Bidder attend the mandatory Pre- 

Bid Conference, if applicable. 
 
9.1.8 Bids received from a Bidder who has been debarred or suspended by OWNER’s 

Purchasing Officer. 
 
9.1.9 Bids received from a Bidder when Bidder or principals are currently debarred 

or suspended by Federal, State or City governmental agencies. (Applicable for Bid amounts 
equal to or in excess of $25,000.00). 

 
9.1.10 Failure to submit any of the items specified above in paragraph 7, “Submission 

of Bid”, 7.1 through 7.9.   
 
9.1.11 Bids received from a Bidder, who is identified on a list maintained by the Texas 

Comptroller of Public Accounts as a company known to have contracts with or provide supplies or 
services to a foreign terrorist organization, unless otherwise exempted from sanctions by the United 
States government.  
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9.2 The following may be cause to reject a Bid: 
 

9.2.1 Poor performance in execution of work under a previous City of Austin 
contract. 

 
9.2.2 Failure to achieve reasonable progress on an existing City of Austin contract. 
 
9.2.3 Default on previous contracts or failure to execute Contract after award. 
 
9.2.4 Evidence of failure to pay Subcontractors, Suppliers or employees in 

accordance with Contract requirements. 
 
9.2.5 Bids containing omissions, alterations of form, additions, qualifications or 

conditions not called for by OWNER, or incomplete Bids may be rejected. In any case of 
ambiguity or lack of clarity in the Bid, OWNER reserves right to determine most 
advantageous Bid or to reject the Bid. 

 
9.2.6 Failure to acknowledge receipt of Addenda. 
 
9.2.7 Failure to submit any of the items specified below in paragraph 11, “Submission 

of Post Bid Information”.  
 
9.2.8 Failure to identify a dollar amount (price) of a unit price(s) including all Bid 

Alternates in the Bid Form 00300L. 
 
9.2.9 Failure to submit post-Bid information within the allotted time(s) (see 

paragraph 11 for post-Bid requirements). 
 
9.2.10 Failure to timely execute Contract after award. 
 
9.2.11 Previous environmental violations resulting in fines or citations by a 

governmental entity (i.e. U.S. Environmental Protection Agency, Texas Commission on 
Environmental Quality, etc.). 

 
9.2.12 Safety record as set forth in Section 00410, Statement of Bidder's Safety 

Experience. 
 
9.2.13 Failure of Bidder to demonstrate the minimum experience required as specified 

in Section 00400 if that Section is included in the bidding documents. 
 
9.2.14 Evidence of Bidder’s lack of sufficient resources, workforce, equipment or 

supervision, if required by inclusion of appropriate attachments in Section 00400. 
 
9.2.15 Evidence of poor performance on previous Projects as documented in Owner’s 

project performance evaluations. 
 
9.2.16 Unbalanced Unit Price Bid: “Unbalanced Bid” means a Bid, which includes a 

Bid that is based on unit prices which are significantly less than cost for some Bid items and 
significantly more than cost for others. This may be evidenced by submission of unit price 
Bid items where the cost are significantly higher/lower than the cost of the same Bid items 
submitted by other Bidders on the project. 
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10. PROTEST PROCEDURES 
 
The OWNER’s Capital Contracting Officer has the authority to settle or resolve any claim of 
an alleged deficiency or protest. The procedures for notifying OWNER of an alleged deficiency 
or filing a protest are listed below. If you fail to comply with any of these requirements, 
the Capital Contracting Officer may dismiss your complaint or protest. 
 
10.1 Prior to Bid opening: If you are a prospective Bidder and you become aware of the 
facts regarding what you believe is a deficiency in the solicitation process before the Bid is 
opened, you must notify OWNER in writing of the alleged deficiency before that date, 
giving OWNER an opportunity to resolve the situation prior to the Bid opening. 
 
10.2 After Bid opening:  If you submit a Bid to OWNER and (1) you have been found non-
responsive, or (2) you believe that there has been a deficiency in the solicitation process or 
the award, you have the opportunity to protest the solicitation process or the recommended 
award as follows: 
 

10.2.1 You must file written notice of your intent to protest within four (4) calendar 
days of the date that you know or should have known of the facts relating to the protest. If 
you do not file a written notice of intent within this time, you have waived all rights to 
protest the solicitation process or the award. 

 
10.2.2 You must file your written protest within fourteen (14) calendar days of the 

date that you know or should have known of the facts relating to the protest unless you know 
of the facts before the Bid has been opened. If you know of the facts before that date, you 
must notify OWNER as stated above. 

 
10.2.3 You must submit your protest in writing and must include the following 

information: 
 .1 your name, address, telephone, and email address; 

.2 the solicitation number and the CIP number, if applicable; 

.3 a detailed statement of the factual grounds for the protest, including 
copies of any relevant documents. 
 

10.2.4 Your protest must be concise and presented logically and factually to help 
with OWNER’s review. 

 
10.2.5 When OWNER receives a timely written protest, the Capital Contracting 

Officer will determine whether the grounds for your protest are sufficient. If the Capital 
Contracting Officer decides that the grounds are sufficient, the Capital Contracting Office will 
schedule a protest hearing, usually within five (5) working days. If the Capital Contracting 
Officer determines that your grounds are insufficient, you will be notified of that decision in 
writing.  

 
10.2.6 The protest hearing is informal and is not subject to the Open Meetings Act. 

The purpose of the hearing is to give you a chance to present your case; it is not an adversarial 
proceeding. Those who may attend from OWNER are: representatives from the department 
that requested the purchase, the Law Department, the Capital Contracting Office, and other 
appropriate City staff. You may bring a representative or anyone else that will present 
information to support the factual grounds for your protest with you to the hearing.  

 
10.2.7 A decision will usually be made within fifteen (15) calendar days after the 

hearing.  
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10.2.8 The Capital Contracting Officer will send you a copy of the hearing decision 

after the appropriate City staff has reviewed the decision. 
 
10.2.9 When a protest is filed, OWNER usually will not make an award until a decision 

on the protest is made. However, OWNER will not delay an award if the City Manager or the 
Capital Contracting Officer determines that: 

 
.1 OWNER urgently requires the supplies or services to be purchased, or 
.2 Failure to make an award promptly will unduly delay delivery or 

performance. 
 
In those instances, the Capital Contracting Office will notify you and make every effort to 
resolve your protest before the award. 
 
The protest or notice of intent and the protest shall be submitted in writing to:  
Address for Delivery Service: Address for US Mail: 
City of Austin City of Austin 
Capital Contracting Office  Capital Contracting Office 
ATTN: Capital Contracting Officer ATTN:  Capital Contracting Officer  
One Texas Center P.O. Box 1088 
505 Barton Springs Rd. Austin, Texas 78767-8845 
Suite 1045-A 
Austin, Texas 78704  
PHONE: 512/974-7141  
 
11. SUBMISSION OF POST BID INFORMATION 
 
11.1 Prior to determination of the certified low Bidder, the three (3) apparent low Bidders 
must submit to OWNER the following information within three (3) business days of receipt 
of notice of apparent low Bidder status by the OWNER: 
 

11.1.1 One copy of Attachments A-I and any other specifically designated 
Attachments of the Statement of Bidder’s Experience (Section 00400), completed and signed. 
(Unless provided to the contrary in Section 00820 Modifications to Bidding Requirements and 
Contract Forms). 

 
11.1.3 One copy of Section 00410, Statement of Bidder's Safety Experience, 

including required attachments, completed and signed. 
 
11.1.4 One copy of the Title VI Assurances Appendix A (Section 00631), completed 

and signed. 
 
11.1.5 One copy of the Title VI Assurance Appendix E (Section 00632), completed 

and signed. 
 
11.1.7 Such other information as is required to evaluate Bid or Bidder. 

 
11.2 Upon  notification  of  status  as  certified  low  Bidder, Bidder  shall  submit  the  
following information to OWNER within three (3) business days:  
 

11.2.1 Confirmation Letters between Bidder and all subcontractor(s) and all 
supplier(s) identified in the MBE/WBE Compliance Plan.  
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11.2.2 Section 00425B, Contractor Affidavit of Receipt and Provision of ROCIP 

Information, and Subcontractor Affidavit of Receipt and Provision of ROCIP Information (for 
Subcontractor(s) of all tiers identified in the MBE/WBE Compliance Plan). For ROCIP projects. 

 
11.2.3 Such other information as required. (Note: OWNER reserves the right to 

solely determine whether the comparable experience documentation provided by the Bidder 
is sufficient and relevant to the Work described in the Contract Documents for the Bidder 
to be considered a responsible Bidder. In addition, the Bidder acknowledges and agrees that 
the failure to timely provide the additional information required by this section will result in 
a determination that, for the purposes of this solicitation, the Bidder has not provided 
sufficient information for the OWNER to be able to determine that the Bidder is a 
responsible Bidder.) 
 
12. AWARD AND EXECUTION OF CONTRACT 
 
OWNER will process Bids expeditiously. Award of Contract will be to the lowest, responsible 
Bidder meeting all requirements of the Bid Documents. OWNER may not award Contract to a 
nonresident Bidder unless the nonresident underbids the lowest Bid submitted by a 
responsible resident Bidder by an amount that is not less than the amount by which a 
resident Bidder would be required to underbid the nonresident Bidder to obtain a 
comparable contract in the state in which the nonresident’s principal place of business is 
located. 
 
Award of Contract will occur within the period identified on the Bid form, unless mutually 
agreed between the parties. Capital Contracting Officer shall submit recommendation for 
award to the City Council for those project awards requiring City Council action. Contract will 
be signed by City Manager or his/her designee after award and submission of required 
documentation by Bidder. Contract will not be binding upon OWNER until it has been 
executed by both parties. OWNER will process the Contract expeditiously. However, OWNER 
will not be liable for any delays prior to the award or execution of Contract. 
 
Upon contract award, the selected Bidder must submit either their existing or an updated 
personnel policy (on letterhead) documenting conformity with City Code, Chapter 5-4, 
§ 5-4-2. If the company does not submit a copy of their personnel policy incorporating 
the non-discrimination policy, the City of Austin Nondiscrimination Policy (Section 00630) 
will be considered the Bidder’s nondiscrimination policy. 
 
In any case of ambiguity or lack of clarity in the Bid, OWNER reserves the right to determine 
the most advantageous Bid or to reject the Bid. 
 
Notwithstanding anything in this Section 00100 to the contrary, the OWNER may award a 
contract for construction services in an amount of less than $100,000 to a bidder whose 
principal place of business is in the City of Austin and whose bid is within 5% of the lowest 
bid price received from a bidder whose principal place of business is not within the City of 
Austin, if the City finds that the local bidder offers the City the best combination of contract 
price and additional economic development opportunities for the City created by the contract 
award including the employment of resident of the City and increased tax revenues to the 
City. 
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13. PARTNERING 
 
In order to complete the Work in a manner that is most beneficial to the OWNER and 
CONTRACTOR, OWNER and CONTRACTOR may form a “Partnering Team”, which will include 
the E/A, and any major Subcontractors. This partnering relationship will draw on the 
strength of all parties to identify and achieve mutual goals. The objectives of this 
partnering relationship are effective and efficient communication and Contract performance, 
which is intended to ensure that the Project is completed within budget, on schedule, and 
in accordance with the Drawings and Specifications and other Contract requirements. While 
the partnering relationship will be multilateral in makeup and participation will be totally 
voluntary, the OWNER and CONTRACTOR agree to cooperate and use reasonable good faith 
efforts to discuss and resolve any and all Project issues and disputes. Section 01100, Special 
Project Procedures and/or Section 01200, Project Meetings contain additional information 
regarding the intent of the partnering relationship and responsibilities of the entities 
entering into the partnering charter. 
 
14. ROCIP REQUIREMENTS 
 
If the insurance on this Project will be under the Rolling Owner Controlled Insurance 
Program (ROCIP), the Bidder is directed to Section 00810, Supplemental General 
Conditions, Section 00820, Modifications to Bidding Requirements and Contract Forms, and 
the Project Safety Manual included with these contract documents for information and 
bidding requirements.  
 
The Insurance Cost Form, Section 00425A must be accurately completed and submitted 
with the Bid to indicate insurance removed from Base Bid and Alternates. CONTRACTOR 
shall remove from the Bid the cost of insurance for the CONTRACTOR and Subcontractors 
of all tiers working on site.  
 
The Rolling Owner Controlled Insurance Program Information, Section 00425 B, Contractor 
Affidavit of Receipt and Provision of ROCIP Information and Subcontractor Affidavit of Receipt 
and Provision of ROCIP Information for subcontractor(s) of all tiers identified in the MBE/WBE 
Compliance Plan must be accurately completed and submitted by the certified low bidder as 
a post bid submittal.  Subcontractor Affidavits must be submitted throughout the duration of 
the Contract as Subcontractor(s) are added. 
 
15. SIGNATURE REQUIREMENTS 
 
The Bid and any subsequent supporting Bid documents and Contract must be executed in 
the Bidder’s full name and legal entity status by an authorized representative of the Bidder. 
Accordingly, a partnership/joint venture must file its partnership/joint venture agreement, 
a corporation must file its articles and bylaws, a limited liability company must file its 
certificate of organization and article of organization and regulations, and a limited 
partnership must file not only limited partnership agreement and the certificate of limited 
partnership, but also the documentation for its general partner, and any Bidder must file a 
copy of any assumed name certificate, or such limited portion of such documents reasonably 
establishing signature authority.  
 
16. CONTRACTOR EVALUATION 
 
The Owner will review and evaluate the Contractor’s Work and performance on the Project 
and provide the Contractor with a written Contractor Evaluation Report in accordance with 
City of Austin Administrative Rule R161-13.37. Rule R161-13.37 provides an appeal process. 
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http://www.austintexas.gov/department/contract-management 
 
 
17. TEXAS ETHICS COMMISSION CERTIFICATE OF INTERESTED PARTIES 
 DISCLOSURE FORM 
 
17.1 Definitions: 
 

17.1.1 “Interested Party” – means a person who has a controlling interest in a 
Business Entity with whom the Owner contacts or who actively participates in facilitating the 
Contract or negotiating the terms of the Contract, including a broker, intermediary, adviser, 
or attorney for the Business Entity. 

 
17.1.2 “Business entity” - includes an entity through which business is conducted 

with a governmental entity or state agency, regardless of whether the entity is a for-profit or 
nonprofit entity. The term does not include a governmental entity or state agency. 

 
17.2 As a condition to entering the Contract, the Business Entity constituting the successful 
Bidder must provide a Texas Ethics Commission Certificate of Interested Parties Form to the 
Owner at the time the Business Entity/Bidder submits the signed Contract to the Owner in full 
compliance with the following requirements under which the successful Bidder shall: 

 
17.2.1 Go to the Ethics Commission’s website (www.ethics.state.tx.us), 
 
17.2.2 Complete the “Interested Parties” information, in accordance with the 

requirements of the Texas Ethics Commission Rules published at Title 1, Part 2, Chapter 46, 
of the Texas Administrative Code and available on the referenced website,  

 
17.2.3 Include the City’s contract identification number,  
 
17.2.4 Include a short description of the goods or services to be used by the City, 

and  
 
17.2.5 Indicate whether each interested party has a controlling interest in the 

business entity, is an intermediary in the contract for which the disclosure is being filed, or 
both. 

  
17.3 In accordance with the Commission Rules, the Certificate of Filing and completed 
Certificate of Interested Parties must be (i) printed, (ii) signed by an authorized agent of the 
business entity, and (iii) submitted to the City at the time of the submission of the signed 
contract to the City.  The City then must notify the Ethics Commission in electronic format of 
receipt of the document within 30 days of contracting and the Commission will make the 
disclosure of interested parties available to the public on its website. 

 
 
END  

AD1 Addendum No. 1 - October 3, 2019 
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SECTION REPLACED IN ITS ENTIRETYAD1 
 

LUMP SUM BID FORM 
Section 00300L 

 
City Manager 
Austin, Texas 

The undersigned, in compliance with the Invitation for Bids for construction of the following 
Project for the city of Austin, Texas: 
 
Solicitation No.: CLMC750 
Project: Ullrich Water Treatment Plant Lime Feed Loop 
CIP ID No.: 5335.070 
 
Having examined the Project Manual, Drawings and Addenda, the site of the proposed Work 
and being familiar with all of the conditions surrounding construction of the proposed 
Project, having conducted all inquiries, tests and investigations deemed necessary and 
proper; hereby proposes to furnish all labor, permits, material, machinery, tools, supplies 
and equipment, and incidentals, and to perform all Work required for construction of the 
Project in accordance with the Project Manual, Drawings and Addenda within the time 
indicated. 

BASE BID Lime Feed Loop Project $ 

 
 The “Base Bid” amount must be used in the MBE/WBE Compliance Plan Summary Page 

to determine subcontractor participation levels for the established MBE/WBE 
procurement goals. 

 

ALLOWANCES 

Allowance #1: Lime Slurry Loop System $1,792,000 

SUBTOTAL ALLOWANCES $1,792,000 

 

TOTAL BID (Base Bid plus Allowances) ................ $ 

 
Notes: 

1. For information pertaining to Rolling Owner Controlled Insurance Program (ROCIP), 
see Sections 00810. 
 

2. For a more detailed explanation of Bid allowances, see Section 01020. 
 

3. MINIMUM WAGES: Workers on Project shall be paid not less than wage rates, 
including fringe benefits, as published by the Department of Labor (DOL) for Building 
Construction and Heavy and Highway Trades “AS APPLICABLE” and/or the minimum 
wage required by City of Austin Ordinance No. 20160324-015, whichever is higher. 
The Total Minimum Wage required can be met using any combination of cash and 
non-cash qualified fringe benefits provided the cash component meets or exceeds 
the minimum wage required. 
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BID GUARANTY:  A Bid guaranty must be enclosed with this Bid, as required in Section 
00020, in the amount of not less than five percent (5%) of the total Bid.  Following the Bid 
opening, submitted Bids may not be withdrawn for a period of ninety (90) Calendar Days. 
Award of Contract will occur within this period, unless mutually agreed between the parties.  
The Bid guaranty may become the property of the OWNER, or the OWNER may pursue any 
other action allowed by law, if: 

 Bidder withdraws a submitted Bid within the period stated above;  
 Bidder fails to submit the required post Bid information within the period specified in 

Section 00020 or 00100, or any mutually agreed extension of that period; or  
 Bidder fails to execute the Contract and furnish the prescribed documentation (bonds, 

insurance, etc.) needed to complete execution of the Contract within five (5) Working 
Days after notice of award, or any mutually agreed extension of that period. 

ROCIP: The Bid includes all Automobile Liability and Builder’s Risk Insurance premiums 
required to meet the insurance limits in the Supplemental General Conditions and includes 
all premiums for a Performance Bond and a Payment Bond in the sum of one hundred 
percent of the Contract Amount. The Bid excludes all costs for the insurance coverages and 
limits, up to the limits set forth in the Supplemental General Conditions, duplicated by those 
in the ROCIP, including the costs for all proposed Subcontractors for such coverages and 
limits as described in the Supplemental General Conditions, and as calculated in accordance 
with the Insurance Cost Form, Section 00425A. 

The Bid also includes the cost to provide and maintain through completion of Work all 
necessary safety rails, barricades, platforms, fences, covers, and signs necessary to 
adequately protect and safeguard all vehicular and pedestrian traffic within proximity of the 
Work. The safety information identified in the Project Safety Manual, and in the 
Supplemental General Conditions, outlines the minimum safety requirements for the 
Project. CONTRACTOR shall not limit the amount of effort directed toward its safety program 
based on the requirements identified in the Project Safety Manual. This program is in 
addition to CONTRACTOR's existing safety program, not in lieu of that program. 

TIME OF COMPLETION:  The undersigned Bidder agrees to commence work on the date 
specified in the written "Notice to Proceed" to be issued by the OWNER and to 
substantially complete construction of the improvements, as required by the Project 
Manual, Drawings and Addenda for the Work within three hundred seventy (370) 
Working Days. 

If a Substantial Completion date has been specified, the Bidder further agrees to reach Final 
Completion within thirty (30) Working Days after Substantial Completion as required by 
the Project Manual, Drawings and Addenda for the work. 

The Bidder further agrees that should the Bidder fail to substantially complete the Work 
within the number of days indicated in the Bid or as subsequently adjusted, Bidder shall pay 
the liquidated damages for each consecutive day thereafter as provided below; unless the 
OWNER elects to pursue any other action allowed by law. 

WAIVER OF ATTORNEY FEES:  In submitting its bid, in consideration for the waiver of its 
right to attorney’s fees by the OWNER, the Bidder knowingly and intentionally agrees to and 
shall waive the right to attorney’s fees under Section 271.153 of the Texas Local 
Government Code in any administrative proceeding, alternative dispute resolution 
proceeding, or litigation arising out of or connected to any Contract awarded pursuant to 
this solicitation process. 

LIQUIDATED DAMAGES:  The Bidder understands and agrees that the timely completion 
of the described Work is of the essence. The Bidder and OWNER further agree that the 
OWNER’s actual damages for delay caused by failure to timely complete the Project are 
difficult, if not impossible to measure. However, with respect to the additional administrative 
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and consultant costs to be incurred by OWNER, the reasonable estimate of such damages 
has been calculated and agreed to by OWNER and Bidder. 

Therefore, the Bidder and the OWNER agree that for each and every Working Day the Work 
or any portion thereof, remains incomplete after the Substantial Completion date as 
established by the above paragraph, "Time of Completion", payment will be due to the 
Owner in the amount of one thousand six hundred fifty-seven dollars ($1,657) per Working 
Day as liquidated damages, not as a penalty, but for delay damages to the OWNER. 

If both Substantial and Final Completion dates have been specified, the Bidder and the 
OWNER further agree that for each and every Working Day the Work or any portion thereof, 
remains incomplete after the Final Completion date as established by the above paragraph, 
"Time of Completion", payment will be due to the OWNER in the amount of one-thousand 
dollars ($1,000) per Working Day as liquidated damages, not as a penalty, but for delay 
damages to the OWNER. Such amount shall be deducted by the OWNER from any Contract 
payment due. 

In the event of a default or breach by the CONTRACTOR and demand is made upon the 
surety to complete the project, in accordance with the Contract Documents, the surety shall 
be liable for liquidated damages pursuant to the Contract Documents in the same manner 
as the CONTRACTOR would have been. 

MINOR INFORMALITY:  OWNER reserves the right to reject any or all Bids and to waive 
any minor informality in any Bid or solicitation procedure (a minor informality is one that 
does not affect the competitiveness of the Bidders). 

ADDENDUM:  The undersigned acknowledges receipt of the following addenda: 

 
Addendum No. 1 dated  Received  
Addendum No. 2 dated  Received  
Addendum No. 3 dated  Received  
Addendum No. 4 dated  Received  

 
BID DOCUMENT EXECUTION AND ACKNOWLEDGEMENT: The undersigned Bidder 
certifies that the Bidder has read and understands Section 00020 Invitation for Bids, Section 
00100 Instructions to Bidders, and all other requirements applicable to the Bidding process 
provided in the Bid and Contract Documents.   
 
Bidder will initial each of the blanks set forth below to represent and certify that the Bidder 
has completed, executed, and enclosed the corresponding supplemental Bid Documents 
with the Bid.   
 
 
____ 00425A Insurance Cost Form (ROCIP projects only) 
____ 00440 Affidavit - Prohibited Activities (must be signed and notarized) 
____ 00475 Nonresident Bidder Provisions 
____ MBE/WBE Compliance Document 
 
The undersigned, by their signature, represents that they are submitting a binding 
offer and are authorized to bind the respondent to fully comply with the 
solicitation documents contained herein. The Respondent, by submitting and 
signing below, acknowledges that they have received and read the entire 
solicitation document packet sections defined in the solicitation including all 
revisions, addenda and documents incorporated by reference, and agree to be 
bound by the terms therein. 
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___________________________   _________________________________ 
Corporate Secretary, *if Bidder is a Corporation                     Bidder 
                                                                  
 
___________________________   _________________________________  
Email for Secretary                           Authorized Signature/Print Name 
                                                                    
      

_________________________________  
(Seal)         Title 
 
                                                                

_________________________________ 
                      Date 

 
_________________________________ 

 
_________________________________ 

   Address 
 

 
_________________________________ 
Telephone Number / FAX Number 

             
        

_________________________________ 
       Email for Person Signing Bid 
 
        

_________________________________ 
       Email for Bidder’s Primary Contact Person 
              
 
 
END 
 

                                                 
AD1 Addendum No. 1 - October 3, 2019 
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SECTION REPLACED IN ITS ENTIRETYAD1 
 

SUPPLEMENTAL GENERAL CONDITIONS 
Section 00810 

 
 
The Supplemental General Conditions contained herein amend or supplement the General 
Conditions, Section 00700. 
 
 
ARTICLE 1 – DEFINITIONS 
 
Add to the following definition: 
 
1.20 Engineer/Architect (E/A): The OWNER’s design professional for this contract is: 
   

Name:  Jason E. Anderson, P.E. 
Company: Carollo Engineers, Inc. 
Address: 8911 North Capital of Texas Hwy, Suite 2200, Austin, TX 78759 

 
1.31 OWNER - Add the following to the definition: 
 
The local entity contracting for the construction services. 
 
Add the following definitions: 
 
1.51 Insurance Cost Form - Section 00425A of the Contract, submitted by CONTRACTOR 
with its Bid, used to notify OWNER of insurance costs not included in CONTRACTOR’s Bid as 
a result of the OWNER providing insurance through ROCIP. 
 
1.52 Payment Form - A form used by the ROCIP Administrator to notify the OWNER’s 
Project Manager that all required insurance information and documentation has been 
received from CONTRACTOR. 
 
1.53 OWNER’s ROCIP Administrator - The insurance broker responsible for administering 
the OWNER’s Rolling Owner Controlled Insurance Program (ROCIP). 
 
1.54 Rolling Owner Controlled Insurance Program (ROCIP) - A specialized insurance 
program provided by OWNER for specifically identified Capital Improvements Program (CIP) 
projects. 
 
1.56 Allowance - Allowance is defined as "a not-to-be-exceeded amount”, either 
individually or in the aggregate, which is established between the Owner and the Contractor 
as part of its Bid Proposal when the precise scope of a particular line item(s) has not been 
defined to a level which is adequate for the Contractor to provide a definitive line item 
pricing for that particular scope of Work. The use of any Allowances by the Contractor will 
be subject to the Owner’s sole approval and it is the Owner’s intent to minimize the use 
of Allowances to the fullest extent possible. For any Allowances which the Owner allows 
the Contractor to use, the following rules shall apply: (i) Allowances shall cover the cost to 
the Contractor of the Cost of Work; (ii) Contractor’s overhead and profit associated with the 
stated Allowance shall be included in the Allowance; and (iii) upon completion of the portion 
of the Work subject to an Allowance, the Contract Amount for that portion of the Work will 
be adjusted based upon the approved actual cost of the Work, which will not exceed the 
approved aggregate amount of the Allowances. 



Bidding Requirements, Contract Forms and Conditions of the Contract 
 

Rev. Date 08/12/19 Addendum No. 1 /Supplemental General Conditions / 00810 Page 2 of 16 

 
1.57 Mobilization Prompt Payment Program - The Owner’s Mobilization Prompt Payment 
Program, will allow bimonthly payments during “critical mobilization stages” as specified in 
the Contract Documents by the Prime Contractor. The Mobilization Prompt Payment 
Program will only apply to projects with a construction cost greater than $2,000,000. 
 
 
ARTICLE 2 - PRELIMINARY MATTERS 
 
2.1 Delivery of Agreement, Bonds, Insurance, etc.: Add the following 2.1.1: 
 
2.1.1  CONTRACTOR shall complete enrollment in the Rolling Owner Controlled Insurance 
Program (ROCIP) within five (5) Working Days after written notification of award of 
Contract. 
 
Add the following modification to the end of 2.4.2.1: 
 
 .1  The Baseline Schedule and schedule submittals for Projects in the Mobilization 
Prompt Payment Program must identify periods of ‘critical mobilization.’ The periods of 
critical mobilization will include the first two months of the Contract Time and additional 
periods identified by the Contractor and approved by Owner when peak Subcontractor 
mobilization will occur. 
 
2.4 Before Starting Construction: 
 
Delete 2.4.2.6 and replace with the following (changes to the original text are identified by 
underlining): 
 
 .6 A preliminary schedule of values for all of the Work, subdivided into component 
parts in sufficient detail to serve as the basis for progress payments during construction. At 
a minimum, the schedule of values shall be broken out by trade and split between materials 
and labor. Prices will include an appropriate amount of overhead and profit applicable to 
each item of Work; 
 
 
ARTICLE 5 - BONDS AND INSURANCE 
 
5.3 Other Bond and Insurance Requirements: 
 
5.3.1 CONTRACTOR Provided Insurance 
 
CONTRACTOR shall provide insurance coverages described in paragraph(s) 5.3.1.1 and 
5.3.1.2 (and 5.3.1.5 and 5.3.1.6, as required) for all Work required by the Contract through 
the end of the warranty period (with the exception of Builders’ Risk, which is required only 
until the Work is accepted by OWNER). In addition, CONTRACTOR shall provide insurance 
coverages described in Paragraph(s) 5.3.1.3 and 5.3.1.4 from Substantial Completion of the 
Work (in accordance with Section 00700 General Conditions Paragraph 14.11) to the end of 
the warranty period. 
 
Subcontractors performing Work which involves asbestos, hazardous material or pollution 
defined as asbestos or any other excluded contractor as described in 5.3.2.1 will not be 
enrolled in the Rolling Owner Controlled Insurance Program (ROCIP) and must provide 
insurance as specified in paragraphs 5.3.1.1 through 5.3.1.6. 
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In the event that the Rolling Owner Controlled Insurance Program (ROCIP) or the coverage 
it provides to the Project is terminated for any reason, whether prior to the start of Work or 
any time during the Work, upon thirty (30) days Written Notice from OWNER, CONTRACTOR 
shall purchase and maintain as minimum the insurance coverages described in Paragraphs 
5.3.1.3 and 5.3.1.4, for all Work remaining under the Contract through the end of the 
warranty period. All insurance secured by CONTRACTOR, Subcontractors and Sub-
subcontractors pursuant to OWNER’s requirements under this provision shall be in 
accordance with Article 5 of the General Conditions and paragraph 5.3.1.1 of this section.  If 
CONTRACTOR is required to provide insurance as described in paragraphs 5.3.1.3 and 
5.3.1.4, OWNER shall reimburse CONTRACTOR for the reasonable cost of providing the 
insurance described therein based upon the “Total Cost of Insurance for Base Bid” (plus 
total of all “Total Cost of Insurance for Alternates” selected by OWNER) as stated by 
CONTRACTOR in Contract Section 00425A (Insurance Cost Form) pro-rated to take into 
account the Contract Time and Work remaining for performance of CONTRACTOR’s 
obligations under the Contract. 
 
5.3.1.1 General Requirements. 
 
 .1 CONTRACTOR shall carry insurance in the types and amounts indicated below for 
the duration of the Contract, which shall include items owned by OWNER in the care, 
custody and control of CONTRACTOR prior to and during construction and warranty period. 
 
 .2 CONTRACTOR must complete and forward the Certificate of Insurance, Section 
00650, to OWNER before the Contract is executed as verification of coverage required 
below.  CONTRACTOR shall not commence Work until the required insurance is obtained and 
until such insurance has been reviewed by OWNER. Approval of insurance by OWNER shall 
not relieve or decrease the liability of CONTRACTOR hereunder and shall not be construed to 
be a limitation of liability on the part of CONTRACTOR. CONTRACTOR must also complete 
and forward the Certificate of Insurance, Section 00650, to OWNER whenever a previously 
identified policy period has expired as verification of continuing coverage. 
 
 .3 CONTRACTOR's insurance coverage is to be written by companies authorized to 
do business in the State of Texas at the time the policies are issued and shall be written by 
companies with A.M. Best ratings of B+VII or better, except for hazardous material 
insurance which shall be written by companies with A.M. Best ratings of A- or better. 
 
 .4 All endorsements naming the OWNER as additional insured, waivers, and notices 
of cancellation endorsements as well as the Certificate of Insurance shall indicate: City of 
Austin, Capital Contracting Office, P.O. Box 1088, Austin, Texas  78767. 
 
 .5 The "other" insurance clause shall not apply to the OWNER where the OWNER is 
an additional insured shown on any policy. It is intended that policies required in the 
Contract, covering both OWNER and CONTRACTOR, shall be considered primary coverage as 
applicable. 
 
 .6 If insurance policies are not written for amounts specified below, CONTRACTOR 
shall carry Umbrella or Excess Liability Insurance for any differences in amounts specified. If 
Excess Liability Insurance is provided, it shall follow the form of the primary coverage. 
 
 .7 OWNER shall be entitled, upon request and without expense, to receive certified 
copies of policies and endorsements thereto and may make any reasonable requests for 
deletion or revision or modification of particular policy terms, conditions, limitations, or 
exclusions except where policy provisions are established by law or regulations binding upon 
either of the parties hereto or the underwriter on any such policies.   
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 .8 OWNER reserves the right to review the insurance requirements set forth during 
the effective period of this Contract and to make reasonable adjustments to insurance 
coverage, limits, and exclusions when deemed necessary and prudent by OWNER based 
upon changes in statutory law, court decisions, the claims history of the industry or financial 
condition of the insurance company as well as CONTRACTOR. 
 
 .9 CONTRACTOR shall not cause any insurance to be canceled nor permit any 
insurance to lapse during the term of the Contract or as required in the Contract. 
 
 .10 CONTRACTOR shall be responsible for premiums, deductibles and self-insured 
retentions, if any, stated in policies. All deductibles or self-insured retentions shall be 
disclosed on the Certificate of Insurance. 
 
 .11 CONTRACTOR shall provide OWNER thirty (30) days written notice of erosion of 
the aggregate limits below occurrence limits for all applicable coverages indicated within the 
Contract. 
 
 .12 If OWNER owned property is being transported or stored off-site by 
CONTRACTOR, then the appropriate property policy will be endorsed for transit and storage 
in an amount sufficient to protect OWNER's property. 
 
 .13 The insurance coverages required under this contract are required minimums and 
are not intended to limit the responsibility or liability of CONTRACTOR. 
 
5.3.1.2 Business Automobile Liability Insurance. Provide coverage for all owned, non-
owned and hired vehicles.  The policy shall contain the following endorsements in favor of 
OWNER: 
 

a) Waiver of Subrogation endorsement CA 0444; 
b) 30 day Notice of Cancellation endorsement CA 0244; and 
c) Additional Insured endorsement CA 2048. 
 
Provide coverage in the following types and amounts: 
 

 .1 A minimum combined single limit of $500,000 per occurrence for bodily injury 
and property damage. Alternate acceptable limits are $250,000 bodily injury per person, 
$500,000 bodily injury per occurrence and at least $100,000 property damage liability each 
accident. 
 
5.3.1.3 Workers' Compensation and Employers' Liability Insurance. Coverage shall be 
consistent with statutory benefits outlined in the Texas Workers' Compensation Act (Section 
401). CONTRACTOR shall assure compliance with this Statute by submitting two (2) copies 
of a standard certificate of coverage (e.g. ACCORD form) to Owner's Representative for 
every person providing services on the Project as acceptable proof of coverage. The 
Certificate of Insurance, Section 00650, must be presented as evidence of coverage for 
CONTRACTOR.  CONTRACTOR's policy shall apply to the State of Texas and include these 
endorsements in favor of OWNER: 
 

a) Waiver of Subrogation, form WC 420304; and 
b) 30 day Notice of Cancellation, form WC 420601. 

 
The minimum policy limits for Employers' Liability Insurance coverage shall be as follows: 
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 .1 $100,000 bodily injury per accident, $500,000 bodily injury by disease policy 
limit and $100,000 bodily injury by disease each employee. 
 
5.3.1.4 Commercial General Liability Insurance.  The Policy shall contain the following 
provisions: 
 

a) Contractual liability coverage for liability assumed under the Contract and all 
contracts relative to this Project. 

b) Completed Operations/Products Liability for the duration of the warranty 
period. 

c) Explosion, Collapse and Underground (X, C & U) coverage. 
d) Independent Contractors coverage (Contractors/ Subcontractors work). 
e) Aggregate limits of insurance per project, endorsement CG 2503. 
f) OWNER listed as an additional insured, endorsements CG 2010 and CG 2037 

or equivalent. 
g) 30 day notice of cancellation in favor of OWNER, endorsement CG 0205. 
h) Waiver of Transfer of Recovery Against Others in favor of OWNER, 

endorsement CG 2404. 
 
Provide coverages A&B with minimum limits as follows: 
 
 .1 A combined bodily injury and property damage limit of $500,000 per occurrence. 
 
5.3.1.5 Builders' Risk Insurance. CONTRACTOR shall maintain Builders' Risk Insurance or 
Installation Insurance on an all risk physical loss form in the Contract Amount. Coverage 
shall continue until the Work is accepted by OWNER. OWNER shall be a loss payee on the 
policy.  If off-site storage is permitted, coverage shall include transit and storage in an 
amount sufficient to protect property being transported or stored. 
 
5.3.1.6 Professional Liability Insurance.  For Work which requires professional engineering 
or professional survey services to meet the requirements of the Contract, including but not 
limited to excavation safety systems, traffic control plans, and construction surveying, the 
CONTRACTOR or Subcontractors, responsible for performing the professional services shall 
provide Professional Liability Insurance with a minimum limit of $500,000 per claim and in 
the aggregate to pay on behalf of the assured all sums which the assured shall become 
legally obligated to pay as damages by reason of any negligent act, error, or omission 
committed with respect to all professional services provided in due course of the Work of 
this Contract. CONTRACTOR's policy shall include the following endorsement in favor of the 
OWNER: 
 

a) 30 day Notice of Cancellation endorsement CA 0244 
 
5.3.2 OWNER Controlled Insurance. 
 
5.3.2.1 OWNER has procured, and will maintain at its own expense a Rolling Owner 
Controlled Insurance Program (ROCIP) with the following coverage for OWNER, 
CONTRACTOR, each Subcontractor and their respective Sub-subcontractors while engaged 
in Work under the Contract. It is not the intent of this ROCIP to cover architects, engineers 
(not including design/build subcontractors), consultants, vendors, suppliers (who do not 
perform or subcontract installation), material dealers, guard services, janitorial services, 
truckers.  Moreover, this ROCIP will not provide coverage for: 
 
 .1 Contractors and subcontractors whose main function is abating asbestos or 
removing hazardous materials and/or waste from the project site; 
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 .2 Others whose sole function is to transport, pickup, deliver or carry materials, 
supplies, tools, equipment, parts or other items to or from the project site; 
 
 .3 Any employee(s) of the Contractor or an enrolled subcontractor of any tier that 
does not work and/or generate payroll at the Project Site 
 
5.3.2.2 Workers' Compensation and Employers' Liability Insurance. All states including 
monopolistic. 
 
 .1 Workers’ Compensation - Statutory Benefits for Texas or state of hire as required 
by statute.  
 
 .2 Employers' Liability.  Limits of $1,000,000 bodily injury each accident. 
$1,000,000 bodily injury by disease, each employee. $1,000,000 bodily injury by disease, 
policy limit. 
 
 .3 Endorsements: 

 
a) Employers’ Liability Coverage Endorsement  
b) Designated Workplaces Exclusion Endorsement  
c) Voluntary Compensation and Employers Liability Coverage Endorsement  
d) Policy Period Endorsement 
e) Texas Waiver of Our Right to Recover From Others Endorsement  
f) Federal Employers’ Liability Act Coverage Endorsement 
g) Longshoremen’s and Harbor Workers’ Compensation Act  
h) Maritime Coverage Endorsement  
i) Sole Proprietors, Partners, Officers and Others Coverage Endorsement  
j) Sole Agent  Consolidated Insurance Programs   
k) Unintentional Error And Omissions Endorsement 
l) Knowledge and Notice of Occurrence Endorsement 
m) Texas Health Care Network Endorsement  
n) Terrorism Risk Insurance Program Reauthorization Act Disclosure Endorsement 
o) Notice of Cancellation  
p) Texas Amendatory Endorsement - Notice of Cancellation 
q) Alternate Employer Endorsement 
r) Texas Deductible Endorsement 
s) Texas Amendatory Endorsement – Who Is An Insured 
t) State Specific Endorsements 

 
5.3.2.3 Commercial General Liability Insurance. 
 
 .1 Limits of Liability: 

 
a) $4,000,000 - General Aggregate Limit 
b) $4,000,000 - Products-Completed Operations Aggregate Limit 
c) $2,000,000 - Personal and Advertising Injury 
d) $2,000,000 - Each Occurrence  
e) $1,000,000 - Damages to Premises Rented to You Limit (Any one premises. 

Subject to occurrence limit.) 
f) $10,000 Medical Expense Limit (Any one person. Subject to occurrence limit.) 
g) Aggregate limits reinstate annually during the 5-year project period. For 10 

Year Completed Operations Extension, the Products Completed Operations 
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Aggregate will be shared with the latest annual policy period during which a 
policy issued by us was in effect. 

 
 .2 Policy Form. Commercial General Liability Coverage Form CG 00 01 (04/13 
Edition). 
 
 .3 Forms: 
 

a) Wrap-up Insurance Program – Amendment of Coverage  
b) Products and Completed Operations Extension – Ten (10) Years – This is part of 

the Wrap-Up Insurance Program Amendment of Coverage Endorsement 
c) Repair Work – Twenty-Four (24) Months– This is part of the Wrap-Up Insurance 

Program Amendment of Coverage Endorsement 
d) Sole Agent / First Named Insured is the Sole Agent – This is part of the Wrap-

Up Insurance Program Amendment of Coverage Endorsement  
e) Designated Projects - This is part of the Wrap-Up Insurance Program 

Amendment of Coverage Endorsement 
f) Project Completion Date - This is part of the Wrap-Up Insurance Program 

Amendment of Coverage Endorsement 
g) Common Policy Conditions 
h) Texas Disclosure Form 
i) Earlier Notice of Cancellation Provided By Us  
j) Texas Changes - Cancellation And Nonrenewal Provisions For Casualty Lines 

And Commercial Package Policies  
k) Designated Construction Project or Designated Location Combined Aggregate 

Limits – with Total Aggregate Limit for All Projects and Locations 
l) Blanket Additional Insured  
m) Notice of Occurrence, Offense or Injury 
n) Knowledge of Occurrence or Offense 
o) Non-owned Watercraft Amended 
p) Contractual Liability - Railroads 
q) Texas Changes – Employment Related Practices Exclusion 
r) Per Project and Per Location combined Aggregate Limits – With Optional 

Capped Limits Endorsement 
s) Unintentional Failure to Disclose  
t) Reasonable Force  
u) Bodily Injury Redefined  
v) Waiver of Transfer Rights of Recovery Against Others to Us 
w) Bodily Injury to Co-Employees Coverage – Supervisors, Managers and Good 

Samaritans 
x) Exclusion – Contractors – Professional Liability  
y) Professional Health Care Services by Employees or Volunteer Workers Coverage 
z) Total Pollution Exclusion with Hostile Fire Exception 
aa) Silica Exclusion Endorsement 
bb) Recording and Distribution of Material or Information in Violation of Law 

Exclusion 
cc) Lead Exclusion 
dd) Mold And Mold Related Construction Defect Exclusion  
ee) Asbestos Exclusion Endorsement 
ff) Advertisement Redefined  
gg) Joint Defense Endorsement 
hh) Joint and Several Amendment 
ii) Nuclear Energy Liability Exclusion Endorsement (Broad Form) 
jj) Non-Cumulation of Liability (Same Occurrence) 
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kk) Discrimination Exclusion 
ll) Composite Rate Endorsement 
mm) Deductible – Damages and Supplementary Payments (Damages Within The 

Deductible Erode The Policy Limit) 
nn) Personal and Advertising Injury – Occurrence Redefined 
oo) Personal and Advertising Injury – Definition of Publication 
pp) Cap On Losses From Certified Acts of Terrorism 
qq) Exclusion of Punitive Damages From Certified Acts of Terrorism 
rr) Other Terrorism Endorsements  
ss) All State Mandatory Endorsements   

 
5.3.2.4 Umbrella/Excess Liability Insurance. 
 
 .1 $50,000,000 - Each Occurrence 
 .2 $50,000,000 - Products-Completed Operations Aggregate 
 .3 $50,000,000 - Other Aggregate (Where Applicable) 
 .4 Umbrella/Excess includes a Completed Operations Extension period of Ten (10) 
years. 
 
5.3.2.5 General Provisions. 
 
 .1 Coverage Availability. All insurance specified herein shall be maintained 
continuously until Substantial Completion of the Project except as provided in Section 5.3.1. 
All insurance shall provide for OWNER to take occupancy of the Work or any part thereof 
during the term of said insurance. 
 
 .2 Insurance Policies and Certificates. The Broker and/or Insurers will issue Policies 
for Worker's Compensation and Binders for General Liability to CONTRACTOR, each 
Subcontractor and each Sub-subcontractor participating in the ROCIP. 
 
 .3 CONTRACTOR, Subcontractor and Sub-subcontractors agree to comply with the 
requirements of the ROCIP including enrollment, record keeping, reporting, auditing, and 
claim requirements. 
 
 .4  The first five thousand dollars ($5,000) of any insurable general liability property 
damage loss will be the responsibility of and paid by the CONTRACTOR and deducted from 
the contract amount. 
 
 .5 Contract Insurance Cost. 
 

a) CONTRACTOR agrees not to duplicate or include any portion of their normal 
insurance cost, including Subcontractor insurance costs, in their Bid or in 
Change Orders (if any) for the coverages provided by OWNER under 
paragraphs 5.3.2.2 through 5.3.2.4. 

b) CONTRACTOR stipulates that the insurance costs as defined in the Insurance 
Cost Form (Section 00425A), submitted with the Bid and part of the Contract, 
as the amount that would have been included in the Bid if OWNER elected not 
to provide such coverage. 

c) CONTRACTOR agrees to the audit conditions specified in the Insurance Cost 
Form (Section 00425A). 

d) In the event OWNER elects not to include CONTRACTOR's Work under the 
ROCIP coverages, the insurance amounts reported in the Insurance Cost Form 
(Section 00425A) will be added to the Contract Amount on a pro-rated basis. 
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e) CONTRACTOR shall agree to cooperate fully with OWNER's ROCIP Administrator 
and Project Manager in providing the necessary insurance data and information 
as required in the Bid Documents and associated documents and submittals 
furnished and required by OWNER during the duration of the Project or until 
OWNER furnished coverages are terminated. Failure to provide insurance 
information or documents/submittals to the OWNER’s ROCIP Administrator and 
OWNER’s Representative within specified time periods, by CONTRACTOR, any 
Subcontractor or Sub-subcontractor will result in withholding of progress 
payments to CONTRACTOR by OWNER. The Green Form can be withheld due to 
failure to provide insurance information or documents within specified time 
periods. 

 
 .6 Governing Conditions. In the event of conflict between Insurance Policy Terms 
and Conditions and the coverage conditions specified herein, the insurance policies will 
govern. 
 
 .7 CONTRACTOR Furnished Insurance. 
 

a) Automobile Liability Insurance. CONTRACTOR and all Subcontractors, Sub-
subcontractors and vendors shall maintain Automobile Liability Insurance as 
specified in paragraphs 5.3.1.1 and 5.3.1.2, at their own expense. 
CONTRACTOR must submit Certificates of Insurance for all Subcontractors to 
OWNER prior to their commencing Work on the Project. 

b) Vendors, Suppliers and Haulers Required Insurance 
c) Workers’ Compensation and Employers’ Liability Insurance. Vendors, suppliers, 

haulers, and other non-ROCIP participants as outlined in 5.3.2.1 shall provide 
workers’ compensation insurance as specified in paragraphs 5.3.1.1 and 
5.3.1.3. 

  
 This coverage requirement does not apply to motor carriers who are required 

pursuant to Texas Civil Statutes, Article 6675c to register with the Texas 
Department of Transportation and to provide accidental insurance coverage 
pursuant to Texas Civil Statutes, Article 6675c. 

 
 This coverage requirement does not apply to sole proprietors, partners, and 

corporate officers who meet the requirements of the Texas Workers’ 
Compensation Act (Act), Article 406.09(c) and who are explicitly excluded from 
coverage in accordance with the Act. 

 
d) Automobile Liability Insurance. Vendors, suppliers, haulers and other non-

ROCIP participants as outlined in 5.3.2.1 shall provide workers’ compensation 
insurance as specified in paragraphs 5.3.1.1 and 5.3.1.2. 

e) Commercial General Liability Insurance. Vendors, suppliers, haulers, and other 
non-ROCIP participants as outlined in 5.3.2.1 shall provide Commercial General 
Liability Insurance as specified in paragraphs 5.3.1.1 and 5.3.1.4. 

 
 .8 Other Insurance. 
 

a) The ROCIP as outlined herein is intended to afford broad coverage and 
relatively high limits of liability, but it may not provide all the insurance needed 
or desired by CONTRACTOR, Subcontractors or Sub-subcontractors. Any 
insurance or limits of liability greater than those provided by the ROCIP or other 
coverages which CONTRACTOR, Subcontractors or Sub-subcontractors may be 
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required by Law to carry or may need for its own protection, shall be at their 
own expense and the cost therefore may not be included in the Bid. 

 
b) If CONTRACTOR chooses to have such policies endorsed to recognize the 

Project site during the construction period, coverage should be excess and/or 
Difference In Conditions (DIC) of the OWNER's ROCIP as determined by 
CONTRACTOR or Subcontractor. OWNER shall be endorsed as additional 
insured. 

 
c) Any policy of insurance covering CONTRACTOR, any Subcontractor or any Sub-

subcontractor for its owned and leased machinery, water craft, vehicles, tools, 
or equipment (used in connection with the Project) for physical loss or damage 
shall provide a Waiver of Subrogation Rights against OWNER, Project Manager, 
if applicable, CONTRACTOR, Subcontractor, or Sub-subcontractor that is insured 
under the ROCIP, including the employees, agents or assigns of any one of 
them. 

 
 .9 Mutual Waiver of Property Damage and Right of Recovery. To the extent of 
coverage provided by the Builder's Risk Insurance, OWNER has waived its rights to recover 
physical damage or loss to its property against CONTRACTOR, Subcontractors and Sub-
subcontractors.  CONTRACTOR, Subcontractors and Sub-subcontractors shall also waive any 
and all rights each may have to recover physical damage or loss to the property of each 
against OWNER, its designees, E/A, and other contractors engaged in the Project. This 
waiver of the right of recovery for property damage shall be binding upon any property, 
automobile or equipment insured in respect to any subrogation rights which such insurer 
may possess by virtue of any payments of damage or loss. CONTRACTOR, Subcontractors 
and Sub-subcontractors agree as a condition of performing Work on the Project to execute 
such documents and coverage described herein and the waiver(s) of subrogation as 
described herein. 
 
 .10 Certificates of Insurance. CONTRACTOR shall submit three (3) copies of the 
required Certificates of Insurance (Section 00650) for CONTRACTOR and all Subcontractors 
and Sub-subcontractors to OWNER prior to their commencing Work on the job site.  
CONTRACTOR and all Subcontractors and Sub-subcontractors shall provide the following 
information on the Certificate of Insurance: 
 
 Workers’ Compensation (off-site) 
 General Liability (off-site) 
 Umbrella/Excess Liability (off-site) 
 Automobile Liability - Primary (CONTRACTOR must provide hired/non-owned) 
 
5.3.2.6  ROCIP Subcontractor Process Information. During the subcontracting of the Work, 
the Contractor will comply with the applicable Contractor – Subcontractor notice and 
documentation requirements of the Section 00425B. This provision applies to any 
subcontract entered into on or after January 1, 2016:  
 

Owner will provide the ROCIP Information outlined in Section 00425B to the Contractor 
and, at least 10 days prior to entering into a subcontract, the Contractor must provide 
the ROCIP Information to its Subcontractors. The Contractor and Subcontractors must 
acknowledge receipt of the ROCIP Information and provide the Affidavit and 
Acknowledgment indicating receipt of the ROCIP Information included in Section 
00425B.  If the Contractor does not provide the ROCIP Information to its Subcontractors 
and obtain the Affidavit of Receipt and Provision of the ROCIP Information from its 
Subcontractors prior to entering into a subcontract, the Contractor is responsible to the 
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Subcontractors under Section 151.004 of the Texas Insurance Code for the actual cost 
of providing the insurance required under Article 5 of the 00700 General Conditions and 
Paragraph 5.3.1 of the Section 00810 Supplemental General Conditions. If for any 
reason a Subcontractor is not provided the ROCIP Information on a timely basis and the 
Contractor subsequently provides the ROCIP Information to the Subcontractor, the 
Subcontractor may acknowledge its receipt and provide the Affidavit included in Section 
00425B to the Contractor prior to commencing Work on the Project. 

 
 
ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES 
 
 
6.6  Permits, Fees: Add the following: 
 
OWNER will obtain and pay for the following permits, licenses and/or fees: 
 
 6.6.2 Building Permit(s). OWNER's responsibility for obtaining and paying for the 
Building Permit(s) shall be limited to the following where applicable: the required Electrical 
Service (Aid of Construction) Fee, Water and Wastewater Tap Fees, Water and Wastewater 
Capital Recovery Fees, and Septic Permit Fee.  The OWNER’s responsibility for obtaining and 
paying for the Building Permit(s) excludes securing and paying for the following where 
applicable: Driveway Permit (Concrete) Fee, Electrical Permit, Mechanical Permit, Plumbing 
Permit, Water Engineering Inspection Fee, Temporary Use of Right-of Way Permit, the gas 
company’s Gas Yard Line Contribution Fee, and any other permits/fees not listed above. 
 
6.11 Safety and Protection: Add the following to paragraph 6.11.2: 
 
CONTRACTOR shall comply with all provisions of the "Project Safety Manual" provided by 
OWNER as part of its insurance coverage program under the Rolling Owner Controlled 
Insurance Program (ROCIP). This program is in addition to CONTRACTOR's existing safety 
program, not in lieu of that program. 
 
 
ARTICLE 11 - CHANGE OF CONTRACT AMOUNT 
 
11.4 Determination of Value of Work: Add the following to paragraph 11.4.1.2: 
 
In the case of a Change Order determined by a mutually agreed lump sum or unit price 
properly itemized and supported by sufficient substantiating data, including documentation 
by subcontractors performing the work, to permit evaluation, the following method may be 
used: 
  
COMPONENT ONE - The R.S. Means Co., Inc. 'Building Construction Cost Data' - latest 
edition - will be used as a basis for evaluating:  
  
1a - the cost of labor (base rate, including fringe benefits),  
1b - the cost of material and equipment to be incorporated in the Work, and  
1c - the cost of tools, equipment and facilities necessary to accomplish the Work described 
in the change.   
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COMPONENT TWO - The costs of payroll taxes and insurance, Liability and Builder's Risk 
Insurance, shall be calculated as follows: 
  
2a - Payroll taxes and Workers' Compensation Insurance (14.65% of 1a for ROCIP Projects) 
  
2b - Liability and Builder's Risk Insurance (.034% of “total costs” for ROCIP Projects) 
 
COMPONENT THREE - Overhead and profit shall be calculated as follows: 
 
3a - For Subcontractors and for those portions of the Work performed by CONTRACTOR's 
own forces:  
 
15% of the first $10,000.00 of costs and 10% of the balance over $10,000.00.   
("costs" = Items 1a, 1b, and 1c, above, broken down into Contractor and Subcontractor 
costs). 
 
3b - For the CONTRACTOR for that portion of the Work performed by Subcontractors: 
 
10% of the first $10,000.00 of the Subcontractor costs and 7.5% of the balance over 
$10,000.00. 
 
("costs" = Items 1a, 1b, and 1c, above, broken down into Subcontractor costs) 
 
COMPONENT FOUR - Bonds 
Performance and Payment Bond according to the following table ("TOTAL COST" = Items 
1a, 1b, 1c, 2a, 2b, 3a, and 3b): 
 

DOLLAR VALUE OF CONTRACT  % OF TOTAL COST OF CHANGE 
ORDER ADDED FOR BOND EXPENSE 

$100,000 OR LESS  2.5 
$100,001  THRU $500,000  1.5 
$500,001 THRU $2,500,000  1.0 
$2,500,001 THRU $5,000,000  0.75 
$5,000,001 THRU $7,500,000  0.70 
OVER $7,500,000    0.65 

 
 
a) The total costs for the change, whether additive or deductive, shall be the sum total of 
COMPONENTS ONE - FOUR. 
 
 
ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE 
OF DEFECTIVE WORK 
 
13.7 Warranty Period: Add the following: 
 
13.7.5 OWNER will utilize a "Warranty Item Form" (attached at the end of this Section) 
for the purpose of providing Written Notice of warranty defects to CONTRACTOR.  
CONTRACTOR shall date, sign, complete and return the form to OWNER when the defect is 
corrected, including such information on or attached to the form to describe the nature of 
the repairs or corrections that were made.  If the defect cannot be corrected in seven (7) 
Calendar Days, CONTRACTOR shall provide a written explanation to the Owner's 
Representative describing the repairs needed and the time required to complete the repairs. 
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ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 
 
14.1 Application for Progress Payment:  Delete 14.1.1 and replace with the following 
(changes to the original text are identified by underlining): 

 
14.1.1 No more often than once a month, unless authorized as part of the Mobilization 
Prompt Payment Program, CONTRACTOR shall submit to Owner's Representative for review 
a completed and executed Application for Payment, in a form acceptable to OWNER, 
covering the Work completed as of the date of the Application and not previously paid and 
accompanied by such supporting documentation as required by the Contract Documents. 
 
Add the following paragraph to 14.1.1:  
 
 .1 Mobilization Prompt Payment Program. During critical mobilization periods, 
as identified by the CONTRACTOR and as approved by OWNER in accordance with 00700 
2.4.2.1 of this Contract, CONTRACTOR shall submit bi-monthly Applications for Payment.  
The additional Pay Applications will include any costs accrued during the periods of critical 
mobilization. The Program will allow the CONTRACTOR and Subcontractors to invoice for 
costs as they are accrued during periods of critical mobilization. The CONTRACTOR shall 
submit bimonthly invoices to the OWNER for such costs. The CONTRACTOR shall pay 
Subcontractors for costs within 10 days of receipt of payment from OWNER.  
 
 14.1.6.4  Payroll Authorization and Certificates of Insurance. CONTRACTOR shall 
provide monthly payroll reports (including CONTRACTOR and all Subcontractors and Sub-
subcontractors) to the ROCIP Insurance Administrator on forms provided by the ROCIP 
Administrator or on other mutually agreed upon forms.  In addition, Contractor shall assure 
that current certificates of insurance are provided as necessary for CONTRACTOR and all 
Subcontractors and Sub-subcontractors. A Payment Form signed by the ROCIP 
Administrator shall be submitted with each Application for Payment.  Failure to submit this 
form will result in withholding of payment. The ROCIP Insurance Administrator will generate 
the Payment Form upon receipt of the monthly payroll report and required certificates of 
insurance. 
14.4 Decisions to Withhold Payment: Reference 14.4.1; add the following: 
 
 .16 failure of CONTRACTOR to meet the ROCIP and/or Safety Program requirements. 
 
 .17 property damage losses that are the responsibility of the CONTRACTOR 
(reference section 00810, 5.3.2.5.4) 
 
14.7 Substantial Completion:  Reference 14.7.1, and the following provision: 
 
 14.7.1.1 Substantial Completion means that the Work, including all testing and 
disinfection, has been completed and accepted and the east and west lime feed loops and all 
components are placed into service on all seven UFCs.  A certificate of Substantial 
Completion will not be issued.  Work that remains after Substantial Completion could 
include the final HVAC improvements, and service air improvements.  Owner’s 
Representative will issue a notice specifying what portion of the Work is partially completed 
for the purpose of payment and what Work remains to be done on the portion being 
accepted as Substantially Complete. This subsection 14.7.1.1 changes the 00700 General 
Conditions definition of Substantial Completion. 
 
14.8 Partial Utilization: Delete 14.8.1 and replace with the following (changes to the 
original text are identified by underlining): 
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 14.8.1   OWNER at any time may request CONTRACTOR to permit OWNER to use any 
such part of the Work which OWNER believes to be ready for its intended use and 
substantially complete.  If CONTRACTOR agrees that such part of the Work is substantially 
complete, CONTRACTOR will certify to Owner’s Representative that such part of the Work is 
substantially complete and request Owner’s Representative to issue a notice specifying what 
portion of the Work is substantially complete for the purpose of payment and what Work 
remains to be done on the portion being accepted. CONTRACTOR at any time may notify 
Owner’s Representative that CONTRACTOR considers any such part of the Work ready for its 
intended use and substantially complete and request Owner’s Representative to issue a 
notice specifying what portion of the Work is partially completed for the purpose of payment 
and what Work remains to be done on the portion being accepted. The provisions of 
paragraphs 14.7.1 and 14.7.2 will apply with respect to the notice specifying what portion of 
the Work is partially completed for the purpose of payment and what Work remains to be 
done on the portion being accepted.” 
 
14.10  Final Application for Payment:  Add the following paragraph(s) to 14.10: 
 
 14.10.10 Documentation required by the ROCIP. 
 
 
ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 
 
15.3 Owner May Terminate with Cause: Add the following paragraph to 15.3.1: 
 
 .8 If CONTRACTOR fails to meet the ROCIP and/or Safety Program requirements; 
 
ARTICLE 17 – MISCELLANEOUS 
 
17.1 Add the following: 

 
17.1.1 Notice of Building Project Defect and Right to Cure. 

.1 Pursuant to Texas Government Code Chapter 2272, before the OWNER 
brings a court proceeding with respect to alleged defective Work, the 
OWNER shall: (a) provide each party with whom the OWNER has a 
contract for the construction of a building a written report by certified 
mail, return receipt requested, describing with reasonable clarity: (i) 
the defective Work or related condition; (ii) the present physical 
condition of the building; and (iii) any modification, maintenance, or 
repairs to the building made by the OWNER or others since the building 
was initially occupied or used (the “Report”);  b) allow each party 
against whom the OWNER has claimed and any known subcontractor or 
supplier, who is subject to the claim: (i) a reasonable opportunity to 
inspect the alleged defective Work or related condition identified in the 
Report for a period of 30 days after OWNER sends the Report; and (ii)  
at least 120 days after the inspection to: (A) correct the defective Work 
or related condition identified in the Report; or (B) enter into a 
separate agreement with the OWNER to correct the defective Work or 
related condition. 

.2 The CONTRACTOR must provide bonds and insurance in accordance 
with Contract requirements to cover the correction of the defective 
Work or related condition. 
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.3 The right to correct the defective Work or related condition is 
unavailable, if the CONTRACTOR has been previously terminated for 
cause by the OWNER; or has been convicted of a felony.   

.4 In addition, the right to correct defective Work or related condition 
terminates, if OWNER complies with the Report, inspection, and cure 
period process and a) the defective Work or condition was not 
corrected within 120 days or as otherwise agreed; or b) the attempt to 
correct the defective Work or condition resulted in new defective Work 
or condition. 

.5 The CONTRACTOR shall provide a copy of the Report to its insurers and 
sureties and each subcontractor and supplier whose Work is subject to 
the claim not later than the fifth day after its receipt.  The insurer shall 
treat the received Report as the filing of a suit asserting a claim against 
its insured for purposes of the relevant policy terms, but only with 
respect to an insurance policy delivered, issued, or renewed on or after 
January 1, 2020. 

.6 This section does not prohibit or limit the OWNER from making 
emergency repairs to the property in question as necessary to protect 
the health, safety, and welfare of the public or building occupants. 

.7 This section does not apply to an action for personal injury, survival or 
wrongful death, residential construction, a project with TxDOT or 
federal highway funding, or a “civil works” project as defined by Texas 
Government Code Section 2269.351. 
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WARRANTY ITEM NO. _____  ULLRICH WTP LIME FEED LOOP 
 
The General Conditions of the Contract require that Warranty Defects be corrected 
within 7 days after written notice is received. 
 
TO:                
     contractor name address / telephone / fax / email 
 
ATTENTION OF:              
 
FROM:                 
   project manager name / address / telephone / fax / email 
 
PROJECT:              
   name / location / CIP ID number  
 
END OF ONE YEAR WARRANTY:          
        
SUBJECT:             
[  ] If checked, the damage requires immediate attention.  The Contractor has been called. 
[ ] If checked, the Consultant has been asked to consult with the Contractor on the 
problem. 
 
PLEASE CORRECT OR REPAIR THE FOLLOWING ITEM(S): 
 
DATE OF REQUEST     SIGNATURE        
           Project Manager 
xc:  
[    ]          Phone No.    
[    ]            Phone No.    
[    ]           Phone No.    
[    ]            Phone No.    
RESPONSE FROM CONTRACTOR:    DATE CORRECTION WAS MADE:_____________ 
 
The Contractor must endeavor to correct the defect within 7 calendar days after written 
notice is given.  If the defect cannot be corrected in that time, Contractor shall provide a 
written explanation to the Owner's Representative describing the repairs needed and the 
time required to complete the repairs. 
 
Description of corrections made:  
  
DATE OF REPLY     SIGNATURE      
When the repair is complete, the contractor should return a copy to each of the following: 
[    ]          Phone No.    
[    ]            Phone No.    
[    ]           Phone No.    
[    ]            Phone No.    
 
END 
                                                 
AD1 Addendum No. 1 - October 3, 2019 
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SECTION REPLACED IN ITS ENTIRETYAD1 
 

CONSTRUCTION TRAINING PROGRAM REQUIREMENTS 
Section 00840 

 
 

The City of Austin Construction Training Program (the “Program”) is intended to train workers on City of 
Austin’s  construction projects  in order  to develop a pool of qualified,  ready‐to‐work  skilled and semi‐
skilled  construction  workers.  This  training  commitment  is  not  intended  and  shall  not  be  used  to 
discriminate against any applicant. 
 
1. DEFINITIONS 
 
1.1  Capital  Contracting  Office  (CCO)  –  The  City  of  Austin’s  Office  responsible  for  administering  the 
Construction Training Program 
 
1.2 City’s Approved Minimum Wage Rate – a minimum wage rate established by the City of Austin for 
workers performing construction activities on City of Austin contracts 
 
1.3 Construction‐Ready Trainee ‐ a graduate or current trainee of a Pipeline training program, enrollee 
or graduate of a DOL‐registered Apprenticeship Program, enrollee or graduate of a DOL‐approved 
Training Program, and/or an enrollee or graduate of a DOL‐certified Bilingual Training Program. 
 
1.4 Pipeline ‐ group of organizations that provide pre‐employment, pre‐apprentice, or apprentice 
readiness training related to construction 
 
1.5 Training Plan: a plan identifying how a contractor intends to meet its training requirement, subject 

to OWNER’s review and approval 

1.6 Construction Training Program Reporting Form – a form provided by the OWNER which documents 

the contractor’s training activities and/or hours worked for each trainee 

2. TRAINING REQUIREMENT 
 

2.1 The Construction Ready Trainee requirement for this project is six. 
 
3. CONTRACTOR’S RESPONSIBILITIES 
 

3.1 Prior to the execution of the contract, the CONTRACTOR shall provide a Training Plan for OWNER’s 
approval, specifying how the CONTRACTOR intends to satisfy the contract requirement. The CONTRACTOR 
will have  fulfilled  its  responsibilities under Section 00840 of  the contract by having complied with  the 
CONTRACTOR’s Training Plan approved by the OWNER. 
 

3.2 In the event that a CONTRACTOR subcontracts a portion of the contract work, CONTRACTOR shall 
determine if the requirements of the program will be assumed by the subcontractor(s). The 
CONTRACTOR should ensure that this training provision is made applicable to such subcontract; 
however, the CONTRACTOR shall retain the responsibility for meeting the training requirements 
imposed by this provision. 
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3.3 Trainee must be paid at least the City’s Approved Minimum Wage Rate.   
 

3.4 OWNER will provide a list of available Pipeline organizations. The CONTRACTOR shall contact those 
Pipeline organizations as needed in order to recruit workers for the program. 
 

3.5   The CONTRACTOR shall submit a Construction Training Program Reporting Form to CCO for each 
trainee. This shall indicate the number of hours worked for the previous month. If a trainee is 
terminated or resigns, the CONTRACTOR is required to make a reasonable effort to replace the trainee 
within 30 calendar days.  
 

3.6 Prior to a worker performing work on the project, the CONTRACTOR must submit to CCO a 

completed Employee Certification Form for each Trainee. 

3.7  CONTRACTOR’s Reasonable Efforts to Comply. The CONTRACTOR will be responsible for 

demonstrating the steps taken to meet the trainee requirement. If CONTRACTOR has fewer trainees 

employed on the project than specified in the Training Plan, the CONTRACTOR must submit evidence of 

recruitment efforts, including: 

3.7.1  contacts made to OWNER for a current list of approved training providers 

3.7.2  log of applicants contacted  

3.7.3  log of training organizations contacted  

3.7.4  documented outreach efforts made to all available training organizations (per current  OWNER 

list) to satisfy the requirement 

3.7.5  documentation of CONTRACTOR’s recruitment efforts performed until program requirements are 

met or project is complete as part of the Construction Training Program Reporting Form  

 
4. NON‐COMPLIANCE 
 
4.1 Lack of demonstrated reasonable effort to comply with the Construction Training Program may be 
considered a breach of contract. 
 
 

AD1 Addendum No. 1 ‐ October 3, 2019 
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FHUWLILHG�DV�0%(�:%(V��VKDOO�VXEPLW������DQ 0%(�:%(�&RPSOLDQFH�3ODQ��$SSHQGL[�$��DQG�����LI�LW�LV�DQWLFLSDWHG�
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´QR�FRQWDFWµ�SHULRG��D�SHUVRQ�UHVSRQGLQJ�WR�D�&LW\�VROLFLWDWLRQ�FDQ�VSHDN�RQO\�WR�WKH�FRQWUDFW·V�DXWKRUL]HG�FRQWDFW�
SHUVRQ�UHJDUGLQJ�WKHLU�VROLFLWDWLRQ�UHVSRQVH���&KDSWHU�����DOORZV�FHUWDLQ�H[FHSWLRQV��IRU�LQVWDQFH��D�SHUVRQ�UHVSRQGLQJ�
WR�D�&LW\�VROLFLWDWLRQ�PD\�VSHDN�WR�60%5�UHJDUGLQJ�WKLV�0%(�:%( &RPSOLDQFH�3ODQ� 6HH�WKH�IXOO�ODQJXDJH�RI�WKH�
&LW\�&RGH RU�VROLFLWDWLRQ GRFXPHQWV�IRU�IXUWKHU�GHWDLOV�
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0%(�:%(�&RPSOLDQFH�3ODQ�DV�LQGLFDWHG� 0%(�:%(�&RPSOLDQFH�3ODQV QRW�FRPSO\LQJ�ZLWK WKH�0%(�:%(�
&RPSOLDQFH�3ODQ�,QVWUXFWLRQV VKDOO�EH�UHMHFWHG�DV�QRQ�UHVSRQVLYH�� �6XEPLVVLRQV�QRW�XWLOL]LQJ�WKH� IRUPV�
SURYLGHG�ZLWK�WKH�VROLFLWDWLRQ�PD\�UHQGHU�WKH�VXEPLVVLRQ�QRQUHVSRQVLYH�RU�QRQFRPSOLDQW�

6HFWLRQ�, 3URMHFW�,GHQWLILFDWLRQ�DQG *RDOV

7KLV�VHFWLRQ�LQFOXGHV�WKH�SUH�SULQWHG�3URMHFW�1DPH��3URMHFW�6ROLFLWDWLRQ�1XPEHU��DQG�JRDOV�DQG�RU�VXEJRDOV���7KH�
%LGGHU GRHV�QRW�QHHG�WR�ILOO�LQ�DQ\�LQIRUPDWLRQ�XQGHU�6HFWLRQ�,�

6HFWLRQ�,, %LGGHU�,QIRUPDWLRQ

7KH�%LGGHU VKRXOG�FRPSOHWH�WKLV�VHFWLRQ�ZLWK�LWV�LQIRUPDWLRQ�DQG�VLJQ�LQ�WKH�VSDFH�SURYLGHG���7KH�SRUWLRQ�RI�6HFWLRQ�
,,�PDUNHG�DV�´5HVHUYHG�IRU�&LW\�RI�$XVWLQ�60%5 2QO\µ�VKRXOG�EH�OHIW�EODQN�

6HFWLRQ�,,, 0%(�:%(�&RPSOLDQFH�3ODQ�6XPPDU\

7KLV�VHFWLRQ� LV�D�VXPPDU\�RI VXEFRQWUDFWRU�SDUWLFLSDWLRQ�IRU WKLV�%LG�� �%LGGHU�VKRXOG�FRPSOHWH�6HFWLRQV�,9�9,,��
GHVFULEHG� EHORZ�� EHIRUH� DWWHPSWLQJ� WR� FRPSOHWH� 6HFWLRQ� ,,,�� � $IWHU� FRPSOHWLQJ� 6HFWLRQV� ,9�9,,�� FDOFXODWH� WKH�
SHUFHQWDJH�RI�0%(�:%(�SDUWLFLSDWLRQ�IRU�HDFK�JRDO�DQG�HQWHU�WKH LQIRUPDWLRQ�LQ�WKH�EODQNV�SURYLGHG���%HFDXVH�
6HFWLRQ�,,,�LV�D�VXPPDU\��LI�WKHUH�DUH�DQ\�LQFRQVLVWHQFLHV�EHWZHHQ�6HFWLRQV�,9�9,,�DQG�6HFWLRQ�,,,��WKH�FDOFXODWLRQV�
FRQWDLQHG�LQ�6HFWLRQV�,9�9,,�ZLOO�SUHYDLO� ,I�WKH�%LGGHU�LQGLFDWHV�WKDW�WKH\�GR�QRW�DQWLFLSDWH�PHHWLQJ�WKH�JRDOV�ZLWK�
FHUWLILHG�0%(�:%(�ILUPV��WKHQ�WKH�%LGGHU�VKDOO�VXEPLW�GRFXPHQWDWLRQ�GHWDLOLQJ�WKHLU�*RRG�)DLWK�(IIRUWV�WR�PHHW�
WKH�HVWDEOLVKHG�0%(�:%(�JRDOV���7KH�0%(�:%(�&RPSOLDQFH�3ODQ�ZLOO�EH�UHYLHZHG�DQG�DSSURYHG�E\�WKH�6PDOO�
DQG�0LQRULW\�%XVLQHVV�5HVRXUFHV�'HSDUWPHQW��

6HFWLRQ�,9 'LVFORVXUH�RI�0%(�DQG�:%(�6XEFRQWUDFWRUV

3OHDVH� OLVW� DOO� FHUWLILHG�0%(�:%(V� VXEFRQWUDFWRUV� XVLQJ� WKH� OHJDO� QDPH� XQGHU�ZKLFK� WKH\� DUH� UHJLVWHUHG� WR� GR�
EXVLQHVV� ZLWK� WKH� &LW\� RI � $XVWLQ� DQG� WKH� YDOXH� RI � WKH� ZRUN� WKH\� ZLOO� EH� SHUIRUPLQJ� WKHPVHOYHV� H[FHSW� IRU�
VXEFRQWUDFWRU�V��WKDW�ZLOO�EH�SHUIRUPLQJ�WKH�WUXFNLQJ�RU�KDXOLQJ�VFRSH�RI �ZRUN��VHH�6HFWLRQ�9,,�EHORZ����'R�QRW�
LQFOXGH� WKH� YDOXH� RI � ZRUN� WKDW� WKH� 0%(�:%(·V� VXEFRQWUDFWRUV� ZLOO� EH� VXEFRQWUDFWLQJ� WR� VHFRQG�OHYHO�
VXEFRQWUDFWRUV���%\�OLVWLQJ�FHUWLILHG�0%(�DQG�:%(�)LUPV�RQ�WKH�0%(�:%(�&RPSOLDQFH�3ODQ��WKH�%LGGHU�LQGLFDWHV�
WKDW�ERWK�SDUWLHV�DFNQRZOHGJH�WKH�SULFH�DQG�VFRSH�RI �ZRUN�DQG�WKDW�WKH\�DUH�SUHSDUHG�WR�FRQWUDFW�IRU�WKDW�SULFH�DQG�
VFRSH�LI �WKH�&LW\�DZDUGV�WKH�SURMHFW�WR�WKH�%LGGHU���8QLW�SULFH�VXEFRQWUDFWV�DUH�DFFHSWDEOH�LI �DSSURSULDWH�WR�WKH�W\SH�
RI �ZRUN�EHLQJ�SHUIRUPHG���$�/HWWHU�RI �,QWHQW��/2,��GRHV�QRW�UHSODFH�D�ELQGLQJ�FRQWUDFW�EHWZHHQ�D�SULPH�FRQWUDFWRU�
DQG�D�VXEFRQWUDFWRU�
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���$�&RQVWUXFWLRQ�0%(�:%(�&RPSOLDQFH�3ODQ�3DFNHW � 5HYLVHG�$XJXVW�����

%HIRUH�FRPSOHWLQJ�6HFWLRQ�,9�RI �WKH�0%(�:%(�&RPSOLDQFH�3ODQ��SOHDVH�UHDG�WKH�IROORZLQJ�LQVWUXFWLRQV�UHJDUGLQJ�
KRZ�WR�FRXQW�0%(�:%(�SDUWLFLSDWLRQ�

�$� 2QO\�WKH�YDOXH�RI�WKH�ZRUN�DFWXDOO\�SHUIRUPHG�E\�WKH�0%(�:%(�VKDOO�EH�FRXQWHG�WRZDUG�WKH�JRDOV���7KLV�
LQFOXGHV�

��� ZRUN�SHUIRUPHG�E\�WKH�0%(�:%(·V�RZQ�IRUFHV��

��� WKH�FRVW�RI�VXSSOLHV��PDWHULDOV��RU�HTXLSPHQW�SXUFKDVHG��OHDVHG��RU�RWKHUZLVH�REWDLQHG�E\�WKH�
0%(�:%(�IRU�WKH�ZRUN�RI�WKH�FRQWUDFW��H[FHSW�WKDW�VXSSOLHV��PDWHULDOV��DQG�HTXLSPHQW�SXUFKDVHG�
RU�OHDVHG�IURP�WKH�SULPH�FRQWUDFWRU�RU�LWV�DIILOLDWH�PD\�QRW�EH�FRXQWHG�WRZDUG�WKH�JRDO���DQG

��� IHHV�RU�FRPPLVVLRQV�FKDUJHG�E\�DQ�0%(�:%(�IRU�SURYLGLQJ�D�ERQD�ILGH�VHUYLFH��VXFK�DV�
SURIHVVLRQDO��WHFKQLFDO��FRQVXOWDQW��RU�PDQDJHULDO�VHUYLFHV��RU�IRU�SURYLGLQJ�ERQGV�RU�LQVXUDQFH�
VSHFLILFDOO\�UHTXLUHG�IRU�WKH�SHUIRUPDQFH�RI�D�FRQWUDFW��SURYLGHG�WKH�IHH�LV�UHDVRQDEOH�DQG�QRW�
H[FHVVLYH�DV�FRPSDUHG�ZLWK�IHHV�FXVWRPDULO\�DOORZHG�IRU�VLPLODU�VHUYLFHV�

�%� :KHQ�D�%LGGHU�SXUFKDVHV�VXSSOLHV��PDWHULDOV��RU�HTXLSPHQW�IURP�DQ�0%(�:%(��WKH�FRVW�RI�WKRVH�
VXSSOLHV��PDWHULDOV��RU�HTXLSPHQW�VKDOO�EH�FRXQWHG�WRZDUG�WKH�JRDOV�DV�IROORZV�

��� ,I�WKH�VXSSOLHV��PDWHULDOV��RU�HTXLSPHQW�DUH�REWDLQHG�IURP�DQ�0%(�:%(�WKDW�LV�D�0DQXIDFWXUHU�RU�
5HJXODU�'HDOHU������SHUFHQW�RI�WKH�SD\PHQW�IRU�WKH�VXSSOLHV��PDWHULDOV� RU�HTXLSPHQW�VKDOO�EH�
FRXQWHG�WRZDUG�WKH�JRDOV�

��� ,I�WKH�VXSSOLHV��PDWHULDOV��RU�HTXLSPHQW�DUH�REWDLQHG�IURP�DQ�0%(�:%(�WKDW�LV�QHLWKHU�D�
0DQXIDFWXUHU�QRU�D�5HJXODU�'HDOHU��WKH�FRVW�RI�WKH�PDWHULDOV�DQG�VXSSOLHV�WKHPVHOYHV�VKDOO�QRW�EH�
FRXQWHG�WRZDUG�WKH�JRDOV���+RZHYHU��IHHV�RU�FRPPLVVLRQV�FKDUJHG�IRU�DVVLVWDQFH�LQ�WKH�
SURFXUHPHQW�RI�WKH�PDWHULDOV�DQG�VXSSOLHV��RU�IHHV�RU�WUDQVSRUWDWLRQ�FKDUJHV�IRU�WKH�GHOLYHU\�RI�
PDWHULDOV�RU�VXSSOLHV�UHTXLUHG�RQ�D�MRE�VLWH��PD\�EH�FRXQWHG�WRZDUG�WKH�JRDOV�LI�WKH�SD\PHQW�RI�VXFK�
IHHV�LV�D�FXVWRPDU\�LQGXVWU\�SUDFWLFH�DQG�VXFK�IHHV�DUH�UHDVRQDEOH�DQG�QRW�H[FHVVLYH�DV�FRPSDUHG�
ZLWK�IHHV�FXVWRPDULO\�DOORZHG�IRU�VLPLODU�VHUYLFHV���

�&� :KHQ�DQ�0%(�:%(�VXEFRQWUDFWRU�OLVWHG�RQ�WKH�0%(�:%(�&RPSOLDQFH�3ODQ�VXEFRQWUDFWV�SDUW�RI�WKH�
ZRUN�RI�LWV�FRQWUDFW�WR�DQRWKHU�)LUP��WKH�YDOXH�RI�WKDW�VHFRQG�OHYHO�VXEFRQWUDFWHG�ZRUN�PD\�QRW�EH�
FRXQWHG�WRZDUG�WKH�JRDOV�EDVHG�RQ�WKH�LQLWLDO�VXEFRQWUDFWRU·V�0%(�:%(�FHUWLILFDWLRQ���3OHDVH�VHH�6HFWLRQ�
9,�IRU�DQ�H[SODQDWLRQ�RI�KRZ�WR�FRXQW�WKH�YDOXH�RI�VHFRQG�OHYHO�VXEFRQWUDFWRUV·�ZRUN�

�'�$�)LUP�RZQHG�E\�D�PLQRULW\�ZRPDQ�PD\�EH�FHUWLILHG�DV�ERWK�DQ�0%(�DQG�D�:%(��GXDO�FHUWLILHG����2Q�D�
VLQJOH�FRQWUDFW��WKH�YDOXH�RI�WKH�ZRUN�SHUIRUPHG�E\�D�GXDO�FHUWLILHG�VXEFRQWUDFWRU�PD\�QRW�EH�FRXQWHG�
WRZDUG�ERWK�WKH�0%(�DQG WKH�:%(�JRDOV���7KH�%LGGHU�PXVW�GHFLGH�ZKHWKHU�WR�GHVLJQDWH�WKH�GXDO�FHUWLILHG�
VXEFRQWUDFWRU�DV�DQ�0%(�RU�D�:%(�LQ�WKH�0%(�:%(�&RPSOLDQFH�3ODQ�IRU�WKH�SXUSRVH�RI�PHHWLQJ�WKH�
JRDOV�VHW�IRU�WKDW�FRQWUDFW���7KDW�GHVLJQDWLRQ�PD\�QRW�EH�FKDQJHG�IRU�WKH�GXUDWLRQ�RI�WKH�FRQWUDFW�

�(� :KHQ�DQ�0%(�:%(�SHUIRUPV�DV�D�SDUWLFLSDQW�LQ�D�FHUWLILHG�-RLQW�9HQWXUH��RQO\�WKH�SRUWLRQ�RI�WKH�
FRQWUDFW�YDOXH�WKDW�LV�WKH�UHVXOW�RI�WKH�GLVWLQFW��FOHDUO\�GHILQHG�SRUWLRQ�RI�WKH�ZRUN�WKDW�WKH�0%(�:%(�
SHUIRUPV�ZLWK�LWV�RZQ�IRUFHV�DQG�IRU ZKLFK�LW�LV�DW�ULVN�VKDOO�EH�FRXQWHG�WRZDUGV�WKH�SURMHFW�JRDOV���)RU�
PRUH�VSHFLILF�LQIRUPDWLRQ�UHJDUGLQJ�UHTXLUHPHQWV�DQG�HYDOXDWLRQV�RI�FHUWLILHG�0%(�:%(�-RLQW�9HQWXUHV��
SOHDVH�VHH�WKH�&LW\·V�0%(�:%(�3URFXUHPHQW�3URJUDP�5XOHV�RU�FRQWDFW�60%5·V�&HUWLILFDWLRQ�'LYLVLRQ�

�)� 2QO\�H[SHQGLWXUHV�WR�DQ�0%(�:%(�FRQWUDFWRU�WKDW�LV�SHUIRUPLQJ�D�&RPPHUFLDOO\�8VHIXO�)XQFWLRQ�VKDOO�
EH�FRXQWHG�WRZDUG�WKH�SURMHFW�JRDOV���,I�60%5�PDNHV�DQ�LQLWLDO�GHWHUPLQDWLRQ�WKDW�DQ�0%(�:%(�LV�QRW�
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SHUIRUPLQJ�D�&RPPHUFLDOO\�8VHIXO�)XQFWLRQ�JLYHQ�WKH�W\SH�RI�ZRUN�LQYROYHG�DQG�QRUPDO�LQGXVWU\�
SUDFWLFHV��WKH�0%(�:%(�PD\�SUHVHQW�HYLGHQFH�WR�UHEXW�WKLV�SUHVXPSWLRQ��

�*�7R�EH�FRXQWHG�WRZDUG�SURMHFW�JRDOV��0%(�:%(V�PXVW�EH�FHUWLILHG�E\�60%5�SULRU�WR�WKH�GXH�GDWH�WR�
VXEPLW�WKH�0%(�:%(�&RPSOLDQFH�3ODQ DV�VSHFLILHG�LQ�WKH�&LW\·V�VROLFLWDWLRQ�GRFXPHQWV���$�)LUP�WKDW�LV�
FHUWLILHG�DV�DQ�0%(�:%(�DW�WKH�WLPH�WKDW�WKH�0%(�:%(�&RPSOLDQFH�3ODQ LV�ILOHG�PD\�FHDVH�WR�EH�D�
FHUWLILHG�)LUP�EHIRUH�WKH�FRQWUDFW�LV�FRPSOHWHG���2QO\�WKH�YDOXH�RI�WKH�ZRUN�SHUIRUPHG�E\�VXFK�D�)LUP�
ZKLOH�LW�LV�FHUWLILHG�PD\�EH�FRXQWHG�WRZDUG�WKH�SURMHFW�JRDOV��

6HFWLRQ�9 'LVFORVXUH�RI�1RQ�&HUWLILHG�6XEFRQWUDFWRUV

3OHDVH�OLVW�DOO�NQRZQ�QRQ�FHUWLILHG�VXEFRQWUDFWRUV��XVLQJ�WKH�OHJDO�QDPH�XQGHU�ZKLFK�WKH\�DUH�UHJLVWHUHG�WR�GR�EXVLQHVV�
ZLWK�WKH &LW\�RI�$XVWLQ� WR�EH�XVHG�LQ�WKH�SHUIRUPDQFH�RI�WKLV�FRQWUDFW�� � ,I�%LGGHU ZLOO�QRW�XVH�DQ\�QRQ�FHUWLILHG�
)LUPV��SOHDVH�ZULWH�´1�$µ�LQ�WKH�ILUVW�ER[�RQ�WKLV�SDJH�

7KH�VFRSHV�RI�ZRUN�LQGLFDWHG�LQ�6HFWLRQ�9�ZLOO�EH�FRQVLGHUHG�VXEFRQWUDFWLQJ RSSRUWXQLWLHV IRU�0%(V�DQG�:%(V��
XQOHVV�LW�LV�GHPRQVWUDWHG�WKDW�FHUWLILHG�0%(V�RU�:%(V�DUH�XQDYDLODEOH�RU�GR�QRW�SRVVHVV�WKH�UHTXLUHPHQWV�LQ�WKH�
WHFKQLFDO�SRUWLRQ�RI�WKH�VROLFLWDWLRQ�WR�SHUIRUP�WKH�ZRUN�LQYROYHG� ,I�%LGGHU GLG�QRW�PHHW�WKH�SURMHFW�JRDOV��%LGGHU
PXVW�H[SODLQ LQ�WKH�VSDFH�SURYLGHG ZK\�0%(V�:%(V�ZHUH QRW�XVHG�DV�VXEFRQWUDFWRUV DQG�VXEPLW�GRFXPHQWDWLRQ�
IRU�WKH�VWDWHG�UHDVRQ�LI�DSSOLFDEOH��,I�%LGGHU GLG�PHHW�WKH�SURMHFW�JRDOV��SOHDVH LQGLFDWH�´*RDOV�0HWµ LQ�WKH�VSDFH�
SURYLGHG�

6HFWLRQ�9, 'LVFORVXUH�RI�6HFRQG�/HYHO�6XEFRQWUDFWRUV

3OHDVH�FRPSOHWH�WKLV�VHFWLRQ�LI�%LGGHUV NQRZV WKDW�RQH�RU�PRUH�RI�%LGGHU·V VXEFRQWUDFWRUV�ZLOO�VXEFRQWUDFW�SDUW�RI�
WKH�ZRUN�RI WKHLU FRQWUDFWV WR�VHFRQG�OHYHO�VXEFRQWUDFWRUV� ,Q�WKH�ODVW�OLQH�RI�HDFK�HQWU\�ER[��SOHDVH�ZULWH�WKH�QDPH�
RI�WKH�ILUVW�OHYHO�VXEFRQWUDFWRU WKDW�ZLOO�EH�VXEFRQWUDFWLQJ ZRUN�WR�WKH�VHFRQG�OHYHO�VXEFRQWUDFWRU���,GHQWLI\�VHFRQG�
OHYHO�VXEFRQWUDFWRUV�E\�WKH�OHJDO�QDPH�XQGHU�ZKLFK�WKH\�ZLOO�EH�UHJLVWHUHG�WR�GR�EXVLQHVV�ZLWK�WKH�&LW\��7KH�ILUVW�
OHYHO� VXEFRQWUDFWRU VKRXOG� EH� OLVWHG� LQ� 6HFWLRQ� ,9� RU� 6HFWLRQ� 9� ,I� %LGGHU LV QRW� DZDUH� RI� DQ\� VHFRQG�OHYHO�
VXEFRQWUDFWRUV��SOHDVH�ZULWH�´1�$µ�LQ�WKH�ILUVW�ER[�RQ�WKLV�SDJH�

$V�GLVFXVVHG�LQ�6HFWLRQ�,9�DERYH��ZKHQ�DQ�0%(�:%(�VXEFRQWUDFWRU VXEFRQWUDFWV�SDUW�RI�WKH�ZRUN�RI�LWV�FRQWUDFW�
WR�DQRWKHU�)LUP��WKH�YDOXH�RI�WKDW�VHFRQG�OHYHO�VXEFRQWUDFWRU�ZRUN�PD\�QRW�EH�FRXQWHG�WRZDUG�WKH�JRDOV�EDVHG�RQ�
WKH� LQLWLDO� VXEFRQWUDFWRU·V�0%(�:%(� FHUWLILFDWLRQ�� � 7KH� YDOXH� RI� WKH� VHFRQG�OHYHO� VXEFRQWUDFWRU ZRUN�PD\� EH�
FRXQWHG�WRZDUG�WKH�SURMHFW�JRDOV�RQO\�EDVHG�RQ�WKH�VHFRQG�OHYHO�VXEFRQWUDFWRU·V�RZQ�0%(�:%(�FHUWLILFDWLRQ��LI�
DQ\���:RUN�WKDW�DQ 0%(�:%(�VXEFRQWUDFWV WR�D�QRQ�FHUWLILHG�ILUP�GRHV�QRW�FRXQW�WRZDUG�WKH�JRDOV��:RUN�WKDW�DQ�
0%(�:%(�VXEFRQWUDFWRU FRQWUDFWV�WR�DQRWKHU�FHUWLILHG�ILUP�VKDOO�QRW�EH�FRXQWHG�WZLFH�WRZDUGV�WKH�JRDO�

6HFWLRQ�9,, 'LVFORVXUH�RI�3ULPDU\�DQG�$OWHUQDWH�7UXFNLQJ�6XEFRQWUDFWRUV

3OHDVH�FRPSOHWH�WKLV�VHFWLRQ�LI�WKH�SURMHFW�LQFOXGHV�WUXFNLQJ�RU�KDXOLQJ�VHUYLFHV�DV�D�VFRSH�RI�ZRUN���(DFK�WLPH�WKLV�
VFRSH�RI�ZRUN�LV�UHTXLUHG�RQ�WKH�SURMHFW��%LGGHU�PXVW�FRQWDFW�WKH�)LUP�OLVWHG�DV�WKH�SULPDU\�WUXFNLQJ�VXEFRQWUDFWRU�
LQ�WKLV�VHFWLRQ���,I�WKH�SULPDU\�WUXFNLQJ�VXEFRQWUDFWRU�LV�QRW�DYDLODEOH�RU�FDQQRW�SHUIRUP�WKH�HQWLUHW\�RI�WKH�ZRUN�DW�
WKH�WLPH�UHTXLUHG��%LGGHU�PD\�FRQWDFW�WKH�DOWHUQDWH�WUXFNLQJ�VXEFRQWUDFWRUV�LQ�WKH�RUGHU�WKDW�%LGGHU�OLVWV�WKHP�LQ�WKLV�
VHFWLRQ���,GHQWLI\�SULPDU\�DQG�DOWHUQDWH�WUXFNLQJ�VXEFRQWUDFWRUV�E\�WKH�OHJDO�QDPH�XQGHU�ZKLFK�WKH\�ZLOO�EH�UHJLVWHUHG�
WR�GR�EXVLQHVV�ZLWK�WKH�&LW\���%LGGHU�PXVW�FRQWDFW�WKH�SULPDU\�WUXFNLQJ�VXEFRQWUDFWRU�DW�OHDVW����KRXUV�EHIRUH�WKH�
ZRUN� LV� WR� EH� SHUIRUPHG�� � %LGGHU�ZLOO� QRW� QHHG� WR� VXEPLW� D� 5HTXHVW� IRU� &KDQJH� WR� XVH� WKH DOWHUQDWH� WUXFNLQJ�
VXEFRQWUDFWRUV� LI� %LGGHU� FRQWDFWHG� WKH� SULPDU\� WUXFNLQJ� VXEFRQWUDFWRU� ILUVW� DQG� WKHQ� SURFHHGHG� WR� FRQWDFW� WKH�
DOWHUQDWHV�LQ�WKH�RUGHU�%LGGHU�OLVWHG�WKHP�RQ�WKLV�VHFWLRQ���
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)RU�SXUSRVHV�RI�PHHWLQJ�WKH�SURMHFW�JRDOV�RU�VXEJRDOV�DW�WKH�0%(�:%(�&RPSOLDQFH�3ODQ�VWDJH��WKH�HQWLUH�YDOXH�RI�
WKLV� VFRSH� RI�ZRUN� VKDOO� EH� DVVLJQHG� WR� WKH� SULPDU\� WUXFNLQJ� VXEFRQWUDFWRU�� �$W� FRQWUDFW� FORVHRXW��0%(�:%(�
SDUWLFLSDWLRQ�ZLOO�EH�FRXQWHG�EDVHG�RQ�WKH�DFWXDO�XVDJH�RI�WKH�SULPDU\�DQG�DOWHUQDWH�WUXFNLQJ�VXEFRQWUDFWRUV�

6HFWLRQ�9,,, 0%(�:%(�&RPSOLDQFH 3ODQ &KHFNOLVW

3OHDVH�FRPSOHWH�WKH�0%(�:%(�&RPSOLDQFH�3ODQ &KHFNOLVW ZLWK�WKH�LQIRUPDWLRQ�UHTXHVWHG LI�WKH�VWDWHG�SURMHFW�JRDO�V��
DUH QRW�PHW�
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*22'�)$,7+�())2576 ,16758&7,216
�6HH�$SSHQGLFHV�%�DQG�'�

7KH�%LGGHU KDV�D UHVSRQVLELOLW\� WR�PDNH�D�SRUWLRQ�RI� WKH�ZRUN�DYDLODEOH� WR�0%(�:%(� VXEFRQWUDFWRUV� VR�DV� WR�
IDFLOLWDWH�PHHWLQJ�WKH�JRDOV�RU�VXEJRDOV���,I�WKH�%LGGHU FDQQRW�DFKLHYH�WKH�JRDOV�RU�VXEJRDOV� GRFXPHQWDWLRQ�RI WKH�
%LGGHU·V*RRG�)DLWK�(IIRUWV WR�DFKLHYH�WKH�JRDOV�RU�VXEJRDOV PXVW�EH�VXEPLWWHG�DW�WKH�VDPH�WLPH�DV�WKH�0%(�:%(�
&RPSOLDQFH�3ODQ� 7KH�60%5�'LUHFWRU�ZLOO�UHYLHZ�WKH�GRFXPHQWDWLRQ�SURYLGHG�DQG�GHWHUPLQH�LI�WKH�%LGGHU PDGH�
VXIILFLHQW�*RRG�)DLWK�(IIRUWV���7KDW�WKHUH�PD\�EH�VRPH�DGGLWLRQDO�FRVWV�LQYROYHG�LQ�VROLFLWLQJ�DQG�XVLQJ�0%(V�DQG�
:%(V� LV�QRW�D� VXIILFLHQW� UHDVRQ� IRU� D�%LGGHU·V� IDLOXUH� WR�PHHW� WKH�JRDOV� DQG� VXEJRDOV�� DV� ORQJ�DV� VXFK�FRVWV� DUH�
UHDVRQDEOH���+RZHYHU��D�%LGGHU LV�QRW�UHTXLUHG�WR�DFFHSW�D�KLJKHU�TXRWH�IURP�D�VXEFRQWUDFWRU LQ�RUGHU�WR�PHHW�D�JRDO�
RU�VXEJRDO���

&RQWDFWLQJ�3RWHQWLDO�0%(�:%(�6XEFRQWUDFWRUV

7KH�&LW\�KDV�GHWHUPLQHG�WKH�VFRSHV�RI�ZRUN�IRU�WKLV�SURMHFW�DQG�SURYLGHG�DQ�$YDLODELOLW\�/LVW�RI�DOO�WKH�0%(�DQG�
:%(�ILUPV�FHUWLILHG�WR�SHUIRUP�WKRVH�VFRSHV�� 7KH�$YDLODELOLW\�/LVW �$SSHQGL[�'� LV�LQFOXGHG�ZLWK�WKH�VROLFLWDWLRQ�
GRFXPHQWV DQG�KDV�WZR�VHFWLRQV��9HQGRUV�:LWKLQ�WKH�6LJQLILFDQW�/RFDO�%XVLQHVV�3UHVHQFH��6/%3��$UHD DQG�9HQGRUV�2XWVLGH�
WKH�6LJQLILFDQW�/RFDO�%XVLQHVV�3UHVHQFH��6/%3��$UHD���$V�SDUW�RI�*RRG�)DLWK�(IIRUWV��%LGGHUV�PXVW�FRQWDFW�DOO�ILUPV OLVWHG
LQ�WKH�9HQGRUV�:LWKLQ�WKH�6/%3�$UHD VHFWLRQ���3OHDVH�QRWH�WKDW�HYHU\�ILUP�RQ�WKH�$YDLODELOLW\�/LVW�² RXWVLGH�WKH�6/%3�
² LV &LW\�FHUWLILHG�DV�DQ�0%(�RU�:%(�IRU�SXUSRVHV�RI�PHHWLQJ�WKH�SURMHFW�JRDOV��DQG�%LGGHUV�DUH�HQFRXUDJHG�WR�
FRQWDFW� DOO� WKH� ILUPV�� � ,I� D� %LGGHU LGHQWLILHV� DQ� DGGLWLRQDO� VFRSH� RI� ZRUN� IRU� WKLV� SURMHFW QRW� LGHQWLILHG� LQ� WKH�
VROLFLWDWLRQ��WKH�%LGGHU PXVW�UHTXHVW�IURP�60%5�DQ�$YDLODELOLW\�/LVW�IRU�WKDW�VFRSH RI�ZRUN�DQG�FRQWDFW�DOO�ILUPV��LI�
DQ\��RQ�VXFK�OLVW�� 7KH�60%5�'LUHFWRU�GHWHUPLQHV�ZKHWKHU�WKH�%LGGHU KDV�PDGH�VXIILFLHQW�*RRG�)DLWK�(IIRUWV�LI�
JRDOV�RU�VXEJRDOV�DUH�QRW�PHW�

7KH�&LW\�QHLWKHU�ZDUUDQWV�WKH�FDSDFLW\ RU�DYDLODELOLW\�RI�DQ\�)LUP� QRU GRHV�WKH�&LW\ JXDUDQWHH�WKH�
SHUIRUPDQFH�RI�DQ\�)LUP�LQGLFDWHG�RQ�WKH�DYDLODELOLW\�OLVW���

7KH� DYDLODELOLW\� OLVW� LV� VRUWHG� LQ� QXPHULFDO� VHTXHQFH� E\�1DWLRQDO� ,QVWLWXWH� RI�*RYHUQPHQWDO� 3XUFKDVLQJ� �1,*3��
&RPPRGLW\�&RGH���,W�LQFOXGHV�DOO�FHUWLILHG�0%(�:%(�YHQGRUV�IRU�WKH�VFRSHV�RI�ZRUN�LGHQWLILHG�E\�WKH�&LW\�DV EHLQJ�
SRWHQWLDOO\�DSSOLFDEOH�WR�WKLV�SURMHFW���+RZHYHU��WKH�DYDLODELOLW\�OLVW�LV�QRW�D�FRPSUHKHQVLYH�LGHQWLILFDWLRQ�RI�DOO�DUHDV�
RI� SRWHQWLDO� VXEFRQWUDFWLQJ� RSSRUWXQLWLHV�� � ,I� D� %LGGHU LGHQWLILHV� RQH� RU� PRUH� ZRUN� DUHDV� WKDW� DUH� DSSURSULDWH�
VXEFRQWUDFWLQJ�RSSRUWXQLWLHV�WKDW�QRW�LQFOXGHG�RQ�WKH�DYDLODELOLW\�OLVW��WKH�%LGGHU VKDOO�FRQWDFW�60%5 WR�UHTXHVW�WKH�
DYDLODELOLW\ OLVW�IRU�0%(�DQG�:%(�)LUPV�LQ�WKRVH�DUHDV���5HTXHVWV�IRU�VXSSOHPHQWDO�DYDLODELOLW\�OLVWV�ZLOO�EH�HYDOXDWHG�
DV�D�SDUW�RI�WKH�%LGGHU·V�*RRG�)DLWK�(IIRUWV WR�PHHW�WKH�JRDOV�

,I�WKH�%LGGHU EHOLHYHV DQ\�RI�WKH�ZRUN�DUHDV�RQ�WKH�DYDLODELOLW\�OLVW�DUH�QRW�DSSOLFDEOH�WR�WKH�SURMHFW·V�VFRSH�RI�ZRUN�
RU�LI�WKH�%LGGHU EHOLHYHV WKDW�WKH�OLVWV�DUH�LQDFFXUDWH�� WKH�%LGGHU VKDOO�QRWLI\�WKH�DXWKRUL]HG�FRQWDFW�SHUVRQ RI�WKH�
FRQFHUQ LPPHGLDWHO\�DQG�SULRU� WR� VXEPLVVLRQ�RI� WKH� UHVSRQVH� WR� WKH�VROLFLWDWLRQ�� �$OO�%LGGHUV�ZLOO�EH�QRWLILHG� LQ�
ZULWLQJ�RI�DQ\�LQDFFXUDF\�E\�DGGHQGXP�WR�WKH�VROLFLWDWLRQ���&RQFHUQV�DERXW�D�SDUWLFXODU�0%(V�:%(·V�FHUWLILFDWLRQ�
VWDWXV�PD\�EH�DGGUHVVHG�WR�60%5 DW�60%5&RPSOLDQFH'RFXPHQWV#DXVWLQWH[DV�JRY� ,I�WKH�%LGGHU ZDQWV WR�XVH�D�
FHUWLILHG� VXEFRQWUDFWRU WKDW� GRHV� QRW� DSSHDU� RQ� WKLV� OLVW�� %LGGHU PD\� UHTXHVW IURP� 60%5 RU� YLVLW�
KWWSV���ZZZ�FL�DXVWLQ�W[�XV�ILQDQFHRQOLQH�YHQGRUBFRQQHFWLRQ�VHDUFK�YHQGRUV�FHUWYHQGRU�FIP IRU� SURRI� RI�
FHUWLILFDWLRQ�DQG�WKH�VSHFLILF�ZRUN�DUHDV�IRU�ZKLFK�WKH�VXEFRQWUDFWRU�KDV�EHHQ�FHUWLILHG�

$SSHQGL[�% SURYLGHV�D�IRUPDW�IRU�FROOHFWLQJ UHTXLUHG�LQIRUPDWLRQ�IURP�WKH�VXEFRQWUDFWRUV RQ�WKH�$YDLODELOLW\ /LVW�
7KH� LQIRUPDWLRQ�PXVW� EH� REWDLQHG DW� OHDVW� VHYHQ ��� EXVLQHVV� GD\V� SULRU� WR� WKH� VXEPLVVLRQ� RI� WKH�0%(�:%(�
&RPSOLDQFH�3ODQ� DOWHUQDWH�IRUPDWV�PD\�EH�DFFHSWDEOH�DV�ORQJ�DV�WKH\�JDWKHU�WKH�VDPH�UHTXLUHG�LQIRUPDWLRQ���,QFOXGHG�
ZLWK�WKH�VROLFLWDWLRQ�GRFXPHQWV�LV�DQ�DOSKDEHWL]HG OLVW FRQWDLQLQJ�WKH�QDPHV�DQG�DGGUHVVHV�RI�WKH 0%(�:%( )LUPV
OLVWHG�RQ�WKH�$SSHQGL[�'� 7KLV�OLVW�LV�LQ�ODEHO�IRUPDW�DQG�LV�GHVLJQHG�WR�IDFLOLWDWH�WKH�SULQWLQJ�RI�PDLOLQJ�ODEHOV�
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7KH�IROORZLQJ�FRGHV�DUH�XVHG�RQ�WKH�DYDLODELOLW\�OLVWV�

) )HPDOH 0 0DOH

$$�% $IULFDQ�$PHULFDQ + +LVSDQLF

$�1$ $VLDQ�1DWLYH�$PHULFDQ :�& &DXFDVLDQ

/2& $�ILUP·V�WZR�GLJLW�ORFDWLRQ�FRGH��H�J���6/�RU�
7;�

$8 $XVWLQ

6/ 6LJQLILFDQW�/RFDO�%XVLQHVV�3UHVHQFH��6/%3� 7; 2XWVLGH�6/%3

0%( $�ILUP�FHUWLILHG�DV�D�0LQRULW\�RZQHG�
%XVLQHVV�(QWHUSULVH

:%( $�ILUP�FHUWLILHG�DV�D�:RPDQ�RZQHG�%XVLQHVV�
(QWHUSULVH

0:%
$�ILUP�FHUWLILHG�DV�ERWK�D�0LQRULW\�RZQHG�	�
:RPDQ�RZQHG�%XVLQHVV�(QWHUSULVH :0%

$�ILUP�FHUWLILHG�DV�ERWK�D�:RPDQ�RZQHG�	�
0LQRULW\�RZQHG�%XVLQHVV�(QWHUSULVH

0:'%
$�ILUP�FHUWLILHG�DV�D�0LQRULW\�RZQHG��
:RPDQ�RZQHG��DQG�'LVDGYDQWDJHG�%XVLQHVV�
(QWHUSULVH

:0'%
$�ILUP�FHUWLILHG�DV�D�:RPDQ�RZQHG��0LQRULW\�
RZQHG��DQG�'LVDGYDQWDJHG�%XVLQHVV�(QWHUSULVH

*RRG�)DLWK�(IIRUWV�5HYLHZ

,I�JRDOV�DUH�QRW�PHW��60%5 ZLOO�H[DPLQH�WKH�0%(�:%(�&RPSOLDQFH�3ODQ DQG WKH�*RRG�)DLWK�(IIRUWV GRFXPHQWDWLRQ�
VXEPLWWHG�ZLWK� WKH�0%(�:%(�&RPSOLDQFH�3ODQ WR HQVXUH� WKDW� WKH�%LGGHU PDGH�*RRG�)DLWK�(IIRUWV WR�PHHW� WKH�
SURMHFW�JRDOV�RU�VXEJRDOV���,Q�GHWHUPLQLQJ ZKHWKHU�WKH %LGGHU KDV�PDGH *RRG�)DLWK�(IIRUWV��60%5 ZLOO�FRQVLGHU��DW�
D�PLQLPXP��WKH�%LGGHU·V HIIRUWV�WR�GR�WKH�IROORZLQJ�

�$� 6ROLFLW�FHUWLILHG�0%(�:%(�VXEFRQWUDFWRUV ZLWK�D�6LJQLILFDQW�/RFDO�%XVLQHVV�3UHVHQFH��6/%3��DQG�UHTXHVW�D�
UHVSRQVH�IURP WKRVH�LQWHUHVWHG�VXEFRQWUDFWRUV ZKR�EHOLHYH�WKH\�KDYH�WKH�FDSDELOLW\�WR�SHUIRUP�WKH�ZRUN�RI�
WKH�FRQWUDFW�WKURXJK�DW�OHDVW�WZR�UHDVRQDEOH� DYDLODEOH��DQG�YHULILDEOH�PHDQV���7KH�%LGGHU PXVW�VROLFLW�WKLV�
LQWHUHVW�PRUH�WKDQ�VHYHQ�����EXVLQHVV�GD\V�SULRU�WR�VXEPLVVLRQ�RI�WKH�0%(�:%(�&RPSOLDQFH�3ODQ WR DOORZ�
VXIILFLHQW�WLPH�IRU�WKH�0%(V�RU�:%(V�WR�UHVSRQG����7KH�GDWH�ELGV�SURSRVDOV�DUH�GXH�WR�WKH &LW\�VKRXOG�QRW�
EH�LQFOXGHG�LQ�WKH�VHYHQ�GD\�VROLFLWDWLRQ�FULWHULD�� 7KH�%LGGHU PXVW�VWDWH�D�VSHFLILF�DQG�YHULILDEOH�UHDVRQ�IRU�
QRW�FRQWDFWLQJ�HDFK�FHUWLILHG�)LUP�ZLWK�D�VLJQLILFDQW�ORFDO�EXVLQHVV�SUHVHQFH�

�%� 3URYLGH� LQWHUHVWHG� 0%(V�:%(V� ZLWK� DGHTXDWH� LQIRUPDWLRQ� DERXW� WKH� SODQV�� VSHFLILFDWLRQV�� DQG�
UHTXLUHPHQWV� RI� WKH� FRQWUDFW�� LQFOXGLQJ� DGGHQGD�� LQ� D� WLPHO\�PDQQHU�� WR� DVVLVW� WKHP� LQ UHVSRQGLQJ� DQG�
VXEPLWWLQJ�D�SURSRVDO�

�&� 1HJRWLDWH�LQ�JRRG�IDLWK�ZLWK�LQWHUHVWHG�0%(V�:%(V�WKDW�KDYH�VXEPLWWHG�ELGV�SURSRVDOV WR�WKH�%LGGHU���$Q�
0%(�:%(�WKDW KDV�VXEPLWWHG�D�ELG�WR�D�%LGGHU EXW�KDV�QRW�EHHQ�FRQWDFWHG�ZLWKLQ�ILYH�����EXVLQHVV�GD\V�RI�
VXEPLVVLRQ�RI�WKH�ELG�PD\�FRQWDFW�60%5�WR�UHTXHVW�D�PHHWLQJ�ZLWK�WKH�%LGGHU�� �(YLGHQFH�RI�JRRG�IDLWK�
QHJRWLDWLRQ�LQFOXGHV�WKH�QDPHV��DGGUHVVHV��DQG�WHOHSKRQH�QXPEHUV�RI�0%(V�:%(V�WKDW�ZHUH�FRQVLGHUHG��D�
GHVFULSWLRQ�RI� WKH� LQIRUPDWLRQ�SURYLGHG� UHJDUGLQJ� WKH�SODQV�DQG� VSHFLILFDWLRQV� IRU� WKH�ZRUN� VHOHFWHG� IRU�
VXEFRQWUDFWLQJ��DQG�HYLGHQFH�DV�WR�ZK\�DGGLWLRQDO�DJUHHPHQWV�FRXOG�QRW�EH�UHDFKHG�IRU�0%(V�:%(V�WR�
SHUIRUP�WKH�ZRUN���%LG�VKRSSLQJ�LV�SURKLELWHG��

�'� 6HOHFW�SRUWLRQV�RI�WKH�ZRUN�WR�EH�SHUIRUPHG�E\�0%(V�:%(V�LQ�RUGHU�WR�LQFUHDVH�WKH�OLNHOLKRRG�WKDW�WKH�
0%(�:%(�JRDOV�RU�VXEJRDOV�ZLOO�EH�PHW��7KLV� LQFOXGHV��ZKHUH�DSSURSULDWH��EUHDNLQJ� RXW�FRQWUDFW�ZRUN�
LWHPV�LQWR�HFRQRPLFDOO\�IHDVLEOH�XQLWV�WR�IDFLOLWDWH�0%(�:%(�SDUWLFLSDWLRQ��HYHQ�ZKHQ�WKH�%LGGHU PLJKW�
RWKHUZLVH�SUHIHU�WR�SHUIRUP�WKHVH�ZRUN�LWHPV�ZLWK�LWV�RZQ�IRUFHV�
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�(� 3XEOLVK� VROLFLWDWLRQ� QRWLFH� LQ� D� ORFDO� SXEOLFDWLRQ� �L�H�� QHZVSDSHU�� WUDGH� DVVRFLDWLRQ� SXEOLFDWLRQ�� RU� YLD�
HOHFWURQLF�VRFLDO�PHGLD��

�)� 8VH�WKH�VHUYLFHV�RI�DYDLODEOH�FRPPXQLW\�RUJDQL]DWLRQV��PLQRULW\�SHUVRQV�ZRPHQ�FRQVXOWDQWV· RU JURXSV LQ�
WKH� DSSOLFDEOH� ILHOG� IRU� WKH� W\SH� RI�ZRUN� GHVFULEHG� LQ� WKLV� VROLFLWDWLRQ�� ORFDO�� VWDWH� DQG� IHGHUDO�PLQRULW\�
SHUVRQV�ZRPHQ�EXVLQHVV�DVVLVWDQFH�RIILFHV��DQG�RWKHU�RUJDQL]DWLRQV�DV�DOORZHG�RQ�D�FDVH�E\�FDVH�EDVLV�WR�
SURYLGH�DVVLVWDQFH�LQ�WKH�UHFUXLWPHQW�DQG�SODFHPHQW�RI�0%(V�:%(V�

�*� 6HHN�JXLGDQFH�IURP�60%5�RQ�DQ\�TXHVWLRQV�UHJDUGLQJ�FRPSOLDQFH�ZLWK�WKLV�VHFWLRQ�

7KH� IROORZLQJ� IDFWRUV�PD\� DOVR� EH� FRQVLGHUHG� E\�60%5� LQ� GHWHUPLQLQJ� FRPSOLDQFH� WKURXJK� JRRG� IDLWK� HIIRUWV��
KRZHYHU��WKH\�DUH�QRW�LQWHQGHG�WR�EH�D�PDQGDWRU\�FKHFNOLVW��QRU�DUH�WKH\�LQWHQGHG�WR�EH�H[FOXVLYH�RU�H[KDXVWLYH�

�$� :KHWKHU�WKH�%LGGHU PDGH�HIIRUWV�WR�DVVLVW�LQWHUHVWHG�0%(V�:%(V�LQ�REWDLQLQJ�ERQGLQJ��OLQHV�RI�FUHGLW��RU�
LQVXUDQFH�DV�UHTXLUHG�E\�WKH�&LW\�RU�FRQVXOWDQW�

�%� :KHWKHU� WKH� %LGGHU PDGH� HIIRUWV� WR� DVVLVW� LQWHUHVWHG� 0%(V�:%(V� LQ� REWDLQLQJ� QHFHVVDU\� HTXLSPHQW��
VXSSOLHV��PDWHULDOV��RU�UHODWHG�DVVLVWDQFH�RU�VHUYLFHV�

,Q�DVVHVVLQJ�PLQLPXP�JRRG�IDLWK�HIIRUWV��60%5 PD\�FRQVLGHU�ZKHWKHU�WKH�%LGGHU VRXJKW�DVVLVWDQFH�IURP�60%5�RQ�
DQ\�TXHVWLRQV�UHODWHG�WR�FRPSOLDQFH�ZLWK�WKLV�VHFWLRQ���,Q�DGGLWLRQ��60%5�PD\�DOVR�FRQVLGHU�WKH�SHUIRUPDQFH�RI�
RWKHU�%LGGHUV VXFFHVVIXOO\�PHHWLQJ�WKH�JRDOV��

7KH�DELOLW\�RU�GHVLUH�RI�D�%LGGHU WR�SHUIRUP�WKH�ZRUN�RI�D�FRQWUDFW�ZLWK�LWV�RZQ�RUJDQL]DWLRQ�GRHV�QRW�UHOLHYH�WKH�
%LGGHU RI�WKH�UHVSRQVLELOLW\�WR�PDNH�*RRG�)DLWK�(IIRUWV���

%LGGHUV PD\� UHMHFW�0%(�:%(V� DV� XQTXDOLILHG� RQO\� IROORZLQJ� WKRURXJK� LQYHVWLJDWLRQ�RI� WKHLU� FDSDELOLWLHV�� �7KH�
0%(�:%(·V�PHPEHUVKLS�RU�ODFN�RI�PHPEHUVKLS�LQ�VSHFLILF�JURXSV��RUJDQL]DWLRQV��RU�DVVRFLDWLRQV��DQG�SROLWLFDO�RU�
VRFLDO�DIILOLDWLRQV��IRU�H[DPSOH�XQLRQ�RU�QRQ�XQLRQ�HPSOR\HH�VWDWXV���DUH�QRW�OHJLWLPDWH�FDXVHV�IRU�WKH�UHMHFWLRQ�RU�
QRQ�VROLFLWDWLRQ RI�ELGV�SURSRVDOV�LQ�WKH�%LGGHU·V�HIIRUWV�WR�PHHW WKH�SURMHFW�JRDOV�RU�VXEJRDOV�

$W� D� PLQLPXP�� WKH� IROORZLQJ� VKRXOG� EH� VXEPLWWHG� WR� VXSSRUW� *RRG� )DLWK� (IIRUW� GRFXPHQWDWLRQ�
�GRFXPHQWDWLRQ�LV�QRW�OLPLWHG�WR�WKLV�OLVW��

x )D[�ORJV��HPDLOV��DQG�RU�FRSLHV�RI�GRFXPHQWV�VHQW�WR�ILUPV�ZLWKLQ�WKH�6/%3�DUHD
x &RSLHV� RI�ZULWWHQ� FRUUHVSRQGHQFH� WR� FHUWLILHG� ILUPV� �LQFOXGH� QDPHV�� DGGUHVVHV�� DQG RWKHU� LGHQWLI\LQJ�

LQIRUPDWLRQ�
x 3KRQH�ORJV�ZLWK�UHVSRQVHV��3KRQH�FRQWDFWV��DORQH��ZLOO�QRW�EH�VXIILFLHQW��
x /LVWV�DQG�FRSLHV�RI�OHWWHUV�VHQW�E\�PDLO��KDQG�GHOLYHUHG��RU�H�PDLOHG
x %UHDNGRZQ�RI�QHJRWLDWLRQV�PDGH�ZLWK�FHUWLILHG�ILUPV
x &RSLHV�RI�DGYHUWLVHPHQWV�ZLWK�ORFDO�QHZVSDSHUV��WUDGH�DVVRFLDWLRQV� &KDPEHUV�RI�&RPPHUFH�DQG�RU�DQ\�

RWKHU�SXEOLF�PHGLD
x 2WKHU�FRPPXQLFDWLRQV�UHJDUGLQJ�FRQWDFWV�ZLWK�WUDGH�DVVRFLDWLRQV�DQG�&KDPEHUV�RI�&RPPHUFH

7KH�IROORZLQJ�DGGLWLRQDO�*RRG�)DLWK�(IIRUWV�IDFWRUV�PD\�DOVR�EH�FRQVLGHUHG�
x &RSLHV�RI�HPDLOV�RU�SKRQH�ORJV�UHJDUGLQJ�DVVLVWDQFH�LQ�ERQGLQJ��OLQHV�RI�FUHGLW��RU�LQVXUDQFH��DV�UHTXLUHG�

E\�&LW\�RU�&RQVXOWDQW�
x &RSLHV� RI� HPDLOV� RU� SKRQH� ORJV� UHJDUGLQJ� DVVLVWDQFH� LQ� REWDLQLQJ� HTXLSPHQW�� VXSSOLHV�� PDWHULDOV�� RU�

VHUYLFHV
x &RSLHV�RI�DOO�SURSRVDOV�UHFHLYHG�LQ�UHVSRQVH�WR�%LGGHU FRQWDFWLQJ�RWKHU�)LUPV
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3267�$:$5'�,16758&7,216
�6HH�$SSHQGL[�&�

&RQILUPDWLRQ�/HWWHUV

$OO�%LGGHUV�DUH�UHTXLUHG�WR�LQFOXGH�FRSLHV�RI�WKH�FRQILUPDWLRQ�OHWWHUV�UHFHLYHG�IURP VXEFRQWUDFWRUV��FRQILUPLQJ�WKH�
6XEFRQWUDFWRUV· ZLOOLQJQHVV�WR�SURYLGH�VHUYLFHV�VKRXOG�WKH�FRQWUDFW EH�DZDUGHG�

&KDQJHV� WR� WKH�0%(�:%(�&RPSOLDQFH� 3ODQ LQFOXGLQJ DGGLWLRQV�� GHOHWLRQV�� FRQWUDFW� FKDQJHV�� RU� VXEVWLWXWLRQV� RI�
VXEFRQWUDFWRUV�DUH�SHUPLWWHG�RQO\�DIWHU�FRQWUDFW�H[HFXWLRQ�DQG�RQO\�ZLWK�SULRU�ZULWWHQ�DSSURYDO�RI�60%5���5HTXHVW�
IRU� FKDQJHV� WR� WKH�0%(�:%(�&RPSOLDQFH� 3ODQ PXVW EH� VXEPLWWHG� RQ� WKH� 5HTXHVW� IRU� &KDQJH� RI�0%(�:%(�
&RPSOLDQFH�3ODQ )RUP IRU�DOO�OHYHOV�RI�VXEFRQWUDFWLQJ DQG�PXVW�EH�DSSURYHG�E\�WKH�60%5�'LUHFWRU�SULRU�WR�DGGLQJ��
GHOHWLQJ��FKDQJLQJ�RU�VXEVWLWXWLQJ�DQ\�VXEFRQWUDFWRU�

3RVW�$ZDUG�0RQLWRULQJ

7KH�&LW\�ZLOO�PRQLWRU SRVW�DZDUG�FRPSOLDQFH�LQIRUPDWLRQ�UHJDUGLQJ�WKH�XVH�RI�FHUWLILHG�0%(�:%( )LUP�V��OLVWHG�
RQ�WKH�0%(�:%(�&RPSOLDQFH�3ODQ� 7KH�%LGGHU ZLOO�EH�UHTXLUHG�WR�VXEPLW�SRVW�DZDUG�UHSRUWV�GHWDLOLQJ�WKH�XWLOL]DWLRQ�
RI�DOO�VXEFRQWUDFWRUV���7KH�UHSRUWV�DQG�RWKHU�LQIRUPDWLRQ�UHJDUGLQJ�SRVW�DZDUG�FRPSOLDQFH�ZLOO�EH�GLVFXVVHG�ZLWK�
WKH�VXFFHVVIXO�%LGGHU� 7KH�IROORZLQJ�LQIRUPDWLRQ�RQ�3D\PHQW�9HULILFDWLRQ��&KDQJH�2UGHU�&RQWUDFW�$PHQGPHQWV��
DQG�3URJUHVVLYH�6DQFWLRQV�SURYLGHV�DQ�RYHUYLHZ�RI�VRPH�RI�WKH�SRVW�DZDUG�PRQLWRULQJ�SURFHVV�

� 3D\PHQW�9HULILFDWLRQ

%LGGHUV�DUH�DGYLVHG�WKDW�WKH�FRQWUDFW�UHVXOWLQJ�IURP�WKLV�VROLFLWDWLRQ�LQFOXGHV�D�VXEFRQWUDFWRU SD\PHQWV�FODXVH���7KLV�
FODXVH�UHTXLUHV�DOO�VXEFRQWUDFWRUV�WR�EH�SDLG�ZLWKLQ�WHQ������FDOHQGDU�GD\V�IURP�WKH�GDWH�WKDW�WKH�%LGGHU�KDV�EHHQ�
SDLG�E\�WKH�&LW\�IRU�LQYRLFHV�VXEPLWWHG�E\�VXEFRQWUDFWRUV�

7KH�%LGGHU�VKDOO�VXEPLW�D�6XEFRQWUDFWRU�6XSSOLHU�$ZDUGV�DQG ([SHQGLWXUHV�5HSRUW WR�WKH�SURMHFW�PDQDJHU�DQG�RU�FRQWUDFW�
DGPLQLVWUDWRU DW WKH�WLPH�VSHFLILHG�E\�WKH�PDQDJLQJ�GHSDUWPHQW���7KH�UHSRUW�VKDOO�EH�LQ�WKH�IRUPDW�UHTXLUHG�E\�WKH�
&LW\�DQG�VKDOO�LQFOXGH�DOO�DZDUGV�DQG�SD\PHQWV�WR�VXEFRQWUDFWRUV�IRU�JRRGV�DQG�VHUYLFHV�SURYLGHG�XQGHU�WKH�FRQWUDFW�
GXULQJ�WKH�SUHYLRXV�PRQWK���7KLV�UHSRUW�PD\�EH�XVHG�E\�WKH�&LW\�WR�YHULI\�XWLOL]DWLRQ�RI�DQG�SD\PHQW�WR�0%(V�DQG�
:%(V�

7KH�%LGGHU�DQG�RU�DQ\�VXEFRQWUDFWRU ZKRVH�VXEFRQWUDFWV�DUH�EHLQJ�FRXQWHG�WRZDUG�WKH�0%(�:%(�UHTXLUHPHQWV�
VKDOO� DOORZ� WKH�&LW\� DFFHVV� WR� UHFRUGV� UHODWLQJ� WR� WKH�FRQWUDFW�� LQFOXGLQJ�EXW�QRW� OLPLWHG� WR�� VXEFRQWUDFWV��SD\UROO�
UHFRUGV�� WD[� LQIRUPDWLRQ� DQG�DFFRXQWLQJ�UHFRUGV��IRU�WKH�SXUSRVH�RI�GHWHUPLQLQJ�ZKHWKHU�WKH�0%(V�:%(V DUH�
SHUIRUPLQJ�WKH�VFKHGXOHG�VXEFRQWUDFW�ZRUN�

,Q�GHWHUPLQLQJ�DFKLHYHPHQW�RI�0%(�:%(�JRDOV��WKH�SDUWLFLSDWLRQ�RI�DQ�0%(�:%(�VXEFRQWUDFWRU VKDOO�QRW�EH�
FRXQWHG�XQWLO�WKH�DPRXQW�EHLQJ�FRXQWHG�WRZDUG�WKH�JRDO�KDV�EHHQ�SDLG�

� &KDQJH�2UGHU�&RQWUDFW�$PHQGPHQWV

7KH�JRDOV�RQ�WKLV�FRQWUDFW�VKDOO�DOVR�DSSO\�WR�FKDQJH�RUGHUV�WKDW�UHTXLUH�ZRUN�EH\RQG�WKH�VFRSH�V��RI�WUDGHV�RULJLQDOO\�
UHTXLUHG� WR� DFFRPSOLVK� WKH�SURMHFW�� �7KH�%LGGHU LV� UHTXLUHG� WR�PDNH�*RRG�)DLWK�(IIRUWV� WR�REWDLQ�0%(�:%(�
SDUWLFLSDWLRQ�IRU�DGGLWLRQDO�VFRSHV�RI�ZRUN��

&KDQJH�RUGHUV�WKDW�GR�QRW�DOWHU�WKH�W\SH�RI�WUDGHV�RULJLQDOO\�UHTXLUHG�WR�DFFRPSOLVK�WKH�SURMHFW�PD\�EH�XQGHUWDNHQ�
XVLQJ�WKH�VXEFRQWUDFWRUV�DOUHDG\�XQGHU�FRQWUDFW�WR�WKH�%LGGHU���3URMHFW�PDQDJHUV�ZLOO�KDYH�DXWRPDWLF�60%5�DSSURYDO�
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WR�DXWKRUL]H�DQ\�FKDQJH�RUGHU�WKDW� LQFUHDVHV WKH�FRQWUDFW�DPRXQW�IRU�DQ�H[LVWLQJ FHUWLILHG�VXEFRQWUDFWRU DQG�LV�
ZLWKLQ WKH�H[LVWLQJ�VFRSH�EHLQJ�SHUIRUPHG�E\�WKDW�VXEFRQWUDFWRU�

� 3URJUHVVLYH 6DQFWLRQV

7KH�VXFFHVVIXO�%LGGHU·V�0%(�:%(�&RPSOLDQFH�3ODQ�ZLOO EH�LQFRUSRUDWHG�LQWR�WKH�UHVXOWLQJ�FRQWUDFW ZLWK�WKH�&LW\
DQG�VKDOO�EH�FRQVLGHUHG�SDUW�RI�WKH�FRQVXOWDQW·V�SHUIRUPDQFH�UHTXLUHPHQWV���3URJUHVVLYH�VDQFWLRQV�PD\�EH�LPSRVHG�
IRU�IDLOXUH�WR�FRPSO\�ZLWK�&KDSWHU����$ RI�WKH�&LW\�&RGH��LQFOXGLQJ�

x 3URYLGLQJ�IDOVH�RU�PLVOHDGLQJ�LQIRUPDWLRQ�LQ�*RRG�)DLWK�(IIRUWV�GRFXPHQWDWLRQ��SRVW�DZDUG�FRPSOLDQFH��
RU�RWKHU�3URJUDP�RSHUDWLRQV�

x 6XEVWLWXWLQJ�6XEFRQWUDFWRUV�ZLWKRXW�ILUVW�UHFHLYLQJ�DSSURYDO IRU�VXFK�VXEVWLWXWLRQV��ZKLFK�PD\�LQFOXGH�
WKH�DGGLWLRQ�RI�DQ�XQDSSURYHG�6XEFRQWUDFWRU DQG�IDLOXUH�WR�XVH�D�6XEFRQWUDFWRU OLVWHG�LQ�WKH�DSSURYHG�
0%(�:%(�&RPSOLDQFH�3ODQ���DQG

x )DLOXUH�WR�FRPSO\�ZLWK�WKH�DSSURYHG�0%(�:%(�&RPSOLDQFH�3ODQ�ZLWKRXW DQ�DSSURYHG�5HTXHVW�IRU�
&KDQJH��DQ�DSSURYHG�&KDQJH�2UGHU��RU�RWKHU�DSSURYHG�FKDQJH�WR�WKH�&RQWUDFW�

3OHDVH�UHIHU�WR�6HFWLRQ����$����RI�WKH�&LW\�&RGH�DQG�60%5�5XOH������IRU�DGGLWLRQDO�LQIRUPDWLRQ�
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0%(�:%(�&203/,$1&(�3/$1�
$OO�DSSOLFDEOH�VHFWLRQV PXVW�EH�FRPSOHWHG�DQG�VXEPLWWHG�E\�WKH�GXH�GDWH�DQG�WLPH DV�LQGLFDWHG�LQ�WKH�VROLFLWDWLRQ�GRFXPHQWV�

7KH�%LGGHU�5HVSRQGHQW�E\�VXEPLWWLQJ�DQG�VLJQLQJ WKLV VROLFLWDWLRQ¶V������IRUP��XQGHUVWDQG�DQG�DJUHH�WKDW�WKH�0%(�:%(�
&RPSOLDQFH�3ODQ�VXEPLWWHG�DV�D�SDUW�RI�WKH�ELG�SURSRVDO�VKDOO�EHFRPH�D�SDUW�RI�WKH�FRQWUDFW�ZLWK�WKH�&LW\�RI�$XVWLQ��7KH�
%LGGHU�5HVSRQGHQW�IXUWKHU�XQGHUVWDQG�WKDW�WKH�&LW\�RI�$XVWLQ¶V�0LQRULW\�RZQHG�DQG�:RPHQ�RZQHG�%XVLQHVV�(QWHUSULVH�
3URFXUHPHQW�3URJUDP�2UGLQDQFH��DQG�WKH�6PDOO�DQG�0LQRULW\�%XVLQHVV�5HVRXUFHV�'HSDUWPHQW��60%5��5XOHV�VKDOO�DSSO\�

6HFWLRQ�,�³ 3URMHFW�,GHQWLILFDWLRQ�DQG�*RDOV
3URMHFW�1DPH
6ROLFLWDWLRQ�1XPEHU

3URMHFW�*RDOV�RU�6XEJRDOV
&RPELQHG 0%(�:%( �
0%( �
$IULFDQ�$PHULFDQ �
+LVSDQLF� �
$VLDQ�1DWLYH $PHULFDQ �
:%( �

6HFWLRQ�,,�³ %LGGHU�&RPSDQ\�,QIRUPDWLRQ
&RPSDQ\ 1DPH
$GGUHVV
&LW\��6WDWH�=LS
3KRQH
)D[� (�0DLO
1DPH�RI�&RQWDFW�3HUVRQ

,V�\RXU�FRPSDQ\�UHJLVWHUHG�RQ�
9HQGRU�&RQQHFWLRQ"��

<HV� ,I�\HV��SURYLGH�9HQGRU�&RGH BBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

1R� $OO�YHQGRUV� 6XEFRQVXOWDQWV DQG�FRQVXOWDQWV�PXVW�UHJLVWHU�ZLWK�&2$·V�
9HQGRU�&RQQHFW�SULRU�WR�DZDUG���6HH�/LQN�IRU�UHJLVWUDWLRQ�LQIRUPDWLRQ�DW�
KWWSV���ZZZ�DXVWLQWH[DV�JRY�ILQDQFHRQOLQH�ILQDQFH�LQGH[�FIP

,V�\RXU�FRPSDQ\�&2$�0�:%(�
FHUWLILHG"��

<HV� 1R� �,I�\HV��SOHDVH�LQGLFDWH W\SHV�EHORZ�

�� 0%(� :%(� 0%(�:%(� -RLQW�9HQWXUH�

�� $$� +� $�1� :%(�

&LW\�RI�$XVWLQ�60%5�8VH�2QO\

,�KDYH�UHYLHZHG�WKLV�&RPSOLDQFH�3ODQ�DQG�IRXQG�WKDW�WKH�%LGGHU +$6 +$6�127 FRPSOLHG�DV�SHU�WKH�&LW\�&RGH�&KDSWHU����$�WKURXJK�*)(�

5HYLHZLQJ�&RXQVHORU��BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB 'DWH��BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

,�KDYH�UHYLHZHG�WKLV�&RPSOLDQFH�3ODQ�DQG�KDYH�IRXQG�WKH %LGGHU�&203/,$17� 121�&203/,$17�

'LUHFWRU��$VVLVWDQW�'LUHFWRU�BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB 'DWH��BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
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6HFWLRQ�,,,�³0%(�:%(�&RPSOLDQFH�3ODQ�6XPPDU\
'LUHFWLRQV�

x )RU�HDFK�VXEFRQWUDFWRU OLVWHG�LQ�6HFWLRQV�,9� 9� 9,�RU�9,,��ILOO�LQ�DOO�EODQNV��LI�DSSOLFDEOH��

x )RU�SURMHFW�SDUWLFLSDWLRQ�QXPEHUV�XVH�DQ�(;$&7�QXPEHU�

x *RDO�SHUFHQWDJHV�VKRXOG�EH�EDVHG�RQ�WKH�%DVH�%LG�DPRXQW�RQO\��$OORZDQFHV�DUH�QRW�LQFOXGHG�

x $OWHUQDWHV�DUH�QRW�UHFRUGHG�RQ�WKLV�0%(�:%(�&RPSOLDQFH�3ODQ�

x ,I�ELGGHU�LV�D�FHUWLILHG�0%(�:%(��LQFOXGH�SDUWLFLSDWLRQ�GHWDLOV�LQ�WKH�%LGGHU�ER[�21/<�

x 0%(�:%(�&RPSOLDQFH�3ODQV�QRW�FRPSO\LQJ�ZLWK�WKHVH�UHTXLUHPHQWV�VKDOO�EH�UHMHFWHG�DV�QRQ�UHVSRQVLYH�

,V�WKH�VWDWHG�SURMHFW�JRDO�RI�WKH�VROLFLWDWLRQ�PHW"��,I�QR��DWWDFK�GRFXPHQWDWLRQ�RI�*RRG�)DLWK�(IIRUWV� <HV� 1R�

352326('�3$57,&,3$7,21�*2$/6
8VH�WKLV�VHFWLRQ�WR�FDOFXODWH�SDUWLFLSDWLRQ�

,QFOXGH�DOO�GHWDLOV�LQFOXGLQJ WKH�WRWDO�GROODU�DPRXQW�DQG�SHUFHQWDJH�IRU�HDFK�FDWHJRU\�ZKHUH�DSSOLFDEOH�

0%(�:%(�3URMHFW�*RDO %LGGHU�3DUWLFLSDWLRQ�*RDO
$IULFDQ�$PHULFDQ � � �

+LVSDQLF � � �
$VLDQ�1DWLYH�$PHULFDQ � � �

:%( � � �
0%( � � �

0%(�:%(�&RPELQHG � � �
1RQ�&HUWLILHG � �

7RWDO�6XEFRQWUDFWRU�$PRXQW � �
%LGGHU·V�2ZQ�3DUWLFLSDWLRQ

�OHVV�DQ\�VXEFRQWUDFWHG�DPRXQW�
$UH�\RX�FRXQWLQJ�\RXU�RZQ�SDUWLFLSDWLRQ�WRZDUG�

WKH�JRDOV"��LI�\HV��LQGLFDWH�EHORZ�
$$ +,6� 1�$� :%(� 0%(

� �

%DVH�%LG�$PRXQW �6XEV���%LGGHU�DPRXQW����������������� ��BBBBBBBBBBBBBBBBB���� ��� �

)RU�60%5�8VH�2QO\�

9HULILHG�SDUWLFLSDWLRQ�IRU�HDFK�FDWHJRU\�

$IULFDQ�$PHULFDQ�BBBBBBB����+LVSDQLF�BBBBBBB����$VLDQ�1DWLYH�$PHULFDQ�BBBBBBB�� :%(�BBBBBBB��

0%(�BBBBBBB����:%(��BBBBBBB�� &RPELQHG�0%(�:%(�BBBBBBB��

3ULPH��BBBBBBB���1RQ�&HUWLILHG�BBBBBBB��������������
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6HFWLRQ�,9�³ 'LVFORVXUH�RI�0%(�DQG�:%(�6XEFRQWUDFWRUV
�'XSOLFDWH�DV�1HHGHG�

1RWH�
x )LOO�LQ�DOO�WKH�EODQNV��XVH�´QRQHµ�RU�´1�$µ�ZKHUH�DSSURSULDWH��
x )LOO�LQ�QDPHV�RI�0%(�:%(�FHUWLILHG�)LUPV�DV�UHJLVWHUHG�ZLWK�&LW\�RI�$XVWLQ�9HQGRU�&RQQHFWLRQ�
x 6HOHFW�HLWKHU�0%(�RU�:%(�IRU�GXDOO\�FHUWLILHG�ILUPV�WR�LQGLFDWH�ZKLFK�FHUWLILFDWLRQ�ZLOO�FRXQW�WRZDUGV�WKH�0%(�RU�:%(�JRDO��
x /LVW�RQO\�WKH�VFRSHV�RI�ZRUN�WKDW�\RX�LQWHQG�WKH�VXEFRQWUDFWRU�WR�SHUIRUP��'R�QRW�OLVW�DOO�VFRSHV�D�VXEFRQWUDFWRU�FDQ�SHUIRUP�
x &RQWDFW�60%5�WR� UHTXHVW�DQ�DYDLODELOLW\� OLVW�RI�FHUWLILHG�)LUPV�IRU�DGGLWLRQDO�VFRSHV�RI�ZRUN� WKDW�ZHUH�QRW� LQFOXGHG�RQ� WKH RULJLQDO�

DYDLODELOLW\�OLVW�

1DPH�RI�0%(�:%(�&HUWLILHG�)LUP�
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ�'DWD 0%( :%( *HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
)D[�	�(PDLO�$GGUHVV
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV
$PRXQW�RI�6XEFRQWUDFW � �

1DPH�RI�0%(�:%(�&HUWLILHG�)LUP�
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ�'DWD 0%(��� :%(���*HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
)D[�	�(PDLO�$GGUHVV
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV
$PRXQW�RI�6XEFRQWUDFW � �

1DPH�RI�0%(�:%(�&HUWLILHG�)LUP�
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ�'DWD 0%(��� :%(���*HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
)D[�	�(PDLO�$GGUHVV
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV
$PRXQW�RI�6XEFRQWUDFW � �

1DPH�RI�0%(�:%(�&HUWLILHG�)LUP�
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ�'DWD 0%(��� :%(���*HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
)D[�	�(PDLO�$GGUHVV
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV
$PRXQW�RI�6XEFRQWUDFW � �
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���$�&RQVWUXFWLRQ�0%(�:%(�&RPSOLDQFH�3ODQ�3DFNHW �� 5HYLVHG�$XJXVW�����

6HFWLRQ�9³ 'LVFORVXUH�RI�1RQ�&HUWLILHG 6XEFRQWUDFWRUV
�'XSOLFDWH�DV�1HHGHG�

1RWH�
x )LOO�LQ�DOO�WKH�EODQNV��XVH�´QRQHµ�RU�´1�$µ�ZKHUH�DSSURSULDWH��
x 0%(�:%(�&RPSOLDQFH�3ODQV�QRW�FRPSO\LQJ�ZLWK�WKHVH�UHTXLUHPHQWV�VKDOO EH�UHMHFWHG�DV�QRQ�UHVSRQVLYH�
x )LOO�LQ�QDPHV�RI�1RQ�&HUWLILHG�6XEFRQWUDFWRUV�DV�UHJLVWHUHG�ZLWK�WKH�&LW\�RI�$XVWLQ�
x /LVW�RQO\�WKH�VFRSHV�RI�ZRUN�WKDW�\RX�LQWHQG�WKH�VXEFRQWUDFWRU�WR�SHUIRUP��'R�QRW�OLVW�DOO�VFRSHV�D�VXEFRQWUDFWRU�FDQ�SHUIRUP�

$UH�*RDOV�0HW" <HV� 1R� ,I�QR��VWDWH�UHDVRQ�V��EHORZ�DQG�DWWDFK�GRFXPHQWDWLRQ�

1DPH�RI�1RQ�&HUWLILHG 6XEFRQWUDFWRU
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
)D[�	�(PDLO�$GGUHVV
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�
$PRXQW�RI�6XEFRQWUDFW � �
5HDVRQ�&HUWLILHG�)LUP QRW�XVHG
1DPH�RI�1RQ�&HUWLILHG 6XEFRQWUDFWRU
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
)D[�	�(PDLO�$GGUHVV
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�
$PRXQW�RI�6XEFRQWUDFW � �
5HDVRQ�&HUWLILHG�)LUP QRW�XVHG
1DPH�RI�1RQ�&HUWLILHG 6XEFRQWUDFWRU
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
)D[�	�(PDLO�$GGUHVV
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�
$PRXQW�RI�6XEFRQWUDFW � �
)LUVW�/HYHO�6XEFRQWUDFWRU
5HDVRQ�&HUWLILHG�)LUP QRW�XVHG
1DPH�RI�1RQ�&HUWLILHG 6XEFRQWUDFWRU
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
)D[�	�(PDLO�$GGUHVV
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�
$PRXQW�RI�6XEFRQWUDFW � �
)LUVW�/HYHO�6XEFRQWUDFWRU
5HDVRQ�&HUWLILHG�)LUP QRW�XVHG
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���$�&RQVWUXFWLRQ�0%(�:%(�&RPSOLDQFH�3ODQ�3DFNHW �� 5HYLVHG�$XJXVW�����

6HFWLRQ�9,³ 'LVFORVXUH�RI�6HFRQG�/HYHO 6XEFRQWUDFWRUV
�'XSOLFDWH�DV�1HHGHG�

1RWH�
x )LOO�LQ�DOO�WKH�EODQNV��XVH�´QRQHµ�RU�´1�$µ�ZKHUH�DSSURSULDWH��
x 0%(�:%(�&RPSOLDQFH�3ODQV�QRW�FRPSO\LQJ�ZLWK�WKHVH�UHTXLUHPHQWV�VKDOO EH�UHMHFWHG�DV�QRQ�UHVSRQVLYH�
x )LOO�LQ�QDPHV�RI�6HFRQG�/HYHO�6XEFRQWUDFWRUV�DV�UHJLVWHUHG�ZLWK�WKH�&LW\�RI�$XVWLQ�
x /LVW�RQO\�WKH�VFRSHV�RI�ZRUN�WKDW�\RX�LQWHQG�WKH�VXEFRQWUDFWRU�WR�SHUIRUP��'R�QRW�OLVW�DOO�VFRSHV�D�VXEFRQWUDFWRU�FDQ�SHUIRUP�

1DPH�RI�6HFRQG�/HYHO�6XEFRQWUDFWRU
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ 1R�� 0%(��� :%(���*HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
)D[�	�(PDLO�$GGUHVV
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�
$PRXQW�RI�6XEFRQWUDFW � �
)LUVW�/HYHO�6XEFRQWUDFWRU
1DPH�RI�6HFRQG�/HYHO�6XEFRQWUDFWRU
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ 1R�� 0%(��� :%(���*HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
)D[�	�(PDLO�$GGUHVV
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�
$PRXQW�RI�6XEFRQWUDFW � �
)LUVW�/HYHO�6XEFRQWUDFWRU
1DPH�RI�6HFRQG�/HYHO�6XEFRQWUDFWRU
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ 1R�� 0%(��� :%(���*HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
)D[�	�(PDLO�$GGUHVV
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�
$PRXQW�RI�6XEFRQWUDFW � �
)LUVW�/HYHO�6XEFRQWUDFWRU
1DPH�RI�6HFRQG�/HYHO�6XEFRQWUDFWRU
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ 1R�� 0%(��� :%(���*HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
)D[�	�(PDLO�$GGUHVV
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�
$PRXQW�RI�6XEFRQWUDFW � �
)LUVW�/HYHO�6XEFRQWUDFWRU
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$SSHQGL[�$

���$�&RQVWUXFWLRQ�0%(�:%(�&RPSOLDQFH�3ODQ�3DFNHW �� 5HYLVHG�$XJXVW�����

6HFWLRQ�9,,�²'LVFORVXUH�RI�3ULPDU\�DQG�$OWHUQDWH�7UXFNLQJ�6XEFRQWUDFWRUV
�'XSOLFDWH�DV�1HHGHG�

1RWH�
x )LOO�LQ�DOO�WKH�EODQNV��XVH�´QRQHµ�RU�´1�$µ�ZKHUH�DSSURSULDWH��
x 0%(�:%(�&RPSOLDQFH�3ODQV�QRW�FRPSO\LQJ�ZLWK�WKHVH�UHTXLUHPHQWV�VKDOO EH�UHMHFWHG�DV�QRQ�UHVSRQVLYH�
x /LVW�RQO\�WKH�VFRSHV�RI�ZRUN�WKDW�\RX�LQWHQG�WKH�VXEFRQWUDFWRU�WR�SHUIRUP��'R�QRW�OLVW�DOO�VFRSHV�D�VXEFRQWUDFWRU�FDQ�SHUIRUP�
x )LOO�LQ�QDPHV�RI�3ULPDU\�DQG�$OWHUQDWH 7UXFNLQJ�6XEFRQWUDFWRUV�DV�UHJLVWHUHG�ZLWK�WKH�&LW\�RI�$XVWLQ�

3ULPDU\�7UXFNLQJ�6XEFRQWUDFWRU�
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ��� 1R�� 0%(��� :%(���*HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�
$PRXQW�RI�6XEFRQWUDFW � �

$OWHUQDWH�7UXFNLQJ�6XEFRQWUDFWRU�
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ�� 1R�� 0%(��� :%(���*HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�

$OWHUQDWH�7UXFNLQJ�6XEFRQWUDFWRU�
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ�� 1R�� 0%(��� :%(���*HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�

$OWHUQDWH�7UXFNLQJ�6XEFRQWUDFWRU�
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ�� 1R�� 0%(��� :%(���*HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�

$OWHUQDWH�7UXFNLQJ�6XEFRQWUDFWRU�
&LW\�RI�$XVWLQ�&HUWLILFDWLRQ�� 1R�� 0%(��� :%(���*HQGHU��(WKQLFLW\�
&LW\�2I�$XVWLQ�9HQGRU�&RGH
$GGUHVV��&LW\���6WDWH���=LS
&RQWDFW�3HUVRQ�	�3KRQH�1XPEHU
&RPPRGLW\�&RGHV
&RPPRGLW\�&RGHV 'HVFULSWLRQV�
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$SSHQGL[�$

���$�&RQVWUXFWLRQ�0%(�:%(�&RPSOLDQFH�3ODQ�3DFNHW �� 5HYLVHG�$XJXVW�����

6HFWLRQ�9,,,�³0%(�:%(�&RPSOLDQFH�3ODQ�&KHFN�/LVW

,V�WKH�VWDWHG�SURMHFW�JRDO�RI�WKH�VROLFLWDWLRQ�PHW"

<HV� 1R�

�,I�QR��FRPSOHWH�DQG�VXEPLW�6HFWLRQ�9,,,�&RPSOLDQFH�3ODQ�&KHFN�/LVW�

,I�WKH�JRDOV�RU�VXEJRDOV�ZHUH�QRW�DFKLHYHG��DOO�TXHVWLRQV�LQ�6HFWLRQ�9,,,�PXVW EH�FRPSOHWHG�DQG�*RRG�)DLWK�
(IIRUWV�GRFXPHQWDWLRQ�PXVW�EH�VXEPLWWHG�ZLWK�WKH�0%(�:%(�&RPSOLDQFH�3ODQ� 7KH�FRPSOHWLRQ�DQG�
VXEPLVVLRQ�RI�WKLV�IRUP�LV�QRW�UHTXLUHG�LI�WKH�DERYH�TXHVWLRQ�LV�DQVZHUHG�<HV�

,V�WKH�IROORZLQJ�GRFXPHQWDWLRQ�DWWDFKHG�WR�VXSSRUW�JRRG�IDLWK�HIIRUW�UHTXLUHPHQWV�WR�DFKLHYH�JRDOV�RU�VXEJRDOV"

x &RS\�RI�ZULWWHQ�VROLFLWDWLRQ�VHQW�WR�0%(�:%(V�LQ�6/%3�DUHD�� EXVLQHVV GD\V�
SULRU�WR�WKH�VXEPLVVLRQ�RI�WKLV�&RPSOLDQFH�3ODQ

<HV� 1R�

x 7ZR�VHSDUDWH�PHWKRGV�RI�QRWLFHV�VHQW�WR 0%(�:%(V�LQ�6/%3�DUHD�
,QGLFDWH�QRWLFH�W\SHV����ID[�WUDQVPLWWDOV����HPDLOV������SKRQH�ORJ�������OHWWHUV

<HV� 1R�

x &RS\�RI�DGYHUWLVHPHQWV��SODFHG�LQ�ORFDO�SXEOLFDWLRQ� <HV� 1R�

x &RS\�RI�QRWLFHV�VHQW�WR�0LQRULW\�DQG�:RPHQ�RUJDQL]DWLRQV <HV� 1R�

x 'RFXPHQWDWLRQ�WKDW�GHPRQVWUDWHV�DGGLWLRQDO�*)(V��
R (IIRUWV�WR�DVVLVW�LQWHUHVWHG�0%(V�:%(V�LQ�REWDLQLQJ�ERQGLQJ��OLQHV�RI�

FUHGLW��RU�LQVXUDQFH�DV�UHTXLUHG�E\�WKH�&LW\�RU�FRQWUDFWRU
R (IIRUWV�WR�DVVLVW�LQWHUHVWHG�0%(V�:%(V�LQ�REWDLQLQJ�QHFHVVDU\�

HTXLSPHQW��VXSSOLHV��PDWHULDOV��RU�UHODWHG�DVVLVWDQFH�RU�VHUYLFHV
R (IIRUWV�PDGH�WR�UHDFK�DJUHHPHQWV�ZLWK�WKH�0%(�:%(V�ZKR�UHVSRQGHG�

WR�%LGGHU·V�ZULWWHQ�QRWLFH��

<HV� 1R�

:HUH�DGGLWLRQDO�HOHPHQWV�RI�ZRUN�LGHQWLILHG�WR�DFKLHYH�WKH�JRDOV�RU�VXEJRDOV" <HV� 1R�

,I�\HV��SOHDVH�H[SODLQ� BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

:DV�60%5�FRQWDFWHG�IRU�DVVLVWDQFH" <HV� 1R�

,I�\HV��FRPSOHWH�IROORZLQJ�

&RQWDFW�3HUVRQ� BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

'DWH�RI�&RQWDFW� BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

6XPPDU\�RI�5HTXHVW� BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

:HUH�0LQRULW\�RU�:RPHQ�RUJDQL]DWLRQV�FRQWDFWHG�IRU�DGGLWLRQDO�DVVLVWDQFH" <HV� 1R�

,I�\HV��FRPSOHWH�IROORZLQJ�

2UJDQL]DWLRQ�V�� BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

'DWH�RI�&RQWDFW� BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

6XPPDU\�RI�5HTXHVW BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
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$SSHQGL[�%

���$�&RQVWUXFWLRQ�0%(�:%(�&RPSOLDQFH�3ODQ�3DFNHW �� 5HYLVHG�$XJXVW�����

/(77(5�72�327(17,$/�68%&2175$&7256

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB� LV� VROLFLWLQJ� 0LQRULW\� DQG� :RPHQ�2ZQHG� %XVLQHVV� (QWHUSULVH�
SDUWLFLSDWLRQ�IRU�WKH�IROORZLQJ�&LW\�RI�$XVWLQ�SURMHFW���6ROLFLWDWLRQ�GRFXPHQWV�DUH�DYDLODEOH�DW�RXU�RIILFH�RU�DW�2QH�
7H[DV�&HQWHU������%DUWRQ�6SULQJV�5RDG����WK )ORRU��6XLWH������&�&RQJUHVV�5RRP�

6ROLFLWDWLRQ�1DPH�� BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
6ROLFLWDWLRQ�1XPEHU� BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
/RFDWLRQ�RI�3UH�ELG�&RQIHUHQFH��LI�DQ\� BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

5HVSRQVH�'XH�'DWH�DQG�7LPH� BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

7KLV�3URMHFW�,QFOXGHV�WKH�)ROORZLQJ�6FRSHV�RI�6HUYLFH�

ɷ� $VEHVWRV�$EDWHPHQW ɷ +9$&

ɷ &DUSHQWU\ ɷ ,QVXODWLRQ

ɷ &DUSHWLQJ ɷ /DE�DQG�)LHOG�7HVWLQJ�6HUYLFHV

ɷ &RQFUHWH ɷ /DQGVFDSLQJ

ɷ 'HPROLWLRQ�6HUYLFHV ɷ 0DVRQU\

ɷ 'RRUV�DQG�)UDPHV ɷ 0LOOZRUN

ɷ 'ULOOLQJ ɷ 3DLQWLQJ

ɷ 'U\ZDOO ɷ 3DYLQJ�DQG�5HVXUIDFLQJ

ɷ (OHFWULFDO ɷ 3OXPELQJ

ɷ ([FDYDWLRQ�6HUYLFHV ɷ 5RRILQJ

ɷ )DEULFDWHG�6WHHO ɷ 6WRQH

ɷ )ORRULQJ ɷ 7LOH

ɷ *OD]LQJ�6HUYLFHV ɷ :HDWKHU�DQG�:DWHUSURRILQJ

ɷ +DUGZDUH ɷ :HOGLQJ

ɷ +HDY\�&RQVWUXFWLRQ�(TXLSPHQW ɷ :LQGRZV

ɷ 2WKHU�BBBBBBBBBBBBBBBBBBBBBB ɷ 2WKHU�BBBBBBBBBBBBBBBBBBBBBB

&RQWDFW�RXU�RIILFH�IRU�GHWDLOHG�LQIRUPDWLRQ�RQ�WKH�VFRSHV�RI�VHUYLFHV�WR�EH�VXEFRQWUDFWHG�DQG�WKH�UHOHYDQW�WHUPV�DQG�
FRQGLWLRQV�RI�WKH�FRQWUDFW�

&RQWDFW�� BBBBBBBBBBBBBBBBBBBBBBBB DW�BBBBBBBBBBBBBBBBBBB� RU�BBBBBBBBBBBBBBBBBBBBB
�1DPH� �7HOHSKRQH� �)D[�

�(PDLO�

$OO�5HVSRQVHV�0867�EH�UHFHLYHG�E\��BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
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$SSHQGL[�&

���$�&RQVWUXFWLRQ�0%(�:%(�&RPSOLDQFH�3ODQ�3DFNHW �� 5HYLVHG�$XJXVW�����

&21),50$7,21�/(77(5

1DPH�RI�3ULPH�&RQWUDFWRU��BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

$GGUHVV���BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
6WUHHW &LW\� 6WDWH =LS�&RGH

7HOHSKRQH���BBBB�BBBBBBBBBBBB� )D[���BBBB�BBBBBBBBBBBB 3URSRVHG�&RQWUDFW�$PRXQW����

3URMHFW�6ROLFLWDWLRQ�1XPEHU�� BBB BBBBBBB

3URMHFW�1DPH���BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
7\SH�RI�$JUHHPHQW��FKHFN�RQH��������� /XPS�6XP � 8QLW�3ULFH� � &RPPRGLW\

3HULRG�RI�3HUIRUPDQFH��BBBBBBBBBBBBBBB /HYHO�RI�6XEFRQWUDFWLQJ��FKHFN�RQH��� �VW � �QG � �UG

/HJDO�1DPH�RI�6XEFRQWUDFWRU�� BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

6XEFRQWUDFWRU�&LW\�2I�$XVWLQ���
BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

$GGUHVV���BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
6WUHHW &LW\ 6WDWH =LS�&RGH

7HOHSKRQH���BBBB�BBBBBBBBB� )D[���BBBB�BBBBBBBBB 3URSRVHG�6XEFRQWUDFW�$PRXQW��� BBBBBBBBBBBB
&RPPRGLW\�&RGH�DQG�GHVFULSWLRQ�RI�ZRUN�WR�EH�SHUIRUPHG�E\�6XEFRQWUDFWRU�)LUP�

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB

7KH�3ULPH�&RQWUDFWRU�DQG�WKH�6XEFRQWUDFWRU�OLVWHG�DERYH�DJUHH�WKDW�WKH�3ULPH�&RQWUDFWRU�KDV�SURYLGHG�WKH�
6XEFRQWUDFWRU�ZLWK�D�FRS\�RI�WKH�&LW\·V SUHYDLOLQJ�ZDJH�UHTXLUHPHQWV

3ULPH�&RQWUDFWRU�

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
/HJDO�1DPH�RI�)LUP��DV�UHJLVWHUHG�ZLWK�WKH�&LW\

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
6LJQDWXUH

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
3ULQW�1DPH

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
7LWOH

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
'DWH

67$7(�2)�BBBBBBBBBBBBBBBBB
&2817<�2)�BBBBBBBBBBBBBBB
68%6&5,%('�$1'�6:251�72�EHIRUH�PH�RQ�WKH
BBBBBBBB�GD\�RI�BBBBBBBBBBBB����BBBB�

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
1RWDU\�3XEOLF

6XEFRQWUDFWRU�

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
/HJDO�1DPH�RI�)LUP��DV�UHJLVWHUHG�ZLWK�WKH�&LW\

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
6LJQDWXUH

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
3ULQW�1DPH

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
7LWOH

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
'DWH

67$7(�2)�BBBBBBBBBBBBBBBBB
&2817<�2)�BBBBBBBBBBBBBBB
68%6&5,%('�$1'�6:251�72�EHIRUH�PH�RQ�WKH
BBBBBBBB�GD\�RI�BBBBBBBBBBBB����BBBB�

BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB
1RWDU\�3XEOLF

,QFOXGLQJ�6XSSOLHUV��0DQXIDFWXUHUV��$OWHUQDWHV
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Vendors Within the SLBP Area

31580  Mortars and/or Grouts
HUR7051205
P D MORRISON ENTERPRISES INC
1120 Toro Grande Blvd. Bldg 2#208
Cedar Park Tx 78613-6973

Tom Suhy
mro@pdme.com
512-335-7173
Fax: 512-219-0901

MB M/African American AU

33013  Fencing, Chain Link (Including Fabric, Gates, Pane
V00000924432
Eagle Pride Supply LLC
13900 Ih 35 Suite D1
Austin Tx 78727

Patrick Myers
pmyers@eaglepridesupply.com
5128130634 

MDB M/African American AU

VS0000035647
KLP Commercial, L.L.C.
18013 Vorwerk Rd
Manor Tx 78681

Nathali Parker
np@klpcommercial.com
512-571-0477
Fax: 5122554032

MWDB F/Native American SL

V00000935461
Mario Vasquez
3585 Rocking J Rd.
Round Rock Tx 78665

Mario Vasquez
info@swiftcorptx.com
5124707575 

MDB M/Hispanic AU

ROA7009475
ROADWAY SPECIALTIES INC
Po Box 90309
Austin Tx 78709-0309

Danette Shelton
danette@roadwayspecialties.com
5122806666 
Fax: 5122806066

WDB F/Caucasian AU

ALL8314335
TONY PARENT ENTERPRISES
13350 Old Kimbro Rd, Bldg A
Manor Tx 78653

TONY PARENT
estimating@alliedfence1950.com
512-255-5416
Fax: 512-255-7096

MB M/Hispanic AU

V00000922275
WaterFilled Barrier Systems
International, Inc.
195 Stockade Ranch Rd., B
Paige Tx 78659

Jennifer McKeon
jennifer@wbsintl.com
8449274685 700
Fax: 5127278620

WDB F/Caucasian SL

57068  Steel, Fabricated: Beams, Gabions, Gratings, Walkw
VS0000028230
CVI Development, LLC.
1801 Lavaca 2-J
Austin Tx 78701

Karl Daniels
KarlDaniels.mac@me.com
512-944-0280
Fax: 512-597-2767

MDB M/African American AU

V00000904636 Pam Patterson
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V00000904636
Cody Builders Supply, Inc.
12002 N Lamar Blvd
Austin Tx 78753

Pam Patterson
metals@codybuilderssupply.com
512-339-9834 
Fax: 5123390165

WDB F/Caucasian AU

 

DES8304882
DESIGN WELDING & FABRICATION
INC.
3300 Fm 1660
Hutto Tx 78634-3103

Lisa Kaye Doherty
lisa@designwelding.com
5127591452 
Fax: 5127591348

WDB F/Caucasian SL

 
V00000924432
Eagle Pride Supply LLC
13900 Ih 35 Suite D1
Austin Tx 78727

Patrick Myers
pmyers@eaglepridesupply.com
5128130634 

MDB M/African American AU

 
VS0000035647
KLP Commercial, L.L.C.
18013 Vorwerk Rd
Manor Tx 78681

Nathali Parker
np@klpcommercial.com
512-571-0477 
Fax: 5122554032

MWDB F/Native American SL

 
57084  Structural Shapes, Steel: Angles, Channels, I-Beam

 
V00000904636
Cody Builders Supply, Inc.
12002 N Lamar Blvd
Austin Tx 78753

Pam Patterson
metals@codybuilderssupply.com
512-339-9834 
Fax: 5123390165

WDB F/Caucasian AU

 
VS0000031989
Jeff T Ellison
Po Box 3605
Pflugerville Tx 78691

Jeff Ellison
jtecollc@gmail.com
512-934-1905 
Fax: 5129909850

MB M/African American SL

 
59533  Grates, Guards, and Other Protective Devices For T

 
ALL8314335
TONY PARENT ENTERPRISES
13350 Old Kimbro Rd, Bldg A
Manor Tx 78653

TONY PARENT
estimating@alliedfence1950.com
512-255-5416 
Fax: 512-255-7096

MB M/Hispanic AU

 
79020  Grass Seed

 

ADV7008080
AFFORDABLE LAWN CARE AND
LANDSCAPING INC
13523 Pond Springs Rd
Austin Tx 78729-4415

VINCENT UHEREK
vincent@advancelandscapedesign.com
512-918-8009 
Fax: 512-918-0162

MWB F/Hispanic AU

VS0000012711
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VS0000012711
Environmental Safety Services Inc.
14101 Hwy 290 W
Bldg. 400, Suite C
Austin Tx 78737

Joe Lopez
enviross@hotmail.com
512-989-2259 
Fax: 5123729375

MDB M/Hispanic SL

 
ROA7009475
ROADWAY SPECIALTIES INC
Po Box 90309
Austin Tx 78709-0309

Danette Shelton
danette@roadwayspecialties.com
5122806666 
Fax: 5122806066

WDB F/Caucasian AU

 
80198  SIGNS, CONSTRUCTION PROJECT IDENTIFICATION SIGNS (

 
INT7100120
CAPITAL ARCHITECTURAL SIGNS INC
6500 North Lamar Blvd, Ste B
Austin Tx 78752

MICHAEL SOHEILI
mike@casaustin.com
512-490-0049 101
Fax: 512-490-0050

WB F/Caucasian AU

 
VS0000031346
DFI Signs of Texas, LLC
6004 Danwood Dr
Austin Tx 78759

Karen Fordyce
karen@archsignstx.com
512-468-9135 

WB F/Caucasian AU

 
V00000937718
Mauricio Riesco
1403 Blakeney Ln
Austin Tx 78753

Mauricio Riesco
sales@mriesco.com
5127921364 

MB M/Hispanic AU

 
VS0000012688
TrachMar, LLC
2900 N Quinlan Park Rd Ste B240 - 321
Austin Tx 78732

Pamela Trachtenberg
pamela@trachmar.com
512-828-6430 
Fax: 5128287693

MWDB F/African American AU

 
90694  Water Supply, Treatment and Distribution- Architectural

 
ARC7068555
AUSTIN ARCHITECTURE PLUS INC
1907 N Lamar Blvd Ste 260
Austin Tx 78705-4900

BETTY J TRENT
info@austinarchplus.com
512-478-0970 
Fax: 512-478-0920

WB F/Caucasian AU

 
CAS7072670
JAIME BEAMAN AIA INC
3821 Juniper Trace, Suite 104
Austin Tx 78738

JAIME BEAMAN
jbeaman@casabella-architects.com
512-458-5700 
Fax: 512-458-5755

MDB M/Hispanic SL

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

Julia M Harrod
juliah@mwminc.com
512-453-0767 
Fax: 512-453-1734

WDB F/Caucasian AU

 
V00000947096
ShadeMaker Studio, LLC
Po Box 6041
Austin Tx 78762

Shaney Clemmons
shaney@shademakerstudio.com
2069720743 

WB F/Caucasian AU
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VS0000003719
Ten Eyck Landscape Architects, Inc.
1214 West Sixth Street
Suite 100
Austin Tx 78703

Christine Ten Eyck
teneyck@teneyckla.com
5128139999 9991
Fax: 5128139998

WB F/Caucasian AU

 
9122343  HANDRAILS, PIPE. THIS WORK SHALL CONSIST OF FURNIS

 
FIV7110915
5 STAR FABRICATIONS INC
18794 Fm 1431
Jonestown Tx 78645-9666

GARY OR MELINA FIVEASH
sales@5starfabrications.com
512-267-0470 
Fax: 512-267-0471

MDB F/Asian SL

 
VS0000017696
AUSTIN CONSTRUCTORS LLC
Po Box 18595
Austin Tx 78760

Jenny M Rodriguez
jenny@austinconstructors.com
5123888690 

MWDB F/Hispanic AU

 
V00000917830
Earthco Landscape Construction LLC
4500 Williams Dr. Suite 212-108
Georgetown Tx 78633

Heath Williamson
earthcolc@aol.com
5128187015 
Fax: 5129438333

MDB M/African American SL

 

VS0000012711
Environmental Safety Services Inc.
14101 Hwy 290 W
Bldg. 400, Suite C
Austin Tx 78737

Joe Lopez
enviross@hotmail.com
512-989-2259 
Fax: 5123729375

MDB M/Hispanic SL

 
VC0000102940
GARCIA J CONTRACTORS INC
Po Box 1649
Buda Tx 78610

JUAN GARCIA
garciajcontractors@gmail.com
512-965-4274 
Fax: 8884181023

MDB M/Hispanic SL

 

VC0000102806
J TWO SONS CONCRETE
CONTRACTORS LLC
2823 Hwy 21 W
Dale Tx 78616

Jesus Gonzalez
jtwosonsconcrete@gmail.com
512-563-0785 

MB M/Hispanic SL

 
V00000962844
JL3 Construction Services, LLC
100 Tonkawa Ridge
Hutto Tx 78634

Jaime Lopez
jj@jl3texas.com
5129213865 

MDB M/Hispanic SL

 

MUN7143465
MUNIZ CONCRETE & CONTRACTING
INC
Po Box 6596
Austin Tx 78762

JOSE MUNIZ
rudy@munizcontracting.com
512-385-2334 
Fax: 512-389-1446

MDB M/Hispanic AU

 
PIA8322157
PIATRA INC
Po Box 9593
Austin Tx 78766-9593

MIRELA GLASS
INFO@PIATRAINC.COM
512-299-0404 

WDB F/Caucasian AU

ROA7009475 Danette Shelton
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ROA7009475
ROADWAY SPECIALTIES INC
Po Box 90309
Austin Tx 78709-0309

Danette Shelton
danette@roadwayspecialties.com
5122806666 
Fax: 5122806066

WDB F/Caucasian AU

 
V00000922250
Rucoba & Maya Construction, LLC
35 Flint Rd
Kyle Tx 78640

Florencio Maya
florencio@rmconstructiongroup.com
5128707904 

MDB M/Hispanic SL

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

BEN WARMATE
unism@sbcglobal.net
512-255-3726 
Fax: 512-255-1451

MB M/African American AU

 
V00000919925
Underground Water Solutions Co.
Po Box 1355
Elgin Tx 78621

Zoila Portillo
zoila@uwsco.net
5122789333 
Fax: 5122789133

MDB F/Hispanic SL

 
V00000911146
XEVEX CONSTRUCTION LLC
Po Box 681
Buda Tx 78610

BENJAMIN GONZALEZ
info@xevexllc.com
512-312-4214 
Fax: 5123124637

MDB M/Hispanic SL

 
9122376  STRUCTURES, STEEL (FURNISH, FABRICATE, TRANSPORT, ERECT)

 
FIV7110915
5 STAR FABRICATIONS INC
18794 Fm 1431
Jonestown Tx 78645-9666

GARY OR MELINA FIVEASH
sales@5starfabrications.com
512-267-0470 
Fax: 512-267-0471

MDB F/Asian SL

 
VS0000028230
CVI Development, LLC.
1801 Lavaca 2-J
Austin Tx 78701

Karl Daniels
KarlDaniels.mac@me.com
512-944-0280 
Fax: 512-597-2767

MDB M/African American AU

 
V00000904636
Cody Builders Supply, Inc.
12002 N Lamar Blvd
Austin Tx 78753

Pam Patterson
metals@codybuilderssupply.com
512-339-9834 
Fax: 5123390165

WDB F/Caucasian AU

 
VC0000102940
GARCIA J CONTRACTORS INC
Po Box 1649
Buda Tx 78610

JUAN GARCIA
garciajcontractors@gmail.com
512-965-4274 
Fax: 8884181023

MDB M/Hispanic SL

 
PIA8322157
PIATRA INC
Po Box 9593
Austin Tx 78766-9593

MIRELA GLASS
INFO@PIATRAINC.COM
512-299-0404 

WDB F/Caucasian AU

 
V00000905765
The Salinas Group, LLC
4118 Todd Lane
Austin Tx 78744

Sal Salinas
sal78704@yahoo.com
512-619-6696 
Fax: 5126196696

MDB M/Hispanic AU
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91240  Demolition Services

 
AUS8321418
AUSTIN UNDERGROUND INC
Po Box 5650
Lago Vista Tx 78645-5650

RICK VAVRO
rick@austin-underground.COM
512-535-3285 
Fax: 512-535-3286

MDB M/Hispanic SL

 
V00000911561
Cantu Construction Inc
14806 Eilers Rd
Austin Tx 78719

Thomas Cantu
cantu-construction-inc@hotmail.com
512-844-5545 
Fax: 5122439650

MDB M/Hispanic AU

 
V00000906584
DAVID DELA CERDA
2302 Southwood Hills Dr
Taylor Tx 76574

david dela cerda
dlc.laguna@yahoo.com
512-496-0864 1
Fax: 5123651231

MDB M/Hispanic SL

 

ETM1783000
E &T MASONRY CONSTRUCTION &
REMODELING CO. LLC
9905 Fm 973 North
Manor Tx 78653

THOMAS DUKES
ETMASONRY@EARTHLINK.NET
512-272-4551 
Fax: 512-272-4546

MDB M/African American AU

 
VC0000102940
GARCIA J CONTRACTORS INC
Po Box 1649
Buda Tx 78610

JUAN GARCIA
garciajcontractors@gmail.com
512-965-4274 
Fax: 8884181023

MDB M/Hispanic SL

 
HAY2261500
HAYNES EAGLIN WATERS LLC
13710 Immanuel Rd
Pflugerville Tx 78660

CLOTEAL DAVIS HAYNES
chaynes@hewaustin.com
512-451-6600 
Fax: 512-879-1088

MWDB F/African American AU

 

V00000917285
Heavy Roadway Construction Services,
LLC
1305 Terrace Viewdr
Cedarpark Tx 78613

Mario c Alcantara
mario@heavyroadway.com
512-922-0507 

MDB M/Hispanic AU

 

VS0000036360
INDUSTRIAL LAMINATES
CORPORATION
Po Box 9616
Austin Tx 78766

KATHY WIMBISH
kwimbish@ilcor.com
5124767568 
Fax: 5124749038

WDB F/Caucasian AU

 

VC0000102806
J TWO SONS CONCRETE
CONTRACTORS LLC
2823 Hwy 21 W
Dale Tx 78616

Jesus Gonzalez
jtwosonsconcrete@gmail.com
512-563-0785 

MB M/Hispanic SL

 
MAR8301130
MARS INDUSTRIES L L C
Po Box 560
Cedar Creek Tx 78612-0560

ALVINO ROSALES
AROS3B@SWBELL.NET
512-303-4413 
Fax: 512-321-1199

MB M/Hispanic SL

MUN7143465
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MUN7143465
MUNIZ CONCRETE &
CONTRACTING INC
Po Box 6596
Austin Tx 78762

JOSE MUNIZ
rudy@munizcontracting.com
512-385-2334 
Fax: 512-389-1446

MDB M/Hispanic AU

 
TRI7012850
TRI RECYCLING INC
Po Box 26499
Austin Tx 78755-0499

GERRY ACUNA
trirecycle@aol.com
512-329-0172 
Fax: 512-329-0174

MDB M/Hispanic AU

 
VS0000006907
TRINI CONSTRUCTION BUILDER LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB M/African American AU

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

BEN WARMATE
unism@sbcglobal.net
512-255-3726 
Fax: 512-255-1451

MB M/African American AU

 
V00000919925
Underground Water Solutions Co.
Po Box 1355
Elgin Tx 78621

Zoila Portillo
zoila@uwsco.net
5122789333 
Fax: 5122789133

MDB F/Hispanic SL

 
V00000911146
XEVEX CONSTRUCTION LLC
Po Box 681
Buda Tx 78610

BENJAMIN GONZALEZ
info@xevexllc.com
512-312-4214 
Fax: 5123124637

MDB M/Hispanic SL

 
V00000909501
ZLynx Enterprise, Inc
6448 Highway 290 East, Suite E107
Austin Tx 78723

Clarence Williams
clarence_williams@reliefenterprise.org
512-451-8828 203
Fax: 5124518758

MDB M/African American AU

 
91268  MANAGEMENT, CONSTRUCTION

 
V00000916213
360TXC LLC
111 Congress #400
Austin Tx 78701

Dana Lester
dlester@360txc.com
8777107474 3

MWDB F/African American AU

 

TAN4546250
ALAN Y TANIGUCHI ARCHITECT &
ASSOC INC
1609 W 6th St
Austin Tx 78703-5059

EVAN TANIGUCHI
evan@taniguchi-arch.com
512-474-7079 
Fax: 512-474-7579

MB M/Asian AU

 
APP8308926
APPLIEDTECH GROUP L L C
12059 Lincolnshire Dr
Austin Tx 78758-2217

ROBERTO MORA
RMORA@APPLIEDTECHGROUP.NET
512-577-2468 
Fax: 512-837-8603

MB M/Hispanic AU

V00000921397
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V00000921397
APTUS ENGINEERING LLC
1919 S 1st Street
Building B
Austin Tx 78704

Sujay Regmi
sujay@aptuseng.com
5128504770 

MDB M/Asian AU

 
ASD7048240
ASD CONSULTANTS INC
8120 N Ih 35
Austin Tx 78753

CURTIS BROWN
curtis2aia@aol.com
512-836-3329 
Fax: 512-836-3802

MDB M/African American AU

 

V00000907003
ATX Environmental Solutions, LLC
1205 Sheldon Cove
Suite 1-K
Austin Tx 78753

Paul Kim
paul.kim@atxesl.com
512-452-2701 
Fax: 5123236592

MB M/Asian AU

 
VS0000017696
AUSTIN CONSTRUCTORS LLC
Po Box 18595
Austin Tx 78760

Jenny M Rodriguez
jenny@austinconstructors.com
5123888690 

MWDB F/Hispanic AU

 
VS0000034985
All About Design, Inc.
Po Box 91122
Austin Tx 78709

Ernie Cortez
aadesigntx@gmail.com
4692354946 
Fax: 9724211712

MDB M/Hispanic AU

 

BAE7086810
BAER ENGINEERING &
ENVIRONMENTAL CONSULTING INC
7756 Northcross Dr Ste 211
Austin Tx 78757-1725

Therese M. Baer
tbaer@BaerEng.com
512-453-3733 
Fax: 512-453-3316

WDB F/Caucasian AU

 

BLG0714750
BLGY INC
8001 Centre Park Drive
Suite 150
Austin Tx 78754

Cindy Hagler
chagler@blgy.com
512-977-0390 
Fax: 512-977-0838

MB M/African American AU

 

V00000937475
BOWA Construction Management
Company Inc
1423 W. Pflugerville Pkwy
Round Rock Tx 78664

Jim Wyatt
bowaconstruction2017@gmail.com
3615501507 

MDB M/African American SL

 
V00000924210
Bradford Holman
12708 Wood Lily Trl
Elgin Tx 78621

Bradford Kenneth Holman
ossolutions@outlook.com
5126861381 
Fax: 5126861381

MDB M/African American SL

 
CAS7170685
CAS CONSULTING & SVCS INC
7908 Cameron Rd
Austin Tx 78754

CHANNY SOEUR
channys@casengineers.com
512-836-2388 
Fax: 512-836-4515

MDB M/Asian AU

V00000919820
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V00000919820
Casto Lopez Concrete LLC
1955 Fm 2001 Suite 200
Buda Tx 78610

Venancio Lopez
info@castolopezconcretellc.com
5125238295 

MB M/Hispanic SL

 
V00000949901
Colleen Joan Galvin
514 Yaupon Valley Rd.
West Lake Hills Tx 78746

Rory Martin Orloff
roryorloff@gmail.com
5125655461 

WDB F/Caucasian AU

 
V00000932848
Corza Construction LLC
11233 Kirkland Hill Path
Austin Tx 78754

JuanCarlos Garza
juancarlos@corzaconstruction.com
8307036846 
Fax: 8007036846

MDB M/Hispanic AU

 
DAV1449500
DAVCAR INC
1010 Land Creek Cove Ste 200
Austin Tx 78746

DAVID CARROLL
david@davcar.com
512-328-4428 
Fax: 512-306-8330

MDB M/Hispanic AU

 
V00000959353
EDGE Engineering, PLLC
4404 E Hove Loop
Austin Tx 78749

Chad Cormack
ccormack@civil-edge.com
5123501387 

MDB M/Hispanic AU

 

ENC1735650
ENCOTECH ENGINEERING
CONSULTANTS INC
8500 Bluffstone Cove, #B-103
Austin Tx 78759

ALI R KHATAW
ali.khataw@eec-tx.com
512-338-1101 101
Fax: 512-338-1160

MB M/Asian AU

 
V00000917830
Earthco Landscape Construction LLC
4500 Williams Dr. Suite 212-108
Georgetown Tx 78633

Heath Williamson
earthcolc@aol.com
5128187015 
Fax: 5129438333

MDB M/African American SL

 
V00000957683
Enrique Alonzo
121 Spring Branch Loop
Kyle Tx 78640

Enrique Alonzo
ealonzo2524@outlook.com
7738586634 

MWDB M/Hispanic SL

 
V00000950536
Front Line Consulting, LLC
700 Lavaca St, Suite 1400
Austin Tx 78758

Jessy Milner
jmilner@frontlineconsultingllc.com
7039272584 

MB M/African American AU

 
VC0000102940
GARCIA J CONTRACTORS INC
Po Box 1649
Buda Tx 78610

JUAN GARCIA
garciajcontractors@gmail.com
512-965-4274 
Fax: 8884181023

MDB M/Hispanic SL

 
V00000933669
Gadberry Construction Company, Inc.
111 Congress Avenue, Suite 400
Austin Tx 78701

TONYA WATSON
tonya@gccorp.net
2149351696 

MDB M/Native American AU

HAY2261500 CLOTEAL DAVIS HAYNES
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HAY2261500
HAYNES EAGLIN WATERS LLC
13710 Immanuel Rd
Pflugerville Tx 78660

CLOTEAL DAVIS HAYNES
chaynes@hewaustin.com
512-451-6600 
Fax: 512-879-1088

MWDB F/African American AU

 
HVJ2459750
HVJ ASSOCIATES INC
1701 Directors Boulevard, Suite 910
Austin Tx 78744-1096

HERBERT V. JOHNSON
hjohnson@hvj.com
7372225151 
Fax: 281-933-7293

MDB M/African American AU

 

V00000917285
Heavy Roadway Construction Services,
LLC
1305 Terrace Viewdr
Cedarpark Tx 78613

Mario c Alcantara
mario@heavyroadway.com
512-922-0507 

MDB M/Hispanic AU

 

V00000913913
HsuEquity, Inc.
13706 Research Blvd.
Suite 204
Austin Tx 78750

Christina Hsu
hsuequity@gmail.com
512-900-3999 
Fax: 5129004999

MWB F/Asian AU

 
ITG8318552
I T GONZALEZ ENGINEERS
3501 Manor Rd
Austin Tx 78723-5815

IT GONZALEZ
itgonz@swbell.net
512-447-7400 11
Fax: 512-447-6389

MDB M/Hispanic AU

 

VS0000036360
INDUSTRIAL LAMINATES
CORPORATION
Po Box 9616
Austin Tx 78766

KATHY WIMBISH
kwimbish@ilcor.com
5124767568 
Fax: 5124749038

WDB F/Caucasian AU

 

JAS2584500
JASMINE ENGINEERING INC
2211 South I-35
Suite 108
Austin Tx 78741

Yasaman Jasmine Azima
jasmine@jasmineengineering.com
512-326-2900 
Fax: 512-326-2906

WDB F/Caucasian AU

 

KFR8309453
K FRIESE & ASSOC INC
1120 S Capital Of Texas Hwy, Cityview
2
Ste 100
Austin Tx 78746

KAREN FRIESE
kfriese@kfriese.com
512-338-1704 
Fax: 512-338-1784

WDB F/Caucasian AU

 
PAT7048530
KNUDSON LP
6705 Hwy 290 W Ste 502 #222
Austin Tx 78735

Debbie Dooley
ddooley@knudsonservices.com
713-463-8200 
Fax: 713-463-8011

WDB F/Caucasian AU

 
V00000948360
Landmark Consulting Group, LLC
3201 Murrelet Way
Pflugerville Tx 78660

NaShawn Guevara
sguevara@landmarkstructural.com
2542452358 

MB F/Hispanic AU

MAR8301130 ALVINO ROSALES
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MAR8301130
MARS INDUSTRIES L L C
Po Box 560
Cedar Creek Tx 78612-0560

ALVINO ROSALES
AROS3B@SWBELL.NET
512-303-4413 
Fax: 512-321-1199

MB M/Hispanic SL

 
V00000938474
MAS Road & Utilities, Inc.
15308 Ginger Street
Austin Tx 78728

Kylie Smith
masroadandutilities@gmail.com
5126804310 

WB F/Caucasian AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

Julia M Harrod
juliah@mwminc.com
512-453-0767 
Fax: 512-453-1734

WDB F/Caucasian AU

 
V00000915343
Majestic Services Inc
8120 North Ih 35, Suite 101
Austin Tx 78753

Sharal A Brown
majesticsvcinc@aol.com
512-470-9221 
Fax: 5128363802

MWDB F/African American AU

 
V00000937718
Mauricio Riesco
1403 Blakeney Ln
Austin Tx 78753

Mauricio Riesco
sales@mriesco.com
5127921364 

MB M/Hispanic AU

 
V00000944834
Nordell Construction Company
3903 E. 16th St.
Austin Tx 78721

lena kristina nordell
lenabestbuilder@aol.com
5126968981 

WB F/Caucasian AU

 

V00000901562
Regional Engineering Inc.
937 Reinle Street
Suite # 22
Austin Tx 78751

Mohammad Taha Naeem
reiaustx@gmail.com
512-507-9355 
Fax: 5126708915

MDB M/Asian AU

 
V00000922250
Rucoba & Maya Construction, LLC
35 Flint Rd
Kyle Tx 78640

Florencio Maya
florencio@rmconstructiongroup.com
5128707904 

MDB M/Hispanic SL

 
VS0000034071
S E Packages Inc
2105 Fair Oaks Dr
Austin Tx 78745

Sadie Pack
spack@tres-mujeres.com
512-269-2546 

WDB F/Caucasian AU

 
CPM8310942
SOHEIR S MICHEL
Po Box 200548
Austin Tx 78720

SOHEIR (SUE) MICHEL
smichel@cpmconsultants.com
512-474-5377 

MWDB F/African American AU

 
SOL8307852
SOLIS CONSTRUCTORS INC
7700 W. Highway 71, Suite 370
Austin Tx 78735

J. EDWARD LOWENBERG
elowenberg@solisconstructors.com
5124500280 
Fax: 5123809670

MDB M/Hispanic AU

SQU8302982 KEVIN FLEMING
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SQU8302982
SQUARE ONE CONSULTANTS INC
1000 Westbank Dr Ste 4a
Austin Tx 78746-7994

KEVIN FLEMING

512-708-1162 
Fax: 512-708-1517

MB M/Native American AU

 

SUN4499350
SUNLAND GROUP, INC.
1812 Centre Creek Drive
Suite 350
Austin Tx 78754

Brandy Waters
bwaters@sunlandgrp.com
5125907951 
Fax: 5124940406

WDB F/Caucasian AU

 
VS0000031622
Sayers Construction, LLC
1507 Somerset Canyon Lane
Cedar Park Tx 78613

Mark Sayers
sayers.mm@gmail.com
512-529-1272 

MDB M/Hispanic AU

 
V00000959318
Schuler Contracting, LLC
1405 E Riverside Drive
Austin Tx 78741

Michelle Schuler
michelle@schulercontracting.com
5124139807 

WDB F/Caucasian AU

 
V00000925313
Smith Turrieta, PLLC
Po Box 5902
Austin Tx 78763

Susan Turrieta
susan@smithturrieta.com
5125699022 

WDB F/Caucasian AU

 

VS0000015857
Spire Consulting Group, LLC
Norwood Tower
114 W 7th St Ste 1300
Austin Tx 78701

Anthony Gonzales
anthonyg@spirecg.com
5126370845 
Fax: 5126370846

MDB M/Hispanic AU

 
VS0000006907
TRINI CONSTRUCTION BUILDER LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB M/African American AU

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

BEN WARMATE
unism@sbcglobal.net
512-255-3726 
Fax: 512-255-1451

MB M/African American AU

 
V00000919925
Underground Water Solutions Co.
Po Box 1355
Elgin Tx 78621

Zoila Portillo
zoila@uwsco.net
5122789333 
Fax: 5122789133

MDB F/Hispanic SL

 
V00000959221
Watershed Solutions JV LLC
7908 Cameron Road
Austin Tx 78754

Channy Soeur
channy.soeur@wssjv.com
5128258989 

MB M/Asian AU

 
V00000938555
Zacharias Johnson
150 Parkland Drive
Cedar Creek Tx 78612

Zacharias Johnson
zach.johnson@thehabitsgroup.org
5127893108 

MDB M/African American SL
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91316  Construction, Communication Equipment (Incl Antenna Towers)

 
V00000919820
Casto Lopez Concrete LLC
1955 Fm 2001 Suite 200
Buda Tx 78610

Venancio Lopez
info@castolopezconcretellc.com
5125238295 

MB M/Hispanic SL

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

BEN WARMATE
unism@sbcglobal.net
512-255-3726 
Fax: 512-255-1451

MB M/African American AU

 
91360  Construction, Water System, Main and Service Line

 
VS0000017696
AUSTIN CONSTRUCTORS LLC
Po Box 18595
Austin Tx 78760

Jenny M Rodriguez
jenny@austinconstructors.com
5123888690 

MWDB F/Hispanic AU

 
AUS8321418
AUSTIN UNDERGROUND INC
Po Box 5650
Lago Vista Tx 78645-5650

RICK VAVRO
rick@austin-underground.COM
512-535-3285 
Fax: 512-535-3286

MDB M/Hispanic SL

 
V00000918492
Austin Formula Utilities LLC.
3701 Hobbs Cove
Austin Tx 78749

Juan Benitez Sr.
austinformulautilities@gmail.com
512-828-7521 
Fax: 5122983709

MDB M/Hispanic AU

 
V00000920808
CL Concrete Construction Corporation
Po Box 971
Taylor Tx 76574

Annette Espinoza Ramirez
annette@clconcreteconstructioncorp.com
8179170542 
Fax: 5123580718

MWB F/Hispanic SL

 
V00000919820
Casto Lopez Concrete LLC
1955 Fm 2001 Suite 200
Buda Tx 78610

Venancio Lopez
info@castolopezconcretellc.com
5125238295 

MB M/Hispanic SL

 
V00000948374
Evander Home Solutions LLC
401 Congress Ave. Suite#1540
Austin Tx 78701

Fernando Rico
fernando@evander.org
2102559130 

MDB M/Hispanic AU

 
FAC8317993
FACILITIES REHABILITATION INC
9120 S Fm 973
Austin Tx 78719

Annette Ramirez
annette@facrehab.com
512-352-6035 
Fax: 512-352-6036

MB M/Hispanic AU

 
VS0000008581
GLOBAL ENGINEERS INC
4219 Pebblestone Trl
Round Rock Tx 78665-5027

Munir Khan
munirmkhan@gmail.com
512-417-3172 
Fax: 512-246-2212

MDB M/Asian AU

V00000911255 Arturo Guerra
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V00000911255
Guerra Underground LLC
9810 Fm 969
Austin Tx 78724

Arturo Guerra
utilityrehab@yahoo.com
512-825-9580 
Fax: 3126665810

MDB M/Hispanic AU

 
VS0000030611
Lewis Concrete Restoration
405 Ware Dr
Buda Tx 78610

Sherry Lewis
slewis@lewisconcreterestoration.com
512-983-3283 

MWB F/Hispanic SL

 
MAR8301130
MARS INDUSTRIES L L C
Po Box 560
Cedar Creek Tx 78612-0560

ALVINO ROSALES
AROS3B@SWBELL.NET
512-303-4413 
Fax: 512-321-1199

MB M/Hispanic SL

 
VS0000024973
Prota, Inc.
P.O. Box 342195
Austin Tx 78734

Michelle Borg
info@protaconstruction.com
512-535-2555 
Fax: 5125355441

MWB F/Hispanic AU

 
V00000922250
Rucoba & Maya Construction, LLC
35 Flint Rd
Kyle Tx 78640

Florencio Maya
florencio@rmconstructiongroup.com
5128707904 

MDB M/Hispanic SL

 
SAN8316404
SANTA CLARA CONSTRUCTION LTD
9811 Anderson Mill Road, Ste 201
Austin Tx 78750

Mike Heyl
mike.heyl@sccaustin.com
512-250-8310 
Fax: 512-250-8371

MB M/Hispanic AU

 
DOU8314208
SETO VARGAS UTILITIES INC
5300 Navarro Creek Rd
Del Valle Tx 78617

SATURNINO VARGAS
yeyevargas@yahoo.com
5125609972 

MB M/Hispanic AU

 
V00000954796
Sadler Boring LLC
1260 Elliott Ranch Rd.
Buda Tx 78610

Stephanie Sadler
stephanie@sadlerboring.com
9189191226 
Fax: 9722360075

WDB F/Caucasian SL

 
VS0000006907
TRINI CONSTRUCTION BUILDER LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB M/African American AU

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

BEN WARMATE
unism@sbcglobal.net
512-255-3726 
Fax: 512-255-1451

MB M/African American AU

 
V00000919925
Underground Water Solutions Co.
Po Box 1355
Elgin Tx 78621

Zoila Portillo
zoila@uwsco.net
5122789333 
Fax: 5122789133

MDB F/Hispanic SL

 
V00000950329
Ysassi Inc.
Po Box 170071
Austin Tx 78717

Reynaldo Ysassi
ysassr@live.com
5127853441 

MDB M/Hispanic AU
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91430  Concrete

 
V00000916213
360TXC LLC
111 Congress #400
Austin Tx 78701

Dana Lester
dlester@360txc.com
8777107474 3

MWDB F/African American AU

 

V00000927571
APV CONSTRUCTION AND
REMODELING LLC
1008 York Castle Dr
Pflugerville Tx 78660

ABEL PEREZ
perezconstructionandremodel@gmail.com
5128100304 

MDB M/Hispanic AU

 

AUS0494500
AUSTEX CONCRETE
CONSTRUCTION
1116 Walton Ln
Austin Tx 78721-3023

JERRY ACOSTA
AUSTEXCONCRETE@GMAIL.COM
512-385-2401 
Fax: 512-385-2488

MDB M/Hispanic AU

 
VS0000017696
AUSTIN CONSTRUCTORS LLC
Po Box 18595
Austin Tx 78760

Jenny M Rodriguez
jenny@austinconstructors.com
5123888690 

MWDB F/Hispanic AU

 
V00000900503
Alpha Paving Industries LLC
Po Box 6565
Round Rock Tx 78683

Andrew Kim
andrew@alphapavingtexas.com
512-677-9001 
Fax: 5126779002

MDB M/Asian SL

 
V00000934987
Atx JG Concrete Solution LLC
Po Box 983
Manor Tx 78653

Jorge Gomez
atxconcretesolutions@gmail.com
5129090881 
Fax: 5123587194

MWDB M/Hispanic AU

 
CED7142775
CEDA-TEX SVCS INC
500 Brushy Creek Road, Suite 306
Cedar Park Tx 78613

FRED ODANGA
contact@cedatex.com
512-339-0155 
Fax: 5123392829

MDB M/African American AU

 
CGE8308640
CGE INC
4408 Hwy. 183 S.
Austin Tx 78702

CARLOS ESTEVES
cgecarlos@austin.rr.com
512-301-9652 
Fax: 512-394-0293

MDB M/Hispanic AU

 
VS0000028230
CVI Development, LLC.
1801 Lavaca 2-J
Austin Tx 78701

Karl Daniels
KarlDaniels.mac@me.com
512-944-0280 
Fax: 512-597-2767

MDB M/African American AU

 
VS0000022301
CX2 Construction, Inc.
19507 Fm 150 W
Driftwood Tx 78619

Stephanie Conner
stephaniecx2@gmail.com
512-858-9203 
Fax: 512-858-5608

WDB F/Caucasian SL

V00000919820
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V00000919820
Casto Lopez Concrete LLC
1955 Fm 2001 Suite 200
Buda Tx 78610

Venancio Lopez
info@castolopezconcretellc.com
5125238295 

MB M/Hispanic SL

 
V00000932848
Corza Construction LLC
11233 Kirkland Hill Path
Austin Tx 78754

JuanCarlos Garza
juancarlos@corzaconstruction.com
8307036846 
Fax: 8007036846

MDB M/Hispanic AU

 
V00000957683
Enrique Alonzo
121 Spring Branch Loop
Kyle Tx 78640

Enrique Alonzo
ealonzo2524@outlook.com
7738586634 

MWDB M/Hispanic SL

 

VS0000012711
Environmental Safety Services Inc.
14101 Hwy 290 W
Bldg. 400, Suite C
Austin Tx 78737

Joe Lopez
enviross@hotmail.com
512-989-2259 
Fax: 5123729375

MDB M/Hispanic SL

 
FOU7151270
FOUR-B PAVING
Po Box 1065
Spring Branch Tx 78070-1065

BRANDY BAKER

830-228-5849 
Fax: 830-228-5869

WDB F/Caucasian LO

 
VC0000102940
GARCIA J CONTRACTORS INC
Po Box 1649
Buda Tx 78610

JUAN GARCIA
garciajcontractors@gmail.com
512-965-4274 
Fax: 8884181023

MDB M/Hispanic SL

 
V00000957084
GB Underground
11009 Mickelson Dr
Austin Tx 78747

Gregorio Benitez Jr
greg1192002@yahoo.com
5127436694 

MDB M/Hispanic AU

 
VS0000029821
GK Construction, LLC
1238 Tom Sawyer Road
Dripping Springs Tx 78620

Gay Klassen
gkconstruction@austin.rr.com
512-422-5949 

WDB F/Caucasian SL

 
HAY2261500
HAYNES EAGLIN WATERS LLC
13710 Immanuel Rd
Pflugerville Tx 78660

CLOTEAL DAVIS HAYNES
chaynes@hewaustin.com
512-451-6600 
Fax: 512-879-1088

MWDB F/African American AU

 

VC0000102806
J TWO SONS CONCRETE
CONTRACTORS LLC
2823 Hwy 21 W
Dale Tx 78616

Jesus Gonzalez
jtwosonsconcrete@gmail.com
512-563-0785 

MB M/Hispanic SL

 

VC0000101859
JB ASPHALT PAVING & GRADING
LLC
Po Box 92856
Austin Tx 78709

NORMA BRITO
NORMA@JBASPHALTANDGRADING.COM
512-851-7202 
Fax: 512-288-1560

MDB M/Hispanic AU

V00000962844
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V00000962844
JL3 Construction Services, LLC
100 Tonkawa Ridge
Hutto Tx 78634

Jaime Lopez
jj@jl3texas.com
5129213865 

MDB M/Hispanic SL

 
V00000926331
M & R GENERAL CONTRACTING LLC
Po Box 90981
Austin Tx 78709

Norma Brito
norma.brito1@gmail.com
5129640590 

MWB F/Hispanic AU

 

VS0000019008
MARIO L CARLIN MANAGEMENT,
LLC
8711 Burnet Rd.
Suite E52
Round Rock Tx 78757

MARIO CARLIN
mariocarlin@aol.com
5124177495 

MDB M/Hispanic AU

 
MAR8301130
MARS INDUSTRIES L L C
Po Box 560
Cedar Creek Tx 78612-0560

ALVINO ROSALES
AROS3B@SWBELL.NET
512-303-4413 
Fax: 512-321-1199

MB M/Hispanic SL

 

MUN7143465
MUNIZ CONCRETE &
CONTRACTING INC
Po Box 6596
Austin Tx 78762

JOSE MUNIZ
rudy@munizcontracting.com
512-385-2334 
Fax: 512-389-1446

MDB M/Hispanic AU

 
VS0000021028
Masonry Plus LLC
P.O. Box 42123
Austin Tx 78704

Gilbert Jimenez
giljimenez@masonryplusllc.com
512-914-7766 

MB M/Hispanic AU

 
PIA8322157
PIATRA INC
Po Box 9593
Austin Tx 78766-9593

MIRELA GLASS
INFO@PIATRAINC.COM
512-299-0404 

WDB F/Caucasian AU

 
VS0000014981
Paradigm Contracting LLC
10719 Twilight Vista
Austin Tx 78736

Helen Bergold
helen@paradigmcontract.com
5122934450 
Fax: 5126922947

MWDB F/Hispanic AU

 
ROA7009475
ROADWAY SPECIALTIES INC
Po Box 90309
Austin Tx 78709-0309

Danette Shelton
danette@roadwayspecialties.com
5122806666 
Fax: 5122806066

WDB F/Caucasian AU

 
V00000922250
Rucoba & Maya Construction, LLC
35 Flint Rd
Kyle Tx 78640

Florencio Maya
florencio@rmconstructiongroup.com
5128707904 

MDB M/Hispanic SL

 
VS0000006907
TRINI CONSTRUCTION BUILDER LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB M/African American AU

V00000958280
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V00000958280
TRINITY POOLS AND SCAPES
801 Jewell St
Austin Tx 78704

Richard Ginsberg
richard@trinitypoolsandscapes.com
5126958254 

WB F/Caucasian AU

 
UNI7027985
UNISM DEVELOPMENT CO INC
Po Box 14145
Austin Tx 78761-4145

BEN WARMATE
unism@sbcglobal.net
512-255-3726 
Fax: 512-255-1451

MB M/African American AU

 
V00000911146
XEVEX CONSTRUCTION LLC
Po Box 681
Buda Tx 78610

BENJAMIN GONZALEZ
info@xevexllc.com
512-312-4214 
Fax: 5123124637

MDB M/Hispanic SL

 
91438  Electrical

 

ADV8309626
AWS INC
4402 South Congress Ave
Suite 203
Austin Tx 78745

MICHAEL HUERTA
mhuerta@awsolutions.net
512-233-4638 
Fax: 512-441-9473

MDB M/Native American AU

 
VS0000027122
Allied Electric Services, Inc.
4355 E University Ave
Georgetown Tx 78626

Paige Paul
paige@alliedelectric.us
5129300767 
Fax: 5128681250

WDB F/Caucasian SL

 
VS0000014175
Beckett Electrical Services, LLC
P.O. Box 81381
Austin Tx 78708

Maureen Beckett
maureen@besaustin.com
512-346-7462 
Fax: 512-231-0151

WB F/Caucasian AU

 

VS0000004131
Chivas Engineering and Consulting, Inc
9901 Brodie Ln
Suite 160-246
Austin Tx 78748

Dr. Vasant C. Ramkumar
vasant@chivascorp.com
512-217-0853 
Fax: 5124020545

MDB F/Asian AU

 
V00000919377
EDGE ELECTRIC, INC.
Po Box 252
Driftwood Tx 78619

SANDRA JOHNSON
sandra@edgeelectricinc.com
512-853-9647 
Fax: 5128539020

WDB F/Caucasian SL

 
VC0000102053
GERALD NUNN ELECTRIC LLC
410 N Patterson Ave
Florence Tx 76527

GERALD NUNN
Gerald@gnellctx.com
254-793-3539 
Fax: 254-793-4263

MDB M/Native American SL

 

V00000930006
GOVERNMENT INTERIOR
SOLUTIONS INC
1301 S Capital Of Tx Hwy
Suite B-125
Austin Tx 78746

NICK RUSSELL
nick@pdngroup.com
5127669050 
Fax: 5018013743

MDB M/Native American AU

V00000947029
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V00000947029
Iris Dalia Spencer
2016 Crystal Shore Dr.
Austin Tx 78728

Iris Dalia Spencer
estimating@capitalcityelectric.net
5129851238 

MWDB F/Hispanic AU

 
JSE8303419
J S ELECTRIC INC
4702 Fm 1327
Buda Tx 78610

Jamie SCHMIDT
jschmidt@jselectric.com
512-243-2700 
Fax: 512-243-2702

MWDB F/Hispanic SL

 
V00000904278
Josephine Escobar
115 Todd Trail
Elgin Tx 78621

Josephine Escobar
jotimjon@yahoo.com
512-303-4536 
Fax: 5123036877

MWB F/Hispanic SL

 
VS0000007788
Merrigan Electric LLC
706 Riva Ridge Dr
Leander Tx 78641

Christine Merrigan
cmerrigan01@yahoo.com
5129443217 
Fax: 5125927988

WDB F/Caucasian SL

 
POW8300999
POWER QUALITY ENGINEERING INC
3061 Woodall Dr Bldg A
Cedar Park Tx 78613-7225

Vanessa Bloom
vbloom@pqeinc.com
512-267-6656 
Fax: 512-267-0989

MWB F/Hispanic AU

 

TEX8311982
TEXAS SOLAR POWER COMPANY
6448 Hwy 290e
Ste C112
Austin Tx 78723

JOE GARCIA
joe@txspc.com
512-459-9494 
Fax: 512-451-5934

MDB M/Hispanic AU

 
VS0000006907
TRINI CONSTRUCTION BUILDER LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB M/African American AU

 
V00000913974
Williams Trinity Electric, LLC
339 Precipice Way
Georgetown Tx 78626

Terrick R Williams Sr.
roniwilliams53@yahoo.com
512-887-0894 
Fax: 5125917051

MDB M/African American SL

 
91458  Metal Work

 
V00000943616
Forsite Construction, LLC
1205 E. Cesar Chavez
Austin Tx 78702

Daniel Loe
dan@forsitestudio.com
5124361901 

MB M/Asian AU

 
HAY2261500
HAYNES EAGLIN WATERS LLC
13710 Immanuel Rd
Pflugerville Tx 78660

CLOTEAL DAVIS HAYNES
chaynes@hewaustin.com
512-451-6600 
Fax: 512-879-1088

MWDB F/African American AU

 
PIA8322157
PIATRA INC
Po Box 9593
Austin Tx 78766-9593

MIRELA GLASS
INFO@PIATRAINC.COM
512-299-0404 

WDB F/Caucasian AU
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VS0000006907
TRINI CONSTRUCTION BUILDER LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB M/African American AU

 
V00000905765
The Salinas Group, LLC
4118 Todd Lane
Austin Tx 78744

Sal Salinas
sal78704@yahoo.com
512-619-6696 
Fax: 5126196696

MDB M/Hispanic AU

 
91461  Painting

 
V00000916213
360TXC LLC
111 Congress #400
Austin Tx 78701

Dana Lester
dlester@360txc.com
8777107474 3

MWDB F/African American AU

 

AUS7045715
AUS-TEX SANDBLASTING &
COATINGS INC
11509-B Fm 812
Del Valle Tx 78617

Navell Garcia
navellgarcia@yahoo.com
5122430274 

MB M/Hispanic AU

 
VS0000034985
All About Design, Inc.
Po Box 91122
Austin Tx 78709

Ernie Cortez
aadesigntx@gmail.com
4692354946 
Fax: 9724211712

MDB M/Hispanic AU

 
V00000902685
Arturo Pizano Vasquez
12900 Thomas Jefferson St
Manor Tx 78653

Arturo Pizano
artpizano@yahoo.com
5127863968 

MB M/Hispanic AU

 
VS0000018045
B.I.T CONSTRUCTION SERVICES INC
7103 E Riverside Dr
Austin Tx 78741

Britanie Olvera
britanie@bitservicesinc.com
512-258-5336 
Fax: 512-258-5072

MWDB F/Hispanic AU

 
V00000932848
Corza Construction LLC
11233 Kirkland Hill Path
Austin Tx 78754

JuanCarlos Garza
juancarlos@corzaconstruction.com
8307036846 
Fax: 8007036846

MDB M/Hispanic AU

 
V00000957683
Enrique Alonzo
121 Spring Branch Loop
Kyle Tx 78640

Enrique Alonzo
ealonzo2524@outlook.com
7738586634 

MWDB M/Hispanic SL

 

V00000956456
FLORES REMODELING &
CONSTRUCTION
1830 Mathias Lane
Kyle Tx 78640

Yolanda D Flores
floresremodel18@gmail.com
5124138730 

MWDB F/Hispanic SL

VC0000102940 JUAN GARCIA
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VC0000102940
GARCIA J CONTRACTORS INC
Po Box 1649
Buda Tx 78610

JUAN GARCIA
garciajcontractors@gmail.com
512-965-4274 
Fax: 8884181023

MDB M/Hispanic SL

 
VS0000008581
GLOBAL ENGINEERS INC
4219 Pebblestone Trl
Round Rock Tx 78665-5027

Munir Khan
munirmkhan@gmail.com
512-417-3172 
Fax: 512-246-2212

MDB M/Asian AU

 
HAG8308822
HAGLER & KERR LLC
P.O. Box 1049
Manor Tx 78653

Cassie Kerr
cassie@haglerandkerr.com
5128379660 512
Fax: 5128370478

MB M/Native American AU

 
HAY2261500
HAYNES EAGLIN WATERS LLC
13710 Immanuel Rd
Pflugerville Tx 78660

CLOTEAL DAVIS HAYNES
chaynes@hewaustin.com
512-451-6600 
Fax: 512-879-1088

MWDB F/African American AU

 
V00000931015
INTERNATIONAL PAINTING
Po Box 355
Maxwell Tx 78656

YOLANDA RABADAN
yolandarabadan@3gmail.com
5125581426 

MB F/Hispanic LO

 

VS0000019008
MARIO L CARLIN MANAGEMENT, LLC
8711 Burnet Rd.
Suite E52
Round Rock Tx 78757

MARIO CARLIN
mariocarlin@aol.com
5124177495 

MDB M/Hispanic AU

 
V00000915343
Majestic Services Inc
8120 North Ih 35, Suite 101
Austin Tx 78753

Sharal A Brown
majesticsvcinc@aol.com
512-470-9221 
Fax: 5128363802

MWDB F/African American AU

 
V00000954462
Owlz Painting LLC
120 Kaneohe Ln
Bastrop Tx 78602-7252

Albert Lopez
owlz_painting@live.com
5127219730 

MB M/Hispanic SL

 
PIA8322157
PIATRA INC
Po Box 9593
Austin Tx 78766-9593

MIRELA GLASS
INFO@PIATRAINC.COM
512-299-0404 

WDB F/Caucasian AU

 
VS0000014981
Paradigm Contracting LLC
10719 Twilight Vista
Austin Tx 78736

Helen Bergold
helen@paradigmcontract.com
5122934450 
Fax: 5126922947

MWDB F/Hispanic AU

 
V00000950564
RoadWise Solutions LLC
1920 E. Riverside Dr., Suite A-120 #380
Austin Tx 78741

David Viera
david.rwsolutions@gmail.com
5124095212 

MDB M/Hispanic AU

V00000922250
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V00000922250
Rucoba & Maya Construction, LLC
35 Flint Rd
Kyle Tx 78640

Florencio Maya
florencio@rmconstructiongroup.com
5128707904 

MDB M/Hispanic SL

 
V00000925009
Southstone Development Group, LLC
1914 E. 6th St. #6339
Austin Tx 78762

Alexander Canalini
alex@southtonedevelopment.com
5127456598 

MDB M/Hispanic AU

 
VS0000006907
TRINI CONSTRUCTION BUILDER LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB M/African American AU

 
V00000905765
The Salinas Group, LLC
4118 Todd Lane
Austin Tx 78744

Sal Salinas
sal78704@yahoo.com
512-619-6696 
Fax: 5126196696

MDB M/Hispanic AU

 

VAL7050710
VALDEZ REMODELING &
WEATHERIZATION INC
3700 B Munson St
Austin Tx 78721-2417

JOSIE VALDEZ
valdezrem@austin.rr.com
512-926-5700 
Fax: 512-929-7807

MWB F/Hispanic AU

 
V00000938555
Zacharias Johnson
150 Parkland Drive
Cedar Creek Tx 78612

Zacharias Johnson
zach.johnson@thehabitsgroup.org
5127893108 

MDB M/African American SL

 
91468  Plumbing

 

V00000939350
Austin Plumbery
1712 E. Riverside Dr.
#175
Austin Tx 78741

Deborah Whitby
plumbing.m1@gmail.com
5122973290 

MWB F/Hispanic AU

 
VC0000102940
GARCIA J CONTRACTORS INC
Po Box 1649
Buda Tx 78610

JUAN GARCIA
garciajcontractors@gmail.com
512-965-4274 
Fax: 8884181023

MDB M/Hispanic SL

 
V00000932741
Juan Martin Romero
6909 Bay City Bend
Austin Tx 78725

Juan M Romero
jmrservices.juan@gmail.com
5129643140 

MDB M/Hispanic AU

 
MAR8301130
MARS INDUSTRIES L L C
Po Box 560
Cedar Creek Tx 78612-0560

ALVINO ROSALES
AROS3B@SWBELL.NET
512-303-4413 
Fax: 512-321-1199

MB M/Hispanic SL

MEC8310574
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MEC8310574
MECHANICAL & PROCESS SYSTEMS
LLC
1804 Central Commerce Court
Round Rock Tx 78664

MICHAEL GONSALVEZ
MIKE@MPSLTD.US
512-691-9259 
Fax: 5126919258

MDB M/Asian SL

 
VS0000034071
S E Packages Inc
2105 Fair Oaks Dr
Austin Tx 78745

Sadie Pack
spack@tres-mujeres.com
512-269-2546 

WDB F/Caucasian AU

 
VS0000029355
TORRES PLUMBING LLC
9705 Burnet Rd Ste 503
Austin Tx 78758

Miguel Torres
torresplumbingtx@aol.com
512-658-1400 
Fax: 5128240074

MDB M/Hispanic AU

 
VS0000006907
TRINI CONSTRUCTION BUILDER LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB M/African American AU

 
91479  STRUCTURAL AND REINFORCEMENT STEEL

 
V00000916213
360TXC LLC
111 Congress #400
Austin Tx 78701

Dana Lester
dlester@360txc.com
8777107474 3

MWDB F/African American AU

 
VS0000029821
GK Construction, LLC
1238 Tom Sawyer Road
Dripping Springs Tx 78620

Gay Klassen
gkconstruction@austin.rr.com
512-422-5949 

WDB F/Caucasian SL

 
HAY2261500
HAYNES EAGLIN WATERS LLC
13710 Immanuel Rd
Pflugerville Tx 78660

CLOTEAL DAVIS HAYNES
chaynes@hewaustin.com
512-451-6600 
Fax: 512-879-1088

MWDB F/African American AU

 
V00000953053
National Reinforcement Steel LLC
1645 Main St. Suite A
Buda Tx 78610

Rick Gallo
rgallo@national-rebar.com
5129250948 

MWDB F/Hispanic SL

 
PIA8322157
PIATRA INC
Po Box 9593
Austin Tx 78766-9593

MIRELA GLASS
INFO@PIATRAINC.COM
512-299-0404 

WDB F/Caucasian AU

 
VS0000006907
TRINI CONSTRUCTION BUILDER LLC
Po Box 81431
Austin Tx 78708

Reginald Worlds
info@triniconstructionbuilder.com
512-282-2262 
Fax: 512-535-7962

MDB M/African American AU

 
V00000905765
The Salinas Group, LLC
4118 Todd Lane
Austin Tx 78744

Sal Salinas
sal78704@yahoo.com
512-619-6696 
Fax: 5126196696

MDB M/Hispanic AU
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V00000911146
XEVEX CONSTRUCTION LLC
Po Box 681
Buda Tx 78610

BENJAMIN GONZALEZ
info@xevexllc.com
512-312-4214 
Fax: 5123124637

MDB M/Hispanic SL

 
9157297  PHOTOGRAPHY, CONSTRUCTION

 
ALL8308356
ALL POINTS INSPECTION SVCS INC
6613 Bramber Ln
Austin Tx 78754

ALAYNE JOHNSON
AUSTIN@APISGROUP2.COM
512-272-5056 
Fax: 512-272-8278

MWDB F/African American AU

 
DIV8319156
Diva Imaging LLC
2003 La Casa Dr
Austin Tx 78704-4720

SALLIE BURCHETT
INFO@DIVAIMAGING.COM
512-473-2527 

WDB F/Caucasian AU

 
V00000900636
Esperanza C White
P.O. Box 1202
Dripping Springs Tx 78620

Esperanza White
whitephotosvcs@gmail.com
512-858-4949 
Fax: 5128581949

MWDB F/Hispanic SL

 
GEO8314031
GEOSEARCH LLC
3006 Bee Caves Rd Ste A230
Austin Tx 78746-5686

SCOTT DAVIS
scott.davis@geo-search.com
512-472-9966 
Fax: 5124729967

WDB F/Caucasian AU

 
V00000948025
Glen M Winston
2303 Vanderbilt Circle
Austin Tx 78723

Glen M Winston
glensdrone@gmail.com
5129134772 

MDB M/African American AU

 

V00000937444
Hope E Green
2906 E Martin Luther King Jr Blvd
#4102
Austin Tx 78702

Hope Green
emojis.classic@gmail.com
5122564608 

MWDB F/African American AU

 
V00000936623
Jennifer Weems
206 Bellagio Dr
Austin Tx 78734-5082

Jennifer Weems
jennifer@jenniferweems.com
5126607381 
Fax: 5126607381

WB F/Caucasian AU

 
VS0000031322
LaTonya J Pegues
3201 Bee Caves Rd, Ste 161662
Austin Tx 78746

LaTonya Pegues
lpegues@boazent.com
5126863664 

MWB F/African American AU

 
V00000915343
Majestic Services Inc
8120 North Ih 35, Suite 101
Austin Tx 78753

Sharal A Brown
majesticsvcinc@aol.com
512-470-9221 
Fax: 5128363802

MWDB F/African American AU

VS0000025076 Naomi Richard
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VS0000025076
Naomi J Richard
P. O. Box 90644
Austin Tx 78709-0644

Naomi Richard
naomi@whiteglovephotos.com
512-796-1547 
Fax: 5128922113

MWDB F/African American AU

 

V00000945403
Pamela Korenn Grovey
12000 Dessau Road
Apt 1135
Austin Tx 78754

PAMELA KORENN GROVEY
korenn@kokovisions.com
5125861869 

MWB F/African American AU

 
VC0000102926
RAMA TIRUMALACHAR
13105 Hymeadow Circle
Austin Tx 78729

RAMA TIRU
TIRUGALLERY@GMAIL.COM
512-773-6684 
Fax: 877-216-4544

MWDB F/Asian AU

 
V00000926948
Stephanie Braun Clayton LLC
812 W Gibson St
Austin Tx 78704

Stephanie Clayton
stephaniebraunclayton@gmail.com
5125470719 

WDB F/Caucasian AU

 
VS0000006470
Villafana Enterprises Incorporated
2616 Glen Field Drive
Cedar Park Tx 78613

Marcy A. Villafana
mv@modcatdesign.com
512-619-8911 

MWB F/Hispanic AU

 
96877  SURVEY (NOT AERIAL OR RESEARCH

 
V00000907236
360 Professional Services, Inc.
P.O. Box 3639
Cedar Park Tx 78630

Tammy Foster
tammy.foster@360psinc.com
512-354-4682 103

WDB F/Caucasian SL

 
AUS7040915
EILEEN MERRITT INC
4910 West Hwy 290
Austin Tx 78735

SHARON SARGENT
sharon_sargent@ats-engineers.com
512-328-6995 
Fax: 512-328-6996

WDB F/Caucasian AU

 

VC0000101227
GONZALEZ - DE LA GARZA &
ASSOCIATES
3800 N. Lamar St.
Ste. 200
Austin Tx 78756

Ayda Gonzalez
agonzalez@gd-us.com
5125374900 
Fax: 2102089401

MWDB F/Hispanic AU

 
ITG8318552
I T GONZALEZ ENGINEERS
3501 Manor Rd
Austin Tx 78723-5815

IT GONZALEZ
itgonz@swbell.net
512-447-7400 11
Fax: 512-447-6389

MDB M/Hispanic AU

 
V00000923526
INLAND GEODETICS LLC
1504 Chisholm Trail Rd Ste 103
Round Rock Tx 78681

BRENDA SIES
brenda@inland-geo.com
5122381200 
Fax: 5122381251

WDB F/Caucasian SL

LAN7050345 DANA MARKUS-WOLF
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LAN7050345
LANDMARK SURVEYING L P
2205 E. 5th Street
Austin Tx 78702

DANA MARKUS-WOLF
dana@landmarksurveying.com
512-328-7411 104
Fax: 512-328-7413

WDB F/Caucasian AU

 

MCG3115750
MCGRAY & MCGRAY LAND
SURVEYORS INC
3301 Hancock Dr Ste 6
Austin Tx 78731-5441

JUDITH MCGRAY
mcgray@mcgray.com
512-451-8591 
Fax: 512-451-8791

WDB F/Caucasian AU

 
MAR3044500
MWM DESIGNGROUP INC
305 E Huntland Dr Ste 200
Austin Tx 78752

Julia M Harrod
juliah@mwminc.com
512-453-0767 
Fax: 512-453-1734

WDB F/Caucasian AU

 

VS0000011481
Maldonado-Burkett, LLP
2312 Western Trails Blvd
Ste C-303
Austin Tx 78745-1638

Ramon H. Maldonado, Jr.
ramon@mbitsgroup.com
5129161386 

MDB M/Hispanic AU

 
V00000944014
SGE Consultants, LLC
1212 E. Anderson Lane
Austin Tx 78752

Cory Blake Silva
csilva@sgetx.com
5128086008 

MB F/Hispanic AU

 

UNI8318182
UNINTECH CONSULTING
ENGINEERS INC
505 E. Huntland Drive, Suite 335
Austin Tx 78752

ELISA CHAN
mromero@unintech.com
512-579-0722 
Fax: 210-641-8279

MWDB F/Asian AU

 

VIC7091950
VICKREY & ASSOC INC
2009 S Capital Of Texas Highway Ste
320, Tejas Plaza
Austin Tx 78746

Brenda Johnson
austin@vickreyinc.com
512-494-8014 
Fax: 512-494-8054

WDB F/Caucasian AU

 
WAL8312258
WALKER TEXAS SURVEYORS INC
Po Box 324
Cedar Park Tx 78630-0324

KAREN WALKER
walkertxsurvey@earthlink.net
512-259-3361 

WDB F/Caucasian SL

 
ZAM8305129
ZAMORA LLC
1425 S Loop 4
Buda Tx 78610

GRAVIEL RENE ZAMORA
GRZAMORA@ZWA-TEXAS.COM
512-295-6201 26
Fax: 512-295-6091

MDB M/Hispanic SL

 
97773  Toilets, Portable, Rental or Lease

 
VS0000015442
Liquid Waste Solutions, LLC
Po Box 1437
Buda Tx 78610

Sammie Tritico
stritico@liquidwastetx.com
5125298816 
Fax: 5122332587

WB F/Caucasian SL
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98814  Erosion Control Services

 
VC0000102203
ABC EROSION CONTROL INC
23407 Fulkes Lane
Leander Tx 78641

VALERIE SANCHEZ
vsanchez@abceci.com
512-259-3894 
Fax: 5122594467

MB F/Hispanic SL

 
V00000950026
Ashley DuBose
12609 Casting Drive
Manor Tx 78653

Ashley DuBose
ashley@jarbor.com
5759377776 

MWB F/Hispanic AU

 
VC0000102723
Avery Williamson
1407 Brandi Lane
Round Rock Tx 78681

AVERY WILLIAMSON
averyslawncare@att.net
512-845-6251 
Fax: 512-388-7303

MDB M/African American SL

 
CED7142775
CEDA-TEX SVCS INC
500 Brushy Creek Road, Suite 306
Cedar Park Tx 78613

FRED ODANGA
contact@cedatex.com
512-339-0155 
Fax: 5123392829

MDB M/African American AU

 
V00000946387
Cari Harrington
Po Box 1446
Bastrop Tx 78602

Cari Harrington
cari@h2ogeotx.com
5127859801 
Fax: 5127859801

WDB F/Caucasian SL

 
ENV7167715
ENVIRONMENTAL SURVEY INC
4602 Placid Place
Austin Tx 78731

Ingrid Karklins
ingrid.karklins@envirosurvey.com
5124588531 512
Fax: 5124588531

WB F/Caucasian AU

 
V00000917830
Earthco Landscape Construction LLC
4500 Williams Dr. Suite 212-108
Georgetown Tx 78633

Heath Williamson
earthcolc@aol.com
5128187015 
Fax: 5129438333

MDB M/African American SL

 

VS0000012711
Environmental Safety Services Inc.
14101 Hwy 290 W
Bldg. 400, Suite C
Austin Tx 78737

Joe Lopez
enviross@hotmail.com
512-989-2259 
Fax: 5123729375

MDB M/Hispanic SL

 
JOH2629800
Johnson Hauling, LLC
1805 Elmira
Austin Tx 78721

ULYSSES JOHNSON
johnsonhauling@hpeprint.com
512-928-1060 
Fax: 512-926-4180

MB M/African American AU

 

V00000945460
Keith Kneeland
520 County Road 108
Unit 11
Hutto Tx 78634

Keith Kneeland
fhmccants@gmail.com
7703551270 

MDB M/African American SL

V00000926331
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V00000926331
M & R GENERAL CONTRACTING LLC
Po Box 90981
Austin Tx 78709

Norma Brito
norma.brito1@gmail.com
5129640590 

MWB F/Hispanic AU

 
V00000938474
MAS Road & Utilities, Inc.
15308 Ginger Street
Austin Tx 78728

Kylie Smith
masroadandutilities@gmail.com
5126804310 

WB F/Caucasian AU

 
V00000915343
Majestic Services Inc
8120 North Ih 35, Suite 101
Austin Tx 78753

Sharal A Brown
majesticsvcinc@aol.com
512-470-9221 
Fax: 5128363802

MWDB F/African American AU

 
ROA7009475
ROADWAY SPECIALTIES INC
Po Box 90309
Austin Tx 78709-0309

Danette Shelton
danette@roadwayspecialties.com
5122806666 
Fax: 5122806066

WDB F/Caucasian AU

 
V00000921504
TERRA ECOSERVICES LLC
11006 Swelfling Terrace
Austin Tx 78737

HOLLY ROSS
hross@terraecoservices.com
5122882167 

WDB F/Caucasian SL

 
98838  Hydromulching Services

 

ADV7008080
AFFORDABLE LAWN CARE AND
LANDSCAPING INC
13523 Pond Springs Rd
Austin Tx 78729-4415

VINCENT UHEREK
vincent@advancelandscapedesign.com
512-918-8009 
Fax: 512-918-0162

MWB F/Hispanic AU

 
V00000950026
Ashley DuBose
12609 Casting Drive
Manor Tx 78653

Ashley DuBose
ashley@jarbor.com
5759377776 

MWB F/Hispanic AU

 
VC0000102723
Avery Williamson
1407 Brandi Lane
Round Rock Tx 78681

AVERY WILLIAMSON
averyslawncare@att.net
512-845-6251 
Fax: 512-388-7303

MDB M/African American SL

 
ENV7167715
ENVIRONMENTAL SURVEY INC
4602 Placid Place
Austin Tx 78731

Ingrid Karklins
ingrid.karklins@envirosurvey.com
5124588531 512
Fax: 5124588531

WB F/Caucasian AU

 
VS0000017119
Floral Creations Landscaping LLC
Po Box 142803
Austin Tx 78714

Nicole Miller
cmillerf@aol.com
512-560-9860 
Fax: 512-220-8808

MB M/African American AU

V00000905731
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V00000905731
KIN PERFORMANCE CONTRACTORS
LLC
Po Box 140884
Austin Tx 78714

Kathleen J Graham
kathleen@kincontracting.com
512-983-4529 
Fax: 5129283042

MWDB F/Asian AU

 

V00000945460
Keith Kneeland
520 County Road 108
Unit 11
Hutto Tx 78634

Keith Kneeland
fhmccants@gmail.com
7703551270 

MDB M/African American SL

 
ROA7009475
ROADWAY SPECIALTIES INC
Po Box 90309
Austin Tx 78709-0309

Danette Shelton
danette@roadwayspecialties.com
5122806666 
Fax: 5122806066

WDB F/Caucasian AU

 
WOO7143440
WOOLERY CUSTOM FENCE CO
P.O. Box 986
Elgin Tx 78621-5585

ESTELLE WOOLERY
bids@wooleryfence.com
512-281-2186 
Fax: 512-233-5396

WDB F/Caucasian SL
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Vendors Outside the SLBP Area
 
31580  Mortars and/or Grouts

 

STA8309511
STANDARD CEMENT MATERIALS
INC
5710 W 34th St Ste A
Houston Tx 77092-6520

713-680-0482 
713-680-1017
mtamez@standardcement.com

MDB M/Hispanic TX

 
33013  Fencing, Chain Link (Including Fabric, Gates, Pane

 
CON7107060
CONROE WOOD PRODUCTS INC
804 West Dallas Ste #1
Conroe Tx 77301-2208

888-636-3098 
936-760-2975
CONROEWOODPR@CONSOLIDATED.NET

WDB F/Caucasian TX

 
57068  Steel, Fabricated: Beams, Gabions, Gratings, Walkw

 
V00000913279
Contractor's Source, Inc.
Use For Fedex
Tomball Tx 77377

281-304-0812 
8324087531
csi@contractorssourceinc.com

WDB F/Caucasian TX

 
57084  Structural Shapes, Steel: Angles, Channels, I-Beam

 
V00000934950
Bandos Steel LLC
7500 San Felipe Street, Suite 600
Houston Tx 77063

8327210960 

jetsibah@bandossteel.com
MDB M/African American TX

 
59533  Grates, Guards, and Other Protective Devices For T

 
DEA7149045
DEA SPECIALTIES CO INC
5151 Castroville Rd
San Antonio Tx 78227-4241

210-523-1073 
210-523-1544
GUHLIG@DEASPECIALTIES.COM

WDB F/Caucasian TX

 
90694  Water Supply, Treatment and Distribution- Architectural

 
V00000957316
EIA Technocrats, Inc
10998 S.Wilcrest Dr., Suite#255
Houston Tx 77099

8175014855 
2148539477
kasit@srigl.com

WB F/Asian TX

V00000920329
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V00000920329
Estudio, LLC
Suite 500
Houston Tx 77018

7134335000 115

kchristopher@estudioarchitecture.com
MB M/Hispanic TX

 
9122376  STRUCTURES, STEEL (FURNISH, FABRICATE, TRANSPORT, ERECT)

 
CHO8304766
CHOCTAW ERECTORS INC
Po Box 156506
Fort Worth Tx 76155-1506

972-790-2255 
9727902424
kevinb@choctawerectors.com

MDB M/Native American TX

 
91240  Demolition Services

 

V00000910853
Brooks Environmental Service
Technicians LLC
11903 Coit Rd # 3204t
Dallas Tx 75251

3146577926 
3143899801
bestllc@sbcglobal.net

MWDB F/African American TX

 
VS0000027011
Chavez Service Companies, Inc.
P.O. Box 572351 
Houston Tx 77257-2351

7137819200 
7137819202
bchavez@chavezcompanies.com

MWDB F/Hispanic TX

 
V00000903750
Jimmie Miller
Ste. 5057
Dallas Tx 75247

9726855502 
3146968312
jimmie@houstonmillerent.com

MDB M/African American TX

 
V00000938454
Tommy Lee Nays
2307 Taylor Street
Waco Tx 76705

2543409798 

coaloil1@yahoo.com
MDB M/African American TX

 
V00000900746
Under Construction, Inc.
114 Ne 28th St
Grand Prairie Tx 75050

9725908922 
9725908924
ejohnson@slsstexas.com

MDB M/African American TX

 
91268  MANAGEMENT, CONSTRUCTION

 
V00000953568
Abadjis Systems, Ltd
450 B Street, Suite 720
San Diego Ca 92101

6194728195 
6194728197
selbanna@aslpm.com

MB M/Other Minority OS

 
V00000929271
Dorrett Vanderberg
8500 N. Stemmons Frwy, Ste. 4045
Dallas Tx 75247

2148129429 
2148129122
dorrett@newworldcontractingllc.com

MWDB F/African American TX

V00000936030
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V00000936030
F & C Eaton Enterprises, LLC
204 City View
Cedar Hill Tx 75104

4439951948 

fceatonenterprise@gmail.com
MB F/African American TX

 
FOS7156650
FOSTER CM GROUP INC
8610 N. New Braunfels, Ste 606
San Antonio Tx 78217

210-804-1004 
210-804-1004
pfoster@fostercmgroup.com

MDB M/African American TX

 
V00000903750
Jimmie Miller
Ste. 5057
Dallas Tx 75247

9726855502 
3146968312
jimmie@houstonmillerent.com

MDB M/African American TX

 
V00000927192
Johnnie Peck
10190 Katy Fwy Ste. 120
Houston Tx 77043

2818887396 

queensconstructioncompany@gmail.com
MWB F/African American TX

 

V00000939325
McKissack & McKissack of
Washington, Inc.
901 K Street, Nw, 6th Floor
Washington Fl 20001

2023471446 
2023471489
lisa.anders@mckissackdc.com

MWB F/African American OS

 

V00000920091
Tejas Premier Building Contractor,
Inc.
1811 S. Laredo St.
San Antonio Tx 78207

2108215858 
2108215862
julissa@tejaspremierbc.com

MWDB /Hispanic TX

 
V00000938454
Tommy Lee Nays
2307 Taylor Street
Waco Tx 76705

2543409798 

coaloil1@yahoo.com
MDB M/African American TX

 
VIC8311138
VIC THOMPSON COMPANY
Suite 140
Arlington Tx 76014

817-557-5600 
8175575602
kdickerson@vtc.us.com

WDB F/Caucasian TX

 
91316  Construction, Communication Equipment (Incl Antenna Towers)

 

IBA7153325
IBARRA CONSULTING ENGINEERS
INC
Suite 840
Dallas Tx 75205

214-219-1030 
555-555-5555
ibarra@ibarraengineer.com

MWDB F/Hispanic TX

 
91360  Construction, Water System, Main and Service Line

VS0000027166
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VS0000027166
SKE Construction, LLC
Po Box 1111 
Cypress Tx 77410

281-585-4100 
281-585-5707
shelly@ske1.net

MWB F/Native American TX

 
91430  Concrete

 
V00000945717
C2 Concrete Inc.
Suite 3-E
Pflugerville Tx 78600

5126665064 
5126665066
gcosme@c2concrete.com

MDB M/Hispanic TX

 
DES1529150
DESERT STEEL CO INC
3613 Kim Drive
Irving Tx 75061

972-790-7975 
972-790-8563
desertsteel@yahoo.com

WDB F/Caucasian TX

 
V00000940391
Gralan Enterprises, Inc.
626 Highway 6 S.
Houston Tx 77079

2815314335 

galvarado@gralan.net
MWDB F/Hispanic TX

 

STA8309511
STANDARD CEMENT MATERIALS
INC
5710 W 34th St Ste A
Houston Tx 77092-6520

713-680-0482 
713-680-1017
mtamez@standardcement.com

MDB M/Hispanic TX

 
V00000900746
Under Construction, Inc.
114 Ne 28th St
Grand Prairie Tx 75050

9725908922 
9725908924
ejohnson@slsstexas.com

MDB M/African American TX

 

VC0000102952
WILLIAMS TUNNELING INDUSTRIES
INC
18922 Woodglen Shadows
Humble Tx 77396

8328891468 
512-285-3477
WILLIAMS_EDISON@YAHOO.COM

MDB M/African American TX

 
91438  Electrical

 
KAM8305026
KAMO ENERGY INC
1201 Universal City Blvd
Universal City Tx 78148-3352

210-566-9800 
2105669801
kamoenergy@msn.com

MB F/Asian TX

 
91458  Metal Work

 
V00000909567
Advantage Wall Panel Systems, LLC
545 N. Cowan Suite J
Lewisville Tx 75057

469-549-7889 
4695491889
joanna@awps-tx.com

WB F/Caucasian TX
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VS0000036528
Central Texas Express Metalwork LLC
304 El Paso St 
San Antonio Tx 78207

2103372260 
2103590089
kara@myexpresscontracting.com

MWDB F/Asian TX

 
91468  Plumbing

 
ELI8309164
ELITE MECHANICAL OF TEXAS INC
5737 Safari Dr.
New Braunfels Tx 78132-5780

830-606-2356 
830-606-6261
jbarraza@elitemechanicaloftexasinc.com

MB M/Hispanic TX

 
V00000934794
Ezequiel A Martinez
P.O. Box 33
Elm Mott Tx 76640

2547179205 

zekem@hcs-gc.com
MB M/Hispanic TX

 
91479  STRUCTURAL AND REINFORCEMENT STEEL

 
CHO8304766
CHOCTAW ERECTORS INC
Po Box 156506
Fort Worth Tx 76155-1506

972-790-2255 
9727902424
kevinb@choctawerectors.com

MDB M/Native American TX

 
V00000940391
Gralan Enterprises, Inc.
626 Highway 6 S.
Houston Tx 77079

2815314335 

galvarado@gralan.net
MWDB F/Hispanic TX

 
9157297  PHOTOGRAPHY, CONSTRUCTION

 
V00000913996
Deborah D Pedigo
Suite 6
San Antonio Tx 78229-2676

2104014501 
2103967306
debbiep@pedigostaffing.com

WB F/Caucasian TX

 
96877  SURVEY (NOT AERIAL OR RESEARCH

 
V00000935053
Big Sky Surveying, LLC
1200 County Rd 152 Unit 46
Georgetown Tx 79606

3254286959 

bigskysurvey@yahoo.com
MDB M/Native American TX

 
MAE8319636
MAESTAS & ASSOCIATES INC
8122 Datapoint Drive, Suite 840
San Antonio Tx 78229

210-366-1988 
210-366-1980
amaestas@maesce.com

MDB M/Hispanic TX

POZ8319072
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POZ8319072
POZNECKI-CAMARILLO INC
5835 Callaghan Rd Ste 200
San Antonio Tx 78228-1224

210-349-3273 
210-349-4395
fcamarillo@pozcam.com

MDB M/Hispanic TX

    Total in SLBP: 291
    Total Outside SLBP: 42
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GOOD FAITH EFFORTS INSTRUCTIONS (CITY OF AUSTIN ORDINANCE 2-9A-D) 
 
At a minimum, the following should be submitted to support Good Faith Effort documentation: 
 

 Solicitation sent to MBE/WBE firms in the Significant Local Business Presence (SLBP – 5 Counties 
include Travis, Hays, Williamson, Bastrop, and Caldwell) identified on the availability list for 
subcontracting opportunities not less than 7 business days prior to bid date.  Notices must be sent 
using two separate reasonable, available, and verifiable methods (e.g. email, fax, mail, or phone). 
 Such as evidence of written notice includes copy of letters (solicitation notice) that was sent 

by email, fax, or mail. 
 Such as evidence of two separate methods used to notify MBE/WBEs include fax logs, email 

confirmations, copies of stamped envelopes/hand-delivered and/or phone logs (Phone 
contacts, alone, will not be sufficient.)  

 Written correspondence to certified vendors should include names, addresses, and other identifying 
information including your company’s phone number, contact person, where to locate plans and 
specifications; and due date for responding. 

 Take appropriate steps to follow up the initial solicitation with interested MBEs or WBEs. 
 Submit copies of written responses from all respondents to your solicitation. 
 If interested MBEs or WBEs responded, document follow up on log of contacts and include 

date and contact information 
 Publish notice in a local publication such as newspaper, trade association publication, or via 

electronic/social media. (Facebook Business Page, LinkedIn Business Profile, Twitter Business Account, or 
see below for a list of local minority trade publishers) 
 Bidder/proposer must state a specific and verifiable reason for not contacting each certified firm with a 

SLBP. 
 If MBEs and WBEs were not sent solicitation notices, document reason on log of contacts. 

 Negotiate in good faith with interested MBEs and WBEs. 
 If negotiated in good faith with interested MBEs and WBEs, document results on log of 

contacts. 
 Contact SMBR for assistance (i.e. additional scopes identified or assistance with MBE/WBE Program 

requirements). 
 Not rejecting MBEs or WBEs as being unqualified without sound reasons. 
 Seeking the services of available minority and women community organizations (See below) 

 Documentation of contacts with trade associations and Chambers of Commerce. 
 Selecting portions of the work that will increase the likelihood that the MBE/WBE goals will be met. 
 
The following additional Good Faith Efforts factors may also be considered: 
 
 Efforts to assist MBE/WBEs in bonding, insurance, and financing where appropriate. 

 If assistance was provided, document in log of contacts.   
 Efforts to assist MBE/WBEs in obtaining necessary equipment, supplies, and materials. 

 If assistance was provided, document in log of contacts. 
 
In assessing minimum good faith efforts, SMBR may consider the performance of other Bidder/Proposers 
successfully meeting the goals.   
 

FAILURE TO COMPLY WITH THE MBE/WBE PROCUREMENT ORDINANCE MAY RESULT IN A DETERMINATION OF NON-
COMPLIANCE OR REJECTION OF YOUR REQUEST FOR CHANGE 
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SM AL L  &  M I N O R IT Y  BU S I N E S S  RE S O U R CE S  CO N T AC T  IN F O RMAT I O N  

 
 

Compliance CERTIFICATION MAIN OFFICE 

512-974-7600 512-974-7645 512-974-7600 

512-974-7601 512-974-7601 512-974-7622 

Smbrcompliancedocments@austintexas.gov smbrcertification@austintexas.gov www.austintexas.gov/smbr 

    
SMBR’s Plan Room 

 
The City of Austin’s Small & Minority Business Resources (SMBR) Department has a Plan room for 
viewing City of Austin project plans and specifications as well as other local, private, and public sector 
jobs. In addition, SMBR and McGraw-Hill Dodge have partnered to provide contractors up-to-date 
construction project information, plans and specification through the Internet. Projects include public 
and private sector opportunities in 100 South and Central Texas counties.  
 
Where is the Plan Room? 
It’s located at the offices of SMBR                                     
4201 Ed Bluestein Blvd. 
Austin, TX 78721  
 
How much will it cost? 
 
There are no fees to access the information. There are minimal fees for copying and printing of plan 
and specification sheets. 
 
What are my next steps? 
 
Attend a free one-hour orientation session to learn how to operate the on-line service. Call (512) 974-
7799 to make an appointment or for more information. 

 
For more information or to view a list of projects currently available in the Plan Room visit website at 
www.austintexas.gov/smbr under the Plan Room projects. 

 
 

BONDING 
 
Bonding is a type of protection that a governmental agency or prime contractor may require that your 
company have in order to work on a contract. A bonding application will take several days. Get 
started today. Be proactive by making an appointment to talk to SMBR’s Bonding Financial 
Consultant, Luke Ortega Luper as soon as possible. He can be reached at (512-974-7733 or email 
him at Luke.Luper@austintexas.gov. You will also find past copies of his newsletters on our website 
at http://austintexas.gov/department/bonding.  
 
Keep in mind that SMBR does not issue bonds; however, we do provide our bonding resource 
program as a free and confidential service to our business owners.  
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AUSTIN MINORITY NEWSPAPERS

Capital City Argus News
PO Box 140471
Austin, TX 78714-0471
512-926-0348 Fax: same as phone 

 Charles M. Miles
Email: CMilesArgus@yahoo.com 

El Mundo Newspaper
2112 E. Cesar Chavez
Austin, TX 78702
512-476-8636 

 Email: info@elmundonewspaper.com 

La Prensa
PO Box 6504
Austin, TX 78762-6504
512-478-3090 Fax: 512-482-6400 

 Catherine Vasquez-Revilla
Email: laprensa@aol.com 

Nokoa The Observer
PO Box 1137
Austin, TX 78767
512-499-8713 Fax: same as phone 

 Akwasi Evans
Email: akwasievans2013@gmail.com 

The Villager
4132 E. 12th Street
Austin, TX 78721
512-476-0082 Fax: 512-476-0179 

 Tommy L. Wyatt
Email: vil3202@aol.com 

World Journal Inc. of Texas/World
Journal Chinese Daily News
5855 Sovereign Dr. #C
Houston, TX 77036

 Sherry Wang
Email: sherrywang1020@yahoo.com 
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LOCAL MINORITY SERVICE ORGANIZATIONS

Asian Contractor Association
4201 Ed Bluestein Blvd, 2nd floor
Austin, TX 78721
512-926-5400 Fax: 512-926-5410 

 Aletta Banks
www.acta-austin.com
Email: asiancontractor@gmail.com 

Austin Area Black Contractors
Association
6448 Highway 290 East, Suite E-107
Austin, TX 78723
512-467-6895 Fax: 512-467-9808 

 Carol Hadnot
www.abcatx.com
Email: brc-pro@att.net 

Business Investment Growth (BIG Austin)
Capital Plaza Bank Office Building
5407 N. IH-35, Ste 200
Austin, TX 78723
512-928-8010 Fax: 512-926-2997 

 Stacy Dukes-Rhone
www.bigaustin.org
Email: info@bigaustin.org 

Business Resource Consultants
(BRC)/(Bid Briefs)
6448 Highway 290 East, Suite E-107
Austin, TX 78723
512-467-6894 Fax: 512-467-9808 

 Carol S. Hadnot
Email: brc-pro@att.net 

Greater Austin Asian Chamber of
Commerce
8001 Centre Park Drive, Suite 160
Austin, TX 78731
512-407-8240 

 Jodie Huynh
www.austinasianchamber.org
Email: jhuynh@austinasianchamber.org 

Greater Austin Black Chamber of
Commerce
African-American Heritage Center
912 E. 11th Street, Suite A
Austin, TX 78702
512-459-1181 Fax: 512-459-1183 

 Tam Hawkins
www.austinbcc.org
Email: admin@austinbcc.or 

Greater Austin Hispanic Chamber of
Commerce
3601 Far West Blvd, Suite 204
Austin, TX 78731
512-476-7502 Fax: 512-476-6417 

 Casilda Clarich
www.gahcc.org
Email: cclarich@gahcc.org 

U.S. Hispanic Contractors Association de
Austin (USHCA)
920 E. Dean Keeton Street
Austin, TX 78705
512-922-0507 

 Juan Oyervides
www.ushca-austin.com
Email: info@ushca-austin.com 
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vendor street_address1 street_address2 city state zip

360 Professional Services, Inc. P.O. Box 3639 Cedar Park Tx 78630

360txc Llc 111 Congress #400 Austin Tx 78701

5 Star Fabrications Inc 18794 Fm 1431 Jonestown Tx 78645‐9666

Abc Erosion Control Inc 23407 Fulkes Lane Leander Tx 78641

Affordable Lawn Care And Landscaping Inc 13523 Pond Springs Rd Austin Tx 78729‐4415

Alan Y Taniguchi Architect & Assoc Inc 1609 W 6th St Austin Tx 78703‐5059

All Points Inspection Svcs Inc 6613 Bramber Ln Austin Tx 78754

Appliedtech Group L L C 12059 Lincolnshire Dr Austin Tx 78758‐2217

Aptus Engineering Llc 1919 S 1st Street Building B Austin Tx 78704

Apv Construction And Remodeling Llc 1008 York Castle Dr Pflugerville Tx 78660

Asd Consultants Inc 8120 N Ih 35 Austin Tx 78753

Atx Environmental Solutions, Llc 1205 Sheldon Cove Suite 1‐K Austin Tx 78753

Aus‐Tex Sandblasting & Coatings Inc 11509‐B Fm 812 Del Valle Tx 78617

Austex Concrete Construction 1116 Walton Ln Austin Tx 78721‐3023

Austin Architecture Plus Inc 1907 N Lamar Blvd Ste 260 Austin Tx 78705‐4900

Austin Constructors Llc Po Box 18595 Austin Tx 78760

Austin Underground Inc Po Box 5650 Lago Vista Tx 78645‐5650

Aws Inc 4402 South Congress Ave Suite 203 Austin Tx 78745

Abadjis Systems, Ltd 450 B Street, Suite 720 San Diego Ca 92101

Advantage Wall Panel Systems, Llc 545 N. Cowan Suite J Lewisville Tx 75057

All About Design, Inc. Po Box 91122 Austin Tx 78709

Allied Electric Services, Inc. 4355 E University Ave Georgetown Tx 78626

Alpha Paving Industries Llc Po Box 6565 Round Rock Tx 78683

Arturo Pizano Vasquez 12900 Thomas Jefferson St Manor Tx 78653

Ashley Dubose 12609 Casting Drive Manor Tx 78653

Atx Jg Concrete Solution Llc Po Box 983 Manor Tx 78653

Austin Formula Utilities Llc. 3701 Hobbs Cove Austin Tx 78749

Austin Plumbery 1712 E. Riverside Dr. #175 Austin Tx 78741

Avery Williamson 1407 Brandi Lane Round Rock Tx 78681

B.I.T Construction Services Inc 7103 E Riverside Dr Austin Tx 78741

Baer Engineering & Environmental 

Consulting Inc

7756 Northcross Dr Ste 211 Austin Tx 78757‐1725

Blgy Inc 8001 Centre Park Drive Suite 150 Austin Tx 78754

Bowa Construction Management Company 

Inc

1423 W. Pflugerville Pkwy Round Rock Tx 78664

Bandos Steel Llc 7500 San Felipe Street, Suite 600 Houston Tx 77063

Beckett Electrical Services, Llc P.O. Box 81381 Austin Tx 78708

Big Sky Surveying, Llc 1200 County Rd 152 Unit 46 Georgetown Tx 79606

Bradford Holman 12708 Wood Lily Trl Elgin Tx 78621

Brooks Environmental Service Technicians 

Llc

11903 Coit Rd # 3204t Dallas Tx 75251

C2 Concrete Inc. 15907 Windermere Dr. Suite 3‐E Pflugerville Tx 78600

Capital Architectural Signs Inc 6500 North Lamar Blvd, Ste B Austin Tx 78752

Cas Consulting & Svcs Inc 7908 Cameron Rd Austin Tx 78754

Ceda‐Tex Svcs Inc 500 Brushy Creek Road, Suite 306 Cedar Park Tx 78613

Cge Inc 4408 Hwy. 183 S. Austin Tx 78702

Choctaw Erectors Inc Po Box 156506 Fort Worth Tx 76155‐1506

Cl Concrete Construction Corporation Po Box 971 Taylor Tx 76574

Conroe Wood Products Inc 804 West Dallas Ste #1 Conroe Tx 77301‐2208

Cvi Development, Llc. 1801 Lavaca 2‐J Austin Tx 78701

Cx2 Construction, Inc. 19507 Fm 150 W Driftwood Tx 78619

Cantu Construction Inc 14806 Eilers Rd Austin Tx 78719

Cari Harrington Po Box 1446 Bastrop Tx 78602

Casto Lopez Concrete Llc 1955 Fm 2001 Suite 200 Buda Tx 78610

Central Texas Express Metalwork Llc 304 El Paso St San Antonio Tx 78207

Chavez Service Companies, Inc. P.O. Box 572351 Houston Tx 77257‐2351

Chivas Engineering And Consulting, Inc 9901 Brodie Ln Suite 160‐246 Austin Tx 78748

Cody Builders Supply, Inc. 12002 N Lamar Blvd Austin Tx 78753

Colleen Joan Galvin 514 Yaupon Valley Rd. West Lake Hills Tx 78746

Contractor'S Source, Inc. 22903 Holly Hollow St. Use For Fedex Tomball Tx 77377

Corza Construction Llc 11233 Kirkland Hill Path Austin Tx 78754

Davcar Inc 1010 Land Creek Cove Ste 200 Austin Tx 78746
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David Dela Cerda 2302 Southwood Hills Dr Taylor Tx 76574

Dea Specialties Co Inc 5151 Castroville Rd San Antonio Tx 78227‐4241

Desert Steel Co Inc 3613 Kim Drive Irving Tx 75061

Design Welding & Fabrication Inc. 3300 Fm 1660 Hutto Tx 78634‐3103

Dfi Signs Of Texas, Llc 6004 Danwood Dr Austin Tx 78759

Deborah D Pedigo 8000 Donore Place Suite 6 San Antonio Tx 78229‐2676

Diva Imaging Llc 2003 La Casa Dr Austin Tx 78704‐4720

Dorrett Vanderberg 8500 N. Stemmons Frwy, Ste. 4045 Dallas Tx 75247

E &T Masonry Construction & Remodeling 

Co. Llc

9905 Fm 973 North Manor Tx 78653

Edge Electric, Inc. Po Box 252 Driftwood Tx 78619

Edge Engineering, Pllc 4404 E Hove Loop Austin Tx 78749

Eia Technocrats, Inc 10998 S.Wilcrest Dr., Suite#255 Houston Tx 77099

Eileen Merritt Inc 4910 West Hwy 290 Austin Tx 78735

Elite Mechanical Of Texas Inc 5737 Safari Dr. New Braunfels Tx 78132‐5780

Encotech Engineering Consultants Inc 8500 Bluffstone Cove, #B‐103 Austin Tx 78759

Environmental Survey Inc 4602 Placid Place Austin Tx 78731

Eagle Pride Supply Llc 13900 Ih 35 Suite D1 Austin Tx 78727

Earthco Landscape Construction Llc 4500 Williams Dr. Suite 212‐108 Georgetown Tx 78633

Enrique Alonzo 121 Spring Branch Loop Kyle Tx 78640

Environmental Safety Services Inc. 14101 Hwy 290 W Bldg. 400, Suite C Austin Tx 78737

Esperanza C White P.O. Box 1202 Dripping Springs Tx 78620

Estudio, Llc 2180 North Loop West Suite 500 Houston Tx 77018

Evander Home Solutions Llc 401 Congress Ave. Suite#1540 Austin Tx 78701

Ezequiel A Martinez P.O. Box 33 Elm Mott Tx 76640

F &Amp; C Eaton Enterprises, Llc 204 City View Cedar Hill Tx 75104

Facilities Rehabilitation Inc 9120 S Fm 973 Austin Tx 78719

Flores Remodeling & Construction 1830 Mathias Lane Kyle Tx 78640

Foster Cm Group Inc 8610 N. New Braunfels, Ste 606 San Antonio Tx 78217

Four‐B Paving Po Box 1065 Spring Branch Tx 78070‐1065

Floral Creations Landscaping Llc Po Box 142803 Austin Tx 78714

Forsite Construction, Llc 1205 E. Cesar Chavez Austin Tx 78702

Front Line Consulting, Llc 700 Lavaca St, Suite 1400 Austin Tx 78758

Garcia J Contractors Inc Po Box 1649 Buda Tx 78610

Gb Underground 11009 Mickelson Dr Austin Tx 78747

Geosearch Llc 3006 Bee Caves Rd Ste A230 Austin Tx 78746‐5686

Gerald Nunn Electric Llc 410 N Patterson Ave Florence Tx 76527

Gk Construction, Llc 1238 Tom Sawyer Road Dripping Springs Tx 78620

Global Engineers Inc 4219 Pebblestone Trl Round Rock Tx 78665‐5027

Gonzalez ‐ De La Garza & Associates 3800 N. Lamar St. Ste. 200 Austin Tx 78756

Government Interior Solutions Inc 1301 S Capital Of Tx Hwy Suite B‐125 Austin Tx 78746

Gadberry Construction Company, Inc. 111 Congress Avenue, Suite 400 Austin Tx 78701

Glen M Winston 2303 Vanderbilt Circle Austin Tx 78723

Gralan Enterprises, Inc. 626 Highway 6 S. Houston Tx 77079

Guerra Underground Llc 9810 Fm 969 Austin Tx 78724

Hagler & Kerr Llc P.O. Box 1049 Manor Tx 78653

Haynes Eaglin Waters Llc 13710 Immanuel Rd Pflugerville Tx 78660

Hvj Associates Inc 1701 Directors Boulevard, Suite 910 Austin Tx 78744‐1096

Heavy Roadway Construction Services, Llc 1305 Terrace Viewdr Cedarpark Tx 78613

Hope E Green 2906 E Martin Luther King Jr Blvd #4102 Austin Tx 78702

Hsuequity, Inc. 13706 Research Blvd. Suite 204 Austin Tx 78750

I T Gonzalez Engineers 3501 Manor Rd Austin Tx 78723‐5815

Ibarra Consulting Engineers Inc 3100 Monticello Ave. Suite 840 Dallas Tx 75205

Industrial Laminates Corporation Po Box 9616 Austin Tx 78766

Inland Geodetics Llc 1504 Chisholm Trail Rd Ste 103 Round Rock Tx 78681

International Painting Po Box 355 Maxwell Tx 78656

Iris Dalia Spencer 2016 Crystal Shore Dr. Austin Tx 78728

J S Electric Inc 4702 Fm 1327 Buda Tx 78610

J Two Sons Concrete Contractors Llc 2823 Hwy 21 W Dale Tx 78616

Jaime Beaman Aia Inc 3821 Juniper Trace, Suite 104 Austin Tx 78738

Jasmine Engineering Inc 2211 South I‐35 Suite 108 Austin Tx 78741

Jb Asphalt Paving & Grading Llc Po Box 92856 Austin Tx 78709

Jl3 Construction Services, Llc 100 Tonkawa Ridge Hutto Tx 78634
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Jeff T Ellison Po Box 3605 Pflugerville Tx 78691

Jennifer Weems 206 Bellagio Dr Austin Tx 78734‐5082

Jimmie Miller 8500 N Stemmons Fwy Ste. 5057 Dallas Tx 75247

Johnnie Peck 10190 Katy Fwy Ste. 120 Houston Tx 77043

Johnson Hauling, Llc 1805 Elmira Austin Tx 78721

Josephine Escobar 115 Todd Trail Elgin Tx 78621

Juan Martin Romero 6909 Bay City Bend Austin Tx 78725

K Friese & Assoc Inc 1120 S Capital Of Texas Hwy, Cityview 2 Ste 100 Austin Tx 78746

Kamo Energy Inc 1201 Universal City Blvd Universal City Tx 78148‐3352

Kin Performance Contractors Llc Po Box 140884 Austin Tx 78714

Klp Commercial, L.L.C. 18013 Vorwerk Rd Manor Tx 78681

Knudson Lp 6705 Hwy 290 W Ste 502 #222 Austin Tx 78735

Keith Kneeland 520 County Road 108 Unit 11 Hutto Tx 78634

Landmark Surveying L P 2205 E. 5th Street Austin Tx 78702

Latonya J Pegues 3201 Bee Caves Rd, Ste 161662 Austin Tx 78746

Landmark Consulting Group, Llc 3201 Murrelet Way Pflugerville Tx 78660

Lewis Concrete Restoration 405 Ware Dr Buda Tx 78610

Liquid Waste Solutions, Llc Po Box 1437 Buda Tx 78610

M & R General Contracting Llc Po Box 90981 Austin Tx 78709

Maestas & Associates Inc 8122 Datapoint Drive, Suite 840 San Antonio Tx 78229

Mario L Carlin Management, Llc 8711 Burnet Rd. Suite E52 Round Rock Tx 78757

Mars Industries L L C Po Box 560 Cedar Creek Tx 78612‐0560

Mas Road & Utilities, Inc. 15308 Ginger Street Austin Tx 78728

Mcgray & Mcgray Land Surveyors Inc 3301 Hancock Dr Ste 6 Austin Tx 78731‐5441

Mechanical & Process Systems Llc 1804 Central Commerce Court Round Rock Tx 78664

Muniz Concrete & Contracting Inc Po Box 6596 Austin Tx 78762

Mwm Designgroup Inc 305 E Huntland Dr Ste 200 Austin Tx 78752

Majestic Services Inc 8120 North Ih 35, Suite 101 Austin Tx 78753

Maldonado‐Burkett, Llp 2312 Western Trails Blvd Ste C‐303 Austin Tx 78745‐1638

Mario Vasquez 3585 Rocking J Rd. Round Rock Tx 78665

Masonry Plus Llc P.O. Box 42123 Austin Tx 78704

Mauricio Riesco 1403 Blakeney Ln Austin Tx 78753

Mckissack & Mckissack Of Washington, Inc. 901 K Street, Nw 901 K Street, Nw, 6th Floor Washington Fl 20001

Merrigan Electric Llc 706 Riva Ridge Dr Leander Tx 78641

Naomi J Richard P. O. Box 90644 Austin Tx 78709‐0644

National Reinforcement Steel Llc 1645 Main St. Suite A Buda Tx 78610

Nordell Construction Company 3903 E. 16th St. Austin Tx 78721

Owlz Painting Llc 120 Kaneohe Ln Bastrop Tx 78602‐7252

P D Morrison Enterprises Inc 1120 Toro Grande Blvd. Bldg 2#208 Cedar Park Tx 78613‐6973

Piatra Inc Po Box 9593 Austin Tx 78766‐9593

Power Quality Engineering Inc 3061 Woodall Dr Bldg A Cedar Park Tx 78613‐7225

Poznecki‐Camarillo Inc 5835 Callaghan Rd Ste 200 San Antonio Tx 78228‐1224

Pamela Korenn Grovey 12000 Dessau Road Apt 1135 Austin Tx 78754

Paradigm Contracting Llc 10719 Twilight Vista Austin Tx 78736

Prota, Inc. P.O. Box 342195 Austin Tx 78734

Rama Tirumalachar 13105 Hymeadow Circle Austin Tx 78729

Roadway Specialties Inc Po Box 90309 Austin Tx 78709‐0309

Regional Engineering Inc. 937 Reinle Street Suite # 22 Austin Tx 78751

Roadwise Solutions Llc 1920 E. Riverside Dr., Suite A‐120 #380 Austin Tx 78741

Rucoba & Maya Construction, Llc 35 Flint Rd Kyle Tx 78640

S E Packages Inc 2105 Fair Oaks Dr Austin Tx 78745

Santa Clara Construction Ltd 9811 Anderson Mill Road, Ste 201 Austin Tx 78750

Seto Vargas Utilities Inc 5300 Navarro Creek Rd Del Valle Tx 78617

Sge Consultants, Llc 1212 E. Anderson Lane Austin Tx 78752

Ske Construction, Llc Po Box 1111 Cypress Tx 77410

Soheir S Michel Po Box 200548 Austin Tx 78720

Solis Constructors Inc 7700 W. Highway 71, Suite 370 Austin Tx 78735

Square One Consultants Inc 1000 Westbank Dr Ste 4a Austin Tx 78746‐7994

Standard Cement Materials Inc 5710 W 34th St Ste A Houston Tx 77092‐6520

Sunland Group, Inc. 1812 Centre Creek Drive Suite 350 Austin Tx 78754

Sadler Boring Llc 1260 Elliott Ranch Rd. Buda Tx 78610

Sayers Construction, Llc 1507 Somerset Canyon Lane Cedar Park Tx 78613

Schuler Contracting, Llc 1405 E Riverside Drive Austin Tx 78741
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Shademaker Studio, Llc Po Box 6041 Austin Tx 78762

Smith Turrieta, Pllc Po Box 5902 Austin Tx 78763

Southstone Development Group, Llc 1914 E. 6th St. #6339 Austin Tx 78762

Spire Consulting Group, Llc Norwood Tower 114 W 7th St Ste 1300 Austin Tx 78701

Stephanie Braun Clayton Llc 812 W Gibson St Austin Tx 78704

Terra Ecoservices Llc 11006 Swelfling Terrace Austin Tx 78737

Texas Solar Power Company 6448 Hwy 290e Ste C112 Austin Tx 78723

Tony Parent Enterprises 13350 Old Kimbro Rd, Bldg A Manor Tx 78653

Torres Plumbing Llc 9705 Burnet Rd Ste 503 Austin Tx 78758

Tri Recycling Inc Po Box 26499 Austin Tx 78755‐0499

Trini Construction Builder Llc Po Box 81431 Austin Tx 78708

Trinity Pools And Scapes 801 Jewell St Austin Tx 78704

Tejas Premier Building Contractor, Inc. 1811 S. Laredo St. San Antonio Tx 78207

Ten Eyck Landscape Architects, Inc. 1214 West Sixth Street Suite 100 Austin Tx 78703

The Salinas Group, Llc 4118 Todd Lane Austin Tx 78744

Tommy Lee Nays 2307 Taylor Street Waco Tx 76705

Trachmar, Llc 2900 N Quinlan Park Rd Ste B240 ‐ 321 Austin Tx 78732

Unintech Consulting Engineers Inc 505 E. Huntland Drive, Suite 335 Austin Tx 78752

Unism Development Co Inc Po Box 14145 Austin Tx 78761‐4145

Under Construction, Inc. 114 Ne 28th St Grand Prairie Tx 75050

Underground Water Solutions Co. Po Box 1355 Elgin Tx 78621

Valdez Remodeling & Weatherization Inc 3700 B Munson St Austin Tx 78721‐2417

Vic Thompson Company 3751 New York Ave. Suite 140 Arlington Tx 76014

Vickrey & Assoc Inc 2009 S Capital Of Texas Highway Ste 320, 

Tejas Plaza

Austin Tx 78746

Villafana Enterprises Incorporated 2616 Glen Field Drive Cedar Park Tx 78613

Walker Texas Surveyors Inc Po Box 324 Cedar Park Tx 78630‐0324

Williams Tunneling Industries Inc 18922 Woodglen Shadows Humble Tx 77396

Woolery Custom Fence Co P.O. Box 986 Elgin Tx 78621‐5585

Waterfilled Barrier Systems International, 

Inc.

195 Stockade Ranch Rd., B Paige Tx 78659

Watershed Solutions Jv Llc 7908 Cameron Road Austin Tx 78754

Williams Trinity Electric, Llc 339 Precipice Way Georgetown Tx 78626

Xevex Construction Llc Po Box 681 Buda Tx 78610

Ysassi Inc. Po Box 170071 Austin Tx 78717

Zamora Llc 1425 S Loop 4 Buda Tx 78610

Zlynx Enterprise, Inc 6448 Highway 290 East, Suite E107 Austin Tx 78723

Zacharias Johnson 150 Parkland Drive Cedar Creek Tx 78612
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Good Faith Effort (GFE) Bid Opportunity Notice 

Solicitation Name: Ullrich Water Treatment Plant Lime Feed Loop, IFB 6100 CLMC750 

PROJECT OVERVIEW:  Modify the lime feed system at Ullrich Water Treatment Plant to lime slurry 

delivery to match what was recently constructed at Water Treatment Plant 4 

 

THIS IS A PILOT GFE PROJECT FOR THIS CITY OF AUSTIN PROJECT ONLY 

• SMBR is performing the initial notification to subcontractors listed on the Minority- 

and/or Women-Owned Business Enterprise (MBE/WBE) Availability List.  

• The PRIME BIDDER will be responsible for performing the remaining GFE items 

and be responsible for documenting the remaining GFE steps.  

 

If you wish to bid on this project, you MUST submit your bid submission to the 

following Prime Bidders by the due date indicated for your bid to be responsive. 

Peabody General 
Sarah Figer  
Phone #:512-389-1005 
sarah@peabodygeneral.com 
Submission due date: 
Time: 

Matous Construction 

Bruce Matous  
Phone #:254-780-1400 
BRUCE@MATOUSCONSTRUCTION.COM 
Submission due date: 
Time:  

Bidder/Firm Name: TBD 
Contact: person:  
Phone #: 
E-mail: 
Submission due date: 
Time:  

 

The project consists of the following scopes of work: 

Category Code Description 

Goods 31580 Mortar and/or Grouts 

Goods 33013  Fencing, Chain Link (Including Fabric, Gates, Pane 

Goods 57068 Steel, Fabricated: Beams, Gabions, Gratings, Walk 

Goods 57084 Structural Shapes, Steel: Angles, Channels, I-Beam 

Goods 59533 Grates, Guards, And Other Protective Devices  

Goods 79020 Grass Seed 

Goods 80198 Signs, Construction Project Identification Signs 

Professional 90694 Water Supply, Treatment and Distribution- Architectural 

Construction 9122343 Handrails, Pipe. This Work Shall Consist of Furniss 

Construction 9122376 Structures, Steel (Furnish, Fabricate, Transport, Erect) 

Construction 91240 Demolition Services 

Construction 91268 Management, Construction 

Construction 91316 Construction, Communication Equipment (Incl Antenna Towers) 

Construction 91360 Construction, Water System, Main and Service Line 

Construction 91430 Concrete 

Construction 91438 Electrical 

Construction 91458 Metal Work 
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Construction 91461 Painting 

Construction 91468 Plumbing 

Construction 91479  Structural and Reinforced Steel 

Non-Professional 9157297 Photography, Construction 

Non-Professional 96877 Survey (Not Aerial or Research) 

Non-Professional 97108 Building, Fabricated, Rental or Lease 

Non-Professional 97773 Toilets, Portable, Rental or Lease 

Non-Professional 98814 Erosion Control Services 

Non-Professional 98838 Hydro mulching Services 

Construction 913 Construction Services Heavy 

Construction 91356 Construction, Utility/Underground Projects 

   

   

   

   

   

   

   

   

   

   

   

   

 

For detailed solicitation information and addendums, please visit 

https://www.austintexas.gov/financeonline/account_services/solicitation/solicitation_details.cfm?sid=130172 

If you need assistance with Vendor Connection, please contact Vendor Registration at (512) 974-2018 for 

assistance.   

Authorized City of Austin points of contact for this project are: 

Nicholas Sybille 512-974-3566 

 

Note: YOU MUST ADHERE TO THE CONTRACTOR’S SPECIFICATIONS FOR SUBMITTALS OF 

BID RESPONSES AND QUOTES. DO NOT SUBMIT BIDS OF QUESTIONS TO SMBR. SMBR IS 

NOT RESPONSIBLE FOR SUBMITTING QUESTIONS OR BIDS ON BEHALF OF THE 

SUBCONTRACTOR. 

For MBE/WBE related questions: John-Wesley Smith @ SMBRGoodFaithEffort@austintexas.gov 
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